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T1.1: TENDER NOTICE AND INVITATION TO TENDER 
 
Airports Company South Africa invites suitably qualified service providers to bid FOR THE 
PROVISION OF PROFESSIONAL PROGRAMME/PROJECT MANAGEMENT, ENGINEERING, 
QUANTITY SURVEYING AND CONSTRUCTION HEALTH AND SAFETY AGENT SERVICES ON 
THE JOINT MONITORING TEAM (JMT) FOR THE REMOTE APRON STANDS (RAS) PROJECT AT 
O.R. TAMBO INTERNATIONAL AIRPORT 
 
 
 

Tender Number: : ORT6044/2019/RFP 

 

Issue Date : 19th June 2019 

 

Tender Closing Date  : 29th July 2019 @ 12h00pm 

 

Compulsory Briefing 
Session Date / Time 

: 28th June 2019 @ 10h00am 
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SECTION 1: INSTRUCTIONS TO BIDDERS 

1.1. Access to RFP documents  

Tenders are available on www.etenders.gov.za and ACSA website ï
www.airports.co.za/business/tender-bulletin/current-and-future-tenders Kindly print and 
complete. 

1.2. Submission of bid documents 

The envelopes containing bid documents must have on the outside, the bidderôs return address, 

the full description of the tender, tender number and the details of the Tender Management 

Office/Procurement department where the bid will close. (Ref 1.2.2). The documents must be 

signed and completed by a person who has been given authority to act on behalf of the bidder. 

The bottom of each page of the bid documents must be signed or stamped with the bidderôs 

stamp as proof that the bidder has read the tender documents. Bid documents must be submitted 

on or before Monday 29th July 2019 at 12 00 using the following method(s):  

1.2.1. Hand delivery: 

 

The bid document must be delivered to the tender box located at the address below 

and must be addressed as follows: 

 

TENDER REF:NO: ORT6044/2019/RFP 

PROVISION OF PROFESSIONAL PROGRAMME/PROJECT MANAGEMENT, 
ENGINEERING, QUANTITY SURVEYING AND CONSTRUCTION HEALTH AND 
SAFETY AGENT SERVICES ON THE JOINT MONITORING TEAM (JMT) FOR 
THE REMOTE APRON STANDS (RAS) PROJECT AT O.R. TAMBO 
INTERNATIONAL AIRPORT  

[NAME OF TENDERER] 

Tender Box C 

Third Floor, North Wing Offices 

O.R. Tambo International Airport 

 
1.2.2. Email submissions: 

 

Email submissions will not be accepted. 

 

1.2.3. Proposals must be in duplicate (an original and a printed copy of the original) together 

with an electronic copy of the bid documents using a compact disc or flash drive. The 

original copy will be the legal and binding copy, in the event of discrepancies between 

any of the submitted documents; the original copy will take precedence 

 

 

 

http://www.etenders.gov.za/
http://www.airports.co.za/business/tender-bulletin/current-and-future-tenders
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1.3. Alternative Bids  

No alternative bids will be considered.  

1.4. Late Bids 

Bids which are submitted after the closing date and time will not be accepted. 

1.5. Clarification and Communication 

Bidders may only communicate on this RFP with the ACSA employee using the details listed 

below: 

Name:  Linda Amos Mathebula 

Designation:  Senior Buyer 

Tel:  +27 11 723 2624 

Email:  LindaAmos.mathebula@airports.co.za 

 

1.5.1. Request for clarity or information on the tender may only be requested until 16:00pm on 

Monday the 222nd of July 2019. Any responses to queries or for clarity sought by a bidder 

will also be sent to all the other entities which have responded to the Request for 

Proposal.  

 

1.5.2. Provide clarification of a tender offer in response to a request to do so from the employer 

during the evaluation of tender offers. This may include providing a breakdown of rates 

or prices and correction of arithmetical errors by the adjustment of certain rates or item 

prices (or both). No change in the competitive position of tenderers or substance of the 

tender offer is sought, offered, or permitted.    

 

1.5.3. Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 

contract arising from the tender offer. 

 

1.5.4. Bidders may not contact any ACSA employee on this tender other than those listed 

above. Contact will only be allowed between the successful bidder and ACSA Business 

Unit representatives after the approval of a recommendation to award this tender. 

Contact will also only be permissible in the case of pre-existing commercial relations 

which do not pertain to the subject of this tender. 

 

 

 

 

1.6. Compulsory Briefing 
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A compulsory briefing session will be held on Friday 28th of June 2019 at 10:00 am. The 

session will be held at the following location: 

JOC Parade Room 

3rd Floor  

North Wing Offices (past the Aircraft Viewing deck) 

ACSA Offices 

O.R. Tambo International Airport 

1.7. Bid Responses 

Bid responses must be strictly prepared and returned in accordance with this tender document. 

Bidders may be disqualified where they have not materially complied with any of ACSAôs 

requirements in terms of this tender document. Changes to the bidderôs submission will not be 

allowed after the closing date of the tender. All bid responses will be regarded as offers unless 

the bidder indicates otherwise. No bidder or any of its consortium/joint venture members may 

have an interest in any of the other bidder/joint venture/consortium participating in this bid. 

Tenders will be opened immediately after the closing time for tenders at ACSA, O R Tambo 

International Airport. 

1.8. Disclaimers 

It must be noted that ACSA reserves its right to: 

1.8.1. Award the whole or a part of this tender; 

 

1.8.2. Split the award of this tender; 

 

1.8.3. Negotiate with all or some of the shortlisted bidders; 

 
1.8.4. Award the tender to a bidder other than the highest scoring bidder where objective 

criteria allow; 

 
1.8.5. To reject the lowest acceptable tender received; and/or 

 
1.8.6. Cancel this tender. 

 

 

 

1.9. Validity Period 
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1.9.1.  ACSA requires a validity period of 12 weeks (84 calendar days) from closing date 

for this tender.  

 

1.9.2. During the validity, period the prices which have been quoted by the bidder must remain 

firm and valid. 

 

1.10. Confidentiality of Information 

1.10.1. ACSA will not disclose any information disclosed to ACSA through this tender process 

to a third party or any other bidder without any written approval form the bidder whose 

information is sought. Furthermore, 

 

1.10.2. ACSA will not disclose the names of bidders until the tender process has been finalised.  

 
1.10.3. Bidders may not disclose any information given to the bidders as part of this tender 

process to any third party without the written approval from ACSA. In the event that the 

bidder requires to consult with third parties on the tender, such third parties must 

complete confidentiality agreements, which should also be returned to ACSA with the 

bid. 

 

1.11. Hot ï Line 

ACSA subscribes to fair and just administrative processes. ACSA therefore urges its clients, 

suppliers and the general public to report any fraud or corruption to:  

Airports Company South Africa TIP-OFFS ANONYMOUS  

Free Call: 0800 00 80 80  

Free Fax: 0800 00 77 88  

Email: acsa@tip-offs.com 
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SECTION 2: PRE-QUALIFICATION CRITERIA  

2.1 In terms of the PPPFA Regulation 4, an organ of state can apply pre-qualifying criteria to advance 

certain Designated Groups. The prequalification is in line with the PPPFA Regulation as well 

as Transformation Approach that has been adopted by ACSA. 

2.2 Accordingly, only the bidders with a B-BBEE status level 2 or higher (1) will be considered.  

Please note in the event of a joint venture (JV) a valid consolidated BBBEE verification in the 

name of the JV shall be submitted.   

2.3 A tenderer that fails to meet the above-mentioned pre-qualifying criteria at closing date, will be 

disqualified. 

2.4  Bidders must include a certified B-BBEE Certificate as part of their submission.  

In the case of an EME, bidders must submit a sworn affidavit confirming their annual total revenue 

of R10 million or less and level of black ownership or a B-BBEE level verification certificate. 

In the case of a QSE, bidders must submit a sworn affidavit confirming their annual total revenue 

of between R10 million and R50 million and level of black ownership or a B-BBEE level 

verification certificate. 
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SECTION 3: BACKGROUND, PURPOSE AND SCOPE OF WORK 

3.1 Background 

 Refer to Section C3 for Full Scope of Works and Specifications 

3.2 Purpose of this Tender  

 Refer to Section C3 for Full Scope of Works and Specifications. 

3.3 Scope of Work 

 Refer to Section C3 for Full Scope of Works and Specifications 

3.4 Minimum Requirements  

Only bidders meeting the following criteria will be considered for this tender: 

 

a) Tenderer must sign and confirm Form of Offer (C1.1); 

b) Tenderers must attend the compulsory briefing session. 

c) The Tenderer must indicate their commitment to the ACSA transformation strategy. 

(Appendix L) 

d) Tenderers must complete and sign the declaration of interest form (SBD4) 
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SECTION 4: PREFERENCE POINTS AND PRICE 

4.1. Preference Points Claims  

4.1.1 In terms of the PPPFA and its regulations only a maximum of 20 or 10 points may be 

awarded for preference. The preferential point systems are as follows: 

4.1.1.1    The 80/20 system for requirements with a Rand value of up to R50 000 000 

(all applicable taxes included); and  

4.1.1.2 The 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

4.1.2. Either the 80/20 or 90/10 preference point system will apply and that the lowest 

acceptable tender will be used to determine the applicable preference point system.  

4.2. The maximum points for this bid are allocated as follows: 

   Points  

 

4.2.1 Price        80 or 90 

     

B-BBEE Status Level of Contribution    20 or 10 

 

Total Points for Price and B-BBEE must not Exceed  100  

 

4.2.2. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE 

Verification Certificate from a Verification Agency  accredited by the South African 

Accreditation System (SANAS) or an affidavit in the case of Qualifying Small Enterprises 

and an Emerging Micro Enterprises together with the bid, will be interpreted to mean that 

preference points for B-BBEE status level of contribution are not claimed. 

4.2.3. ACSA reserves the right to require of a bidder, either before a bid is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by ACSA. 

4.3. Definitions 

4.3.1. ñB-BBEEò means broad-based black economic empowerment as defined in section 1 of 

the Broad-Based Black Economic Empowerment Act; 

4.3.2. ñB-BBEE status level of contributorò means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard contained 
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in the Codes of Good Practice on Black Economic Empowerment, issued in terms of 

section 9(1) of the Broad-Based Black Economic Empowerment Act; 

4.3.3. ñBlack Designated Groupsò has the meaning assigned to it in the codes of good practice 

issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act;

  

4.3.4. ñBlack Peopleò has the meaning assigned to it in the codes of good practice issued in 

terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

4.3.5. ñBroad-Based Black Economic Empowerment Actò means the Broad-Based Black 

Economic Empowerment Act 53 of 2003); 

4.3.6. ñDesignated Groupò means: 

5.3.6.1 Black Designated Groups; 

5.3.6.2 Black People; 

5.3.6.3 Women; 

5.3.6.4 People with disabilities; or  

5.3.6.5 Small enterprises, as defined in section 1 of the national Small Enterprise Act 

102 of 1996; 

4.3.7. ñConsortium or Joint Ventureò means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity for 

the execution of a contract; 

4.3.8. ñEMEò means an exempted micro enterprise in terms of the codes of good practice issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

4.3.9. ñFunctionalityò means the ability of tenderer to provide goods or services in accordance 

with specifications as set out in the tender documents;  

4.3.10. ñMilitary Veteranò has the meaning assigned to it in section 1 of the Military Veterans Act 

18 of 2011; 

4.3.11. ñPeople with disabilitiesò has the meaning assigned to it in section 1 of the Employment 

Equity Act, 55 of 1998; 

4.3.12. ñPersonò includes a juristic person; 

4.3.13. ñPPPFAò means the Preferential Procurement Policy Framework Act 5 of 2000 and its 

Regulations published on 20 January 2017; 
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4.3.14. ñPriceò means price including all applicable taxes and all unconditional discounts; 

4.3.15. ñQSEò means a qualifying small business enterprises in terms of the codes of good 

practice issued in terms of section 9(1) of the Broad-Based Black Economic 

Empowerment Act 

4.3.16. ñRand Valueò means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise 

duties; 

4.3.17. ñRural Areaò means: 

5.3.1.1 a sparsely populated area in which people farm or depend on natural 

resources including villages and small towns that are dispersed through the 

area; or 

5.3.1.2 an area including a large settlement which depends a on migratory labour and 

remittances and govern social grants for survival, and may have a traditional 

land tenure system; 

4.3.18. ñTotal Revenueò bears the same meaning assigned to this expression in the Codes of 

Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act and promulgated in the Government 

Gazette on 9 February 2007; 

4.3.19. ñTownshipò means an urban living area that any time from the late 19th century until 27 

April 1994, was reserved for black people, including areas developed for historically 

disadvantaged individuals post 27 April 1994; 

4.3.20. ñTrustò means the arrangement through which the property of one person is made over 

or        bequeathed to a trustee to administer such property for the benefit of another 

person;  

4.3.21. ñTrusteeò means any person, including the founder of a trust, to whom property is 

bequeathed in order for such property to be administered for the benefit of another 

person; and 

4.3.22. ñYouthò has the meaning assigned to it in section 1 of the National Youth Development 

Agency Act 54 of 2008  

All terms not defined herein have the meanings assigned to them in the PPPFA. 
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4.4. Adjudication Using A Point System 

5.3.2 The bidder obtaining the highest number of total points will be awarded the contract, 

unless objective criteria exist justifying an award to another bidder or ACSA exercises 

one or more of its disclaimers. 

5.3.3 Preference points will be calculated after prices have been brought to a comparative 

basis taking into account all factors of non-firm prices and all unconditional discounts 

5.3.4 Points scored will be rounded off to the nearest 2 decimal places. 

4.5. Award of Business where Bidders have Scored Equal Points Overall  

5.3.5 In the event that two or more bids have scored equal total points, the successful bid will 

be the one scoring the highest number of preference points for B-BBEE.   

5.3.6 However, when functionality is part of the evaluation process and two or more bids 

have scored equal points including equal preference points for B-BBEE, the successful 

bid will be the one scoring the highest score for functionality.  

5.3.7 Should two or more bids be equal in all respects, the award will be decided by the 

drawing of lots.  

4.6. Points Awarded for Price 

The 80/20 or 90/10 Preference Point Systems  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  
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 Where 

 

 Ps = Points scored for comparative price of bid under consideration 

 

 Pt = Comparative price of bid under consideration 

 

 Pmin = Comparative price of lowest acceptable bid 
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4.6.1. Points Awarded for B-BBEE Status Level of Contribution 

4.6.1.1. In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status level of 

contribution in accordance with the table below 

 

 

4.6.1.2. Bidders who qualify as EMEs in terms of the B-BBEE Act must submit an affidavit 

stating its annual turnover, certificate issued by a Verification Agency accredited by 

SANAS.   

4.6.1.3. Bidders other than EMEs must submit their original and valid B-BBEE status level 

verification certificate or a certified copy thereof, substantiating their B-BBEE rating 

issued by a Verification Agency accredited by SANAS. QSEs have an additional option 

of submitting a sworn affidavit as its B-BBEE certificate in terms of the amendments to 

the B-BBEE Codes of Good Practice in 2013.  

4.6.1.4. A trust, consortium or joint venture, will qualify for points for their B-BBEE status level 

as a legal entity, provided that the entity submits their B-BBEE status level certificate.  

4.6.1.5. A trust, consortium or joint venture will qualify for points for their B-BBEE status level 

as an unincorporated entity, provided that the entity submits their consolidated B-BBEE 

scorecard as if they were a group structure and that such a consolidated B-BBEE 

scorecard is prepared for every separate bid. 

B-BBEE Status 

Level of 

Contributor 

Number of Points 

 (90/10 system) 

Number of Points  

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 

contributor 
0 0 
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4.6.1.6. Tertiary institutions and public entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.6.1.7. A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that such 

a bidder qualifies for, unless the intended sub-consultant is an EME that has the 

capability and ability to execute the sub-contract. 

4.6.1.8. A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract. 
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4.7. Bid Declaration 

Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

(B-BBEE Status Level of Contribution Claimed in Terms of Paragraphs 4.2.1) 

B-BBEE Status Level of Contribution: ________________ =  _____________(maximum of 20 or 

10 points)  

(Points claimed in respect of paragraph 5.7.1 must be in accordance with the table reflected in 

paragraph 4.6.1.1and must be substantiated by means of a B-BBEE certificate issued by a 

Verification Agency accredited by SANAS). 
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4.8. Sub-Consulting 

5.3.8  Bidders must note the transformation framework and Specifications forms of minimum 

30% sub-consulting on Appendix L 

5.3.9 Indicate: 

5.3.9.1 The sub-contracted percentage is:______% 

5.3.9.2 The type of ownership is as follows in terms of percentage out of 100: 

5.3.9.2.1 black ownerships is: __________ 

5.3.9.2.2 black youth ownership is: ___________ 

5.3.9.2.3 black women ownership is: __________ 

5.3.9.2.4 black people with disabilities ownerships is: ____________; 

5.3.9.2.5 black people in rural areas, underdeveloped areas or 

townships ownerships is: ___________ 

5.3.9.2.6 black ownership of the co-operative is:_________ 

5.3.9.2.7 black people who are military veteran ownership is: 

__________ 

5.3.9.2.8 Combined ownership of any of the above is: ______________. 

5.3.10 A bidder may not sub-contract any portion of the tender after award without the 

written approval of a delegated ACSA representative.  

 

 

4.9. Declaration with Regard to the Bidder 

5.3.11 Name of bidding 

entity 
  

5.3.12 VAT Registration  

5.3.13 number: 

  

5.3.14 Company 

registration 

number: 

  

5.3.15 Type of company / 

firm: 
  

 

 Partnership/Joint Venture / Consortium 
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 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

4.10. Describe principal business activities 

 

 

 

 

4.11. Company Classification 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transportation, etcetera. 

 [TICK APPLICABLE BOX] 
 
 

4.12. Total numbers of years the company / firm has been in business: 

 

    ___________________________________________ 

 

4.13. I/we, the undersigned, who is/are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBEE status level of contribution indicated in this bid of 

the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we 

acknowledge that: 

4.13.1. The information furnished is true and correct; 

4.13.2. The preference points claimed are in accordance with the General Conditions as 

indicated in this Section; 

4.13.3. In the event of a contract being awarded as a result of points claimed, the consultant 

may be required to furnish documentary proof to the satisfaction of ACSA that the claims 

are correct;  

4.13.4. If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, ACSA may, in addition 

to any other remedy it may have: 
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4.13.4.1. Disqualify the person from the bidding process; 

4.13.4.2. Recover costs, losses or damages it has incurred or suffered as a result of 

that personôs conduct; 

4.13.4.3. Cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

4.13.4.4. Restrict the bidder or consultant, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, from obtaining 

business from ACSA for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

4.13.4.5. Forward the matter for criminal prosecution. 

Witnesses: 
 
 
1. ___________________________   

      
    
 
    __________________________  
    Signature(s) of bidder(s) 
 
2. ___________________________   

    Date  : _______________________ 
 

 

Address: ____________________________________________ 

____________________________________________________  
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SECTION 5: EVALUATION CRITERIA 

5.1 Evaluation Criteria 

5.1.1 ACSA will use pre-determined evaluation criteria when considering received bids. The 

evaluation criteria will consider the commitment made for pre-qualifying criteria / Supplier 

Development, objective criteria and compulsory sub-contracting / functionality / Price and 

B-BBEE. During the evaluation of received bids ACSA will make an assessment whether 

all the bids comply with set minimum requirements and whether all returnable documents 

/ information have been submitted. Bidders which fail to meet minimum requirements, 

thresholds or have not submitted required mandatory documents will be disqualified from 

the tender process. 

5.1.2 The requirements of any given stage must be complied with prior to progression to the 

next stage. ACSA reserves the right to disqualify bidders without requesting any 

outstanding documents / information. 

5.2 A staged approach will be used to evaluate bids and the approach will be as follows: 

Stage 1 Stage 2 Stage 3 Stage 4 Stage 5 

     

5.3 Pre-qualification  

Bidders must submit the requisite documentation to prove that they meet the pre-qualifying 

criteria.  

5.4 Mandatory Requirements 

A list of mandatory returnable documents must be consulted to understand which documents are 

required at the closing date and time. Further to the mandatory returnable documents/information 

ACSA will only consider bidders which have: 
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5.4.1 Tenderer must sign and confirm Form of Offer (C1.1); 

5.4.2 Tenderers must attend the compulsory briefing session. 

5.4.3 The Tenderer must indicate their commitment to the ACSA transformation strategy. 

(Appendix L) 

5.4.4 Tenderers must complete and sign the declaration of interest form (SBD4) 
 

NB: No Bid will be awarded to any person whose tax matters have not been declared in 

order by South African Revenue Service. 

 

No award will be made to an entity which is not registered on the CSD (Central Supplier 

Database) with National Treasury.  

5.5 Functionality 

5.5.1 Evaluation 

This will be conducted by the Bid Evaluation Committee which comprises of various skilled and 

experienced members from diverse professional disciplines. The evaluation process will be 

based on prequalification/threshold criteria. Points allocated for Functionality shall be evaluated 

in accordance with the criteria as listed below.   

5.5.2 Threshold 

The functional evaluation will be based on a threshold, where bidders which fail to achieve a 

minimum on each functional stage will not be considered further in the evaluation. The 

criteria of the evaluation are expressed in the table below. 

 

Points allocated for Functionality shall be evaluated in accordance with the criteria as listed 

below. Total points allocated shall be 100. Tenderer must score a minimum score per each 

sub criteria and an overall minimum threshold of 60 points out of 100 is required to be 

achieved for the tender to be eligible for further evaluation on Price and B-BBEE (90/10 or 80/20). 
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FUNCTIONALITY TABLE 

# Functionality Element Min Max 

1 Bidder professional services experience within Built Environment within 
the last ten (10) years Returnable document Appendix E and F 
  
Proof that Tenderer has relevant professional services work experience in the 
Built Environment (maximum 5 references)                                                         
 [4 points per reference] 

 
 

Bidder professional services within Built Environment works value 
(Minimum points = 12, Maximum Points =20) 
 
Proof that Bidder has provided professional services for project construction value 
above R30 million (inclusive of VAT) in Built Environment (Maximum 5 references) 
[3 points per reference] 

 

 
 
 
 
12 
 
 
 
 
 
 
 
9 

 
 
 
 
20 
 
 
 
 
 
 
 
15 

2. KEY PERSONNEL EXPERIENCE (All key persons must be professionally 
registered with the relevant Councils recognised by the Council for the Built 
Environment - CBE) Returnable document Appendix G 
 
2.1 Programme/ Project Manager   
Programme / project manager has 10 years or more experience in project 
management, procurement exposure, including coordination and implementation 
of multidisciplinary infrastructure projects. (10 points) 
 
Programme / project manager has 8 to 10 years in project management, 
procurement exposure, including coordination and implementation of 
multidisciplinary infrastructure projects. (6 points) 
 
Programme / project manager has less than 8 years project management, 
procurement exposure, including coordination and implementation of 
multidisciplinary infrastructure projects. (0 points) 
 
2.2 Civil Engineer 
Civil Engineer has more than 10 years post-registration experience in the design, 
procurement and implementation of complex civil engineering infrastructure 
projects.              (10 points) 
 
Civil Engineer has 8 to 10 years post-registration experience in the design, 
procurement and implementation of complex civil engineering infrastructure 
projects.              . (6 points) 

 
Civil Engineer has less than 8 years post-registration experience in the design, 
procurement and implementation of complex civil engineering infrastructure 
projects.              (0 points) 
 
 
2.3 Mechanical Engineer 
Mechanical Engineer has more than 10 years post-registration experience in the 
design, procurement and implementation of complex engineering infrastructure 
projects.              (10 points) 
 

 
 
  
 
6 
 
 
 
 
 
 
 
 
 
 
 
 
6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
6 
 
 
 

 
 
  
 
10 
 
 
 
 
 
 
 
 
 
 
 
 
10 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
10 
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Mechanical Engineer has 8 to 10 years post-registration experience in the design, 
procurement and implementation of complex engineering infrastructure projects. 
(6 points) 

 
Mechanical Engineer has less than 8 years post-registration experience in the 
design, procurement and implementation of complex engineering infrastructure 
projects.              (0 points) 
 
2.4 Electrical Engineer 
Electrical Engineer has more than 10 years post-registration experience in the 
design, procurement and implementation of complex engineering infrastructure 
projects.              (10 points) 
 
Electrical Engineer has 8 to 10 years post-registration experience in the design, 
procurement and implementation of complex engineering infrastructure projects.              
. (6 points) 

 
Electrical Engineer has less than 8 years post-registration experience in the 
design, procurement and implementation of complex engineering infrastructure 
projects.              (0 points) 
 
2.5 Quantity Surveyor 
QS has more than 10 years post-registration experience in the design, 
procurement and implementation of complex engineering infrastructure projects.              
(10 points) 
 
QS has 8 to 10 years post-registration experience in the  procurement and 
implementation of complex engineering infrastructure projects. (6 points) 

 
QS has less than 8 years post-registration experience in the design, procurement 
and implementation of complex engineering infrastructure projects. (0 points) 
 
 

 
 
 
 
 
 
 
 
 
6 
 
 
 
 
 
 
 
 
 
 
 
 
6 
 

 
 
 
 
 
 
 
 
 
10 
 
 
 
 
 
 
 
 
 
 
 
 
10 

3. Approach Paper and Method Statement. Returnable document Appendix H 
The Tenderer shall attach a Method Statement that adequately details as a 
minimum the following items:  

¶ Scope of work and cost control 

¶ Project programme 

¶ HSE and Environmental Considerations 

¶ Risks to the project 

¶ Procurement and long lead items   
 

 
 
9 

 
 
15 

 Total =  60 100 
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5.6 Price and B-BBEE 

This is the final stage of the evaluation process and will be based on the PPPFA preference point 

system of 80/20 or 90/10. Price will amount to 80 or 90 points, whilst preference will be 20 or 10 

points. The award of business will be made to a bidder which has scored the highest overall 

points for this stage of the evaluation, unless objective criteria exists, justifying an award to 

another bidder or ACSA splits the award or cancels the tender, etcetera. The pricing schedule to 

be completed is as follows: 

Bidders must only price in accordance with Part C2. This will enable ACSA to compare priced 

offers. Failure to submit a priced offer using the prescribed schedule will make the bid liable for 

disqualification.  
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SECTION 6: RETURNABLE DOCUMENTS 

6.1 Mandatory Returnable documents 

ACSA will disqualify from the tender process any bidder that has failed to submit mandatory 

returnable documents and information on the closing date and time. Bidders should therefore 

ensure that all the mandatory returnable documents and information have been submitted. In 

order to assist bidders, ACSA has also included a column next to the required mandatory 

document and information to enable bidders to keep track of whether they have submitted or not. 

The mandatory documents and information are as follows: 

6.2 Returnable Documents and information 

MANDATORY RETURNABLE DOCUMENTS AND INFORMATION 
SUBMITTED  

[Yes or No] 

Priced offer NEC3 PSC Part C2  

Declaration of Interest Form Section 7  

Briefing session Forms Section 8  

Declaration of Forbidden Practices Section 9  

Bidders must accept the ACSA Terms and Conditions Section 10  

Terms and Conditions of RFP Section 11  

Certificate of Authority to sign Tender Appendix A  

Certificate of Authority of Joint Ventures (where applicable) Appendix B  

Record of Addenda to Tender Documents Appendix C  

Proposed Amendments and Qualifications Appendix D   

Schedule of the Tendererôs Experience Appendix E  

Reference letter from the Client Appendix F  

CV and Experience of Key Personnel Appendix G  

Approach Paper or Method Statement Appendix H  

Appendix I n/a 

Certified Proof of Qualifications Appendix J    

Proof of Professional Registration Appendix K  

Transformation Framework and Specification forms Appendix L  

Eligibility for Preference Points (B-BBEE Recognition Level) Appendix M  

Proposed Subconsultant Appendix N   

Letter of Good Standing with the Workers Compensation Commissioner 
Appendix O 
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Bidders must provide proof of registration with National Treasuryôs Central 
Supplier Database (CSD) Appendix R 

 

SBD 8 Declaration of Bidders Past Supply Chain Management Practices 
Appendix S 

 

SBD 9 Certificate of Independent Bid Determination Appendix T  

 

6.3 These types of documents and information are required but are not mandatory or are only 

mandatory at specific stages of the process. ACSA may request bidders to submit these 

documents or information after the closing date and time or might already have them on the 

system. Where a document or information is only mandatory at a specific stage in the process, 

ACSA may only disqualify a bidder for non-submission at that stage and after reasonable efforts 

were made to request the document from the bidder. The documents are as follows: 

OTHER RETURNABLE DOCUMENTS AND INFORMATION 
SUBMITTED  

[Yes or No] 

B-BBEE Certificate (certified copy or original) from accredited provider 
Appendix Q 

 

Tax Clearance Certificate (ACSA many not award a tender to a bidder 
whose tax affairs have not been declared to be in orders by SARS) 
Appendix P 

 

 
 

6.4 Validity of submitted information 

Bidders must ensure that any document or information which has been submitted in pursuance 

to this tender remains valid for the duration of the contract period. The duty is on the bidder to 

provide updated information to ACSA immediately after such information has changed.  
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SECTION 7: DECLARATION FORM 

7.1 Making a Declaration 

Any legal person or persons having a relationship with persons employed by ACSA, including a 

blood relationship, may submit a bid in terms of this tender document. In view of possible 

allegations of unfairness, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to ACSA employees, it is required that the bidder or his/her authorised 

representative declare his/her position in relation to ACSA employees or any member of the 

evaluation or adjudication committee which will consider bids. Furthermore, ACSA requires all 

bidders to declare that they have not acted in any manner inconsistent with the law, policy or 

fairness. 

7.2 All bidders must complete the declaration of interest form below: 

Full name of the bidder or representative of 

the bidding entity 
  

Identity Number   

Position held in the bidding entity   

Registration number of the bidding entity   

Tax Reference number of the bidding entity   

VAT Registration number of the bidding 

entity 
  

 

I/We certify that there is a / no relationship between the bidding entity or any of its shareholders 

/ directors / owner / member / partner with any ACSA employee or official. 

Where a relationship exists, please provide details of the ACSA employee or official and the 

extent of the relationship below 

 

 

 

7.3 Full Names of Directors / Trustees / Members / Shareholders of the bidding entity 

Full Name Identity Number 
Personal Income Tax 
Reference Number 
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7.4 I/We declare that we have not acted in any manner which promotes unfairness, contravenes any 

law or is against public morals. We further certify that we will in full compliance of this tender 

terms and conditions as well as ACSA policies in the event that we are successful in this tender. 

Declaration: 

 

I/We the undersigned ____________________________________________________ (Name) 

herby certify that the information furnished in this tender document is true and correct. We further 

certify that we understand that where it is found that we have made a false declaration or 

statement in this tender, ACSA may disqualify our bid or terminate a contract we may have with 

ACSA where we are successful in this tender. 

 

___________________________ _________________________________  

Signature Date 

 

____________________________ __________________________________ 

Position  Name of bidder 
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SECTION 8: BRIEFING SESSION FORM 

 
This is to certify that: 
 
Bidder Name _____________________________________________________________ 
 
attended a briefing session which was held on ________ of  
___________________ 2019.  
 
Bidder was represented by: 
 

Name:   

Designation:   

 
This certification is made on behalf of ACSA by: 
 

Name:   

Designation:   

Signature:   

Date:   
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SECTION 9: DECLARATION OF FORBIDDEN PRACTICES 

I/We hereby declare that we have not/been found guilty of any illegal activities relating to 

corruption, fraud, B-BBEE fronting, anti-competitive practices and/or blacklisted by an organ of 

State Owned Company, etc. and/or any other forbidden practices. 

I/We declare the following: 

 Description Penalty Organ of State / State Owned 

Company 

a)    

b)    

 

Furthermore, I/We declare that to the best of my/our knowledge there is /are no further practices 

to be declared or which are in the process of being finalised. The following are alleged practices 

which have not yet been finalised.  

 Description Organ of State / State Owned Company 

a)   

b)   

 

This declaration was signed on _______ of ____________________________ 201_____ 

 

Name:   

Designation:   

Signature:   
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SECTION 10: TERMS AND CONDITIONS OF RFP 

 
10.1 Conditions of the request for proposal 

 

10.1.1 This RFP is open only to bidders who are registered and duly authorised to provide the 

Services in South Africa. 

 

10.1.2 Any bids received after the tender closing date and time Monday the 29h of July 2019 

at 12:00pm shall not be considered by ACSA and therefore be disqualified.  These bids 

shall be retained unopened and destroyed after the award of the contract to the 

successful bidder unless a written request for the return thereof is received from the 

relevant bidder within thirty (30) days of the award.  

 

10.1.3 Except where specifically provided for in this RFP, a bidder may make no changes to its 

bid after the closing time and date. 

 

10.1.4 ACSA reserves the right to award the contract on the basis of bid submitted by a bidder 

subject to ACSAô s terms and conditions and by submission of its bid the bidder agrees 

to be legally bound thereby if its bid is accepted by ACSA. 

 

10.1.5 ACSA or its duly appointed representatives shall be the sole adjudicators of the 

acceptability and or feasibility of the bids. The decision shall be final and except as 

required by law or otherwise, no reason for the acceptance or rejection of any bid will be 

furnished. 

 

10.1.6 If the bid has been awarded on the strength of information furnished by a Bidder, which 

information is proved to have been incorrect, in addition to any other legal remedy it may 

have, ACSA may at any time during the life of the contract: 

a) Recover from the relevant bidder all costs, losses or damages incurred by it as a result 

of the award; and/or 

b) Cancel the award of the bid and/or contract and claim any damages, which it may have 

suffered or will suffer as a result of having to make less favourable arrangements. 

 

10.1.7 The Bidder shall be liable to pay for losses sustained and/or additional costs or 

expenditure incurred by ACSA as a result of cancellation. ACSA shall furthermore have 

the right to recover such losses, damages or additional costs by way of set off against 

monies due or which may become due to the Bidder in terms of the said contract. 

 



 

Tendering Procedures 
Reference No. ORT6044/2019/RFP Part T1 P a g e  | 31 

10.1.8 If ACSA and the successful Bidder fail to enter into or execute a formal written contract 

within thirty (30) days of the award (or such later date as may be determined by ACSA) 

as a result of the bidderôs failure to comply with any representation made in the bidderôs 

bid, then the award shall be deemed null and void. ACSAô s aforesaid rights are without 

prejudice and in addition to any other rights that ACSA may have in order to claim 

damages. For the avoidance of doubt, in the event the bid of a successful bidder is 

accepted by ACSA, no agreement shall come into being until the formal contract has 

been negotiated and executed between ACSA and the successful bidder. 

 

10.1.9 ACSA reserves the right to amend the terms and conditions of this RFP at any time prior 

to finalisation of the contract between the parties and shall not be liable to any bidder or 

any other person for damages of whatsoever nature which they may have suffered as a 

result of such amendment. All bids are submitted at the entire risk of the bidder. 

 

10.1.10 All representations, agreements or arrangements arising from bids submitted in terms 

hereof (including any negotiations that follow) shall not be binding on ACSA, its officers, 

employees or agents unless reduced to writing and signed by a duly authorised 

representative of ACSA. 

 

10.1.11 ACSA reserves the right to postpone the closing date for submission of bids or to 

withdraw the RFP at any time. 

 

10.1.12 The tender must be executed in the name of the business actually proposing to perform 

the Services if awarded the contract.  The tender must be signed by an authorised 

representative of the bidder.  

 

10.1.13 In the case of a joint venture or partnership between The Service Provider, evidence of 

such a joint venture must be included in the bid in the form of a Joint Venture Agreement 

or Memorandum of Understanding.  Each member of the joint venture must complete 

and sign the tender.  Alternatively, all the members of the joint venture may in writing 

nominate one member of the joint venture to complete and sign the tender on behalf of 

the joint venture.  This written authority must be signed by duly authorised members of 

the joint venture and be submitted with the proposal. 
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10.2 Binding Arbitration Provision  

 

10.2.1 It is a condition of participation in this RFP process between the bidder and ACSA that 

should any dispute or difference arise between the parties, this shall be resolved by a 

single Arbitrator -   

¶ Concerning the purport or effect of the RFP documents or of anything required to 

be done or performed there under;  

¶ Concerning any aspect of the RFP process to anything done or decided there under: 

or  

¶ Concerning the validity of the award of the RFP to any bidder or the failure to award 

same to any Bidder, then such dispute or difference shall be finally resolved by 

arbitration. 

10.2.2 Such arbitration shall be by a single arbitrator who shall be ï  

¶ Selected by agreement between the parties, or failing such agreement nominated 

on the application of any party by the Arbitration Foundation of Southern Africa 

(AFSA); and  

¶ The arbitrator shall have power to open up, review and revise any certificate, 

opinion, decision, requisition or notice relating to all matters in dispute submitted to 

him/her and to determine all such matters in the same manner as if no such 

certificate, opinion, decision, requisition or notice had been issued.  

10.2.3 Upon every or any such reference, the costs of an incidental to the reference and 

award shall be in the discretion of the arbitrator, who may determine the amount of the 

costs, or direct them to be taxed as between attorney and client or as between party 

and party and shall direct by whom and to whom and in what manner they shall be 

borne and paid. 

10.2.4 The award of the arbitrator shall be final and binding on the parties and any party shall 

be entitled to apply to the Courts to have such award made an order of court. 

10.2.5 Save as set out in this clause, the arbitration shall be conducted in accordance with the 

rules of the Arbitration Foundation of Southern Africa.  

10.2.6 The arbitration shall be held in Johannesburg in the English language. 

10.2.7 However, nothing in this clause shall preclude any party to the arbitration from seeking 

interlocutory relief in any court having jurisdiction pending the institution of a review or 

other appropriate proceedings for legal redress. 

10.2.8 Such arbitration shall be commenced and concluded within 30 days of the dispute 

having noted. 
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10.3 RFP Acceptance 

 

10.3.1 ACSA reserves the right to reject: - 

a. Incomplete bids;  

b. Late bids;  

c. Conditional bids; and  

 

10.3.2 ACSA reserves the right to withdraw the RFP at any time without giving rise to any 

obligation to be responsible for any loss or financial damage which may be incurred or 

suffered by any bidder. 

 

10.3.3 This RFP implies neither obligation to accept the lowest or any bid nor any responsibility 

for expenses or loss, which may be incurred by any bidder in preparation of his bid. 

 

10.3.4 Bidders may include with their bids any descriptive matter, which, if referred to in the 

RFP, will form part of the RFP.  In case of any discrepancy, however, the issued RFP 

and supporting documents and information completed therein by the bidder will be 

considered as the valid and binding bid. 

 

10.3.5 ACSA reserves the right to award portions of the contract to different Bidders and is not 

obligated to accept the whole or only one bid for purposes of the award of the contract 

or contracts.  

 
10.3.6 ACSA reserves the right to not award more than one contract to a Bidder. 

 

10.3.7 Notwithstanding any other provision to the contrary in this document, no ACSA employee 

or any person related to or associated (including spouse, child, cousin, friend) with an 

ACSA employee may (individually or through a corporate vehicle which includes a 

company, close corporate, trust, partnership etc.) submit a bid for consideration by the 

Evaluation Committee unless interest is declared and approved as per Delegated Level 

of Authority. 
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SECTION 11: ACSA TERMS AND CONDITIONS OF RFP AND BIDDERS PARTICULARS 

 

TO: Airports Company South Africa Limited. 

  

Bid No: ORT6044/2019/RFP 

 

1. Bidderôs Name and Contract Details 

 

Bidder:   

Physical Address:  

Correspondence to be addressed to:  

Fax Number:  

Phone numbers:  

Email Address:  

Contact Person:  

 

2. Proposal Certification 

We hereby submit a Proposal in respect of the Provision of Professional Programme/ Project 

Management, Engineering, Quantity Surveying and Construction Health and Safety Agent Services on 

the Joint Monitoring Team (JMT) for the Remote Apron Stands (RAS) Project at O.R. Tambo 

International Airport in accordance with Airports Company South Africaôs requirements.   
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¶ We acknowledge that Airports Company South Africaôs terms and conditions (as amended 

and mutually agreed between the parties if necessary) shall apply to the agreement with the 

successful Bidder,  

¶ We have read, understand and agree to be bound by the content of all the documentation 

provided by Airports Company South Africa in this Request for Proposal. 

¶ We accept that Airports Company South Africaôs Tender Boardôs decision is final and binding. 

¶ We certify that all forms of Proposal as required in the Proposal document are included in our 

submission. 

¶ We certify that all information provided in our Proposal is true, accurate, complete and 

correct. 

¶ This Proposal is specific to this project only; it has no impact, influence or effect on any other 

project for which a Proposal may be submitted. 

¶ The undersigned is/are authorized to submit and sign the Proposal that shall be binding on 

closure of the Proposal submission. 

¶ The Proposal is binding on this Tenderer for a period which lapses after eighty-four (84) 

calendar days calculated from the closing date for Proposal submission. 

¶ We acknowledge that the successful bidder will be excluded from participating in any way or 

form in the Design and Build consortium/ JV/ company undertaking the Remote Apron Stands 

project under a separate contract with Airports Company South Africa SOC Ltd. 

 

Thus done and signed at  on this the  day of  2019 

 

Signature:  

Name:  

 

For and behalf of: 

Tendering entity name:  

Capacity:  
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Appendix A Certificate of Authority to Sign Tender 

 

Insert certified copy of an extract from the minutes of a meeting of the Board of Directors or Members 

authorizing the person who signs the Submission to sign it on behalf of the Company, Corporation or 

Firm. 
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Appendix B. Certificate of Authority of Joint Ventures (where applicable) 

 

This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead 
partner, to sign all documents in connection with the tender offer and any contract resulting from it on 
our behalf.   
Please attach JV agreement stipulation % share of each JV 

 

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 

 

 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . é.éé.  

 

Name: ééééééééé... 

 

Designation: 

ééééééé. 

 

 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . é.éé.  

 

Name: ééééééééé... 

 

Designation: 

ééééééé. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . é.éé.  

 

Name: ééééééééé... 

 

Designation: 

ééééééé. 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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Appendix C. Record of Addenda to Tender Documents 

 

We confirm that the following communications received from the Employer before the submission of this 

response for Tenders, amending the Tenders documents, have been taken into account in this 

response: 

 Date Title or Details 

1.   

 

 

 

 

2.   

 

 

 

 

3.   

 

 

 

 

4.   

 

 

 

 

5.   

 

 

 

 

6.   

 

 

 

 

7.   

 

 

 

 

8.   

 

 

 

 

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tender  
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Appendix D. Proposed Amendments and Qualifications 

 

The Tenderer shall record any deviations or qualifications he/she may wish to make to the tender 

documents in this Returnable Schedule. The Tendererôs attention is drawn to Terms and conditions of 

RFP Section 10 regarding the Employerôs handling of material deviations and qualifications. 

 

Page Clause or item Proposal 

   

   

   

   

   

   

   

 

Attach additional pages if more space is required. 

 

Signed  Date  

Name  Position  

Tender  
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Appendix E: Schedule of the Tendererôs Experience  

 

The relevant professional services work experience in the Built Environment  the tenderer or joint 

venture partners in the case of an unincorporated joint venture or consortium has over the last ten 

(10) years will be evaluated. 

Tenderers should very briefly describe his or her experience in this regard and attach this to the 

schedule.  

The description should be put in tabular form with the following headings: 

 

Employer, contact 

person and 

telephone number 

Description of work 

(service) in the last ten 

(10) years 

 

Value of work 

inclusive of VAT 

(Rand) 

Period   

(From ï To) 

Date 

completed 

 

     

     

     

     

     

 

Tenderer must complete the above template. Failure to complete may result in disqualification. 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 

Note: When completing the above schedule, Tenderers must take cognisance of the evaluation 

criteria as described on Section 5 clause 5.5  
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Signed  Date  

 

 

Name  Position  

 

 

Tender  
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Appendix F: Reference letters from Clients 

 

Attach here 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed  Date  

 

 

Name  Position  

 

 

Tender  
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Appendix G: Experience of Key Personnel 
 

 
Employer, contact 

person and 

telephone number 

Description of work 

(service) in the last ten 

(10) years 

 

Value of work 

inclusive of VAT 

(Rand) 

Period   

(From ï To) 

Date 

completed 

 

     

     

     

     

     

 
The above table must be reproduced and completed for each of the key persons. The CVs of the key 
personnel may also be attached to this schedule: 
 
 
Note: Tenderers must take cognisance of the evaluation criteria as described on Section 5 

clause 5.5  

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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Appendix H: Approach Paper or Method Statement  

 
1. The method statement must refer to the scope of work (Part C3) and indicate that detailed 

consideration has been given to how this scope will be achieved. 

 

2. As a minimum, the method statement must address the following items and the proposed 

approach for each item.  

 

¶ Scope of work and cost control 

¶ Project programme 

¶ HSE Considerations 

¶ Risks to the project 

¶ Procurement and long lead items 

 
3.  The method statement shall be no shorter than 2 A4 pages and no longer than 4 A4 pages 

and should reflect the tendererôs understanding of the objectives of the project (i.e. risks 

working in a live depot, procurement considerations for long lead items, the constructability of 

the works including the cranage, hydrotesting, lining and painting of the tank and the health 

and safety considerations of the works) as well as the technical approach of the tenderer to 

identify and mitigate these potential risks.  

 
4. The method statement must make reference to the project programme and highlight potential 

delays in the programme due to the risks involved.  

 
Scoring of the Method Statement: 

Method Statement 15 Points (Minimum Score 9 Points) 

Score - 3 Points The method statement is generic, is not specific to this project and 

addresses less than four of the five minimum items listed above. 

Score - 9 Points The tenderer has submitted a method statement that covers at 

least four of the five main points (scope of work and cost control, 

programme, HSE, risk and procurement) described above and is 

in line with the scope of work and is in sufficient detail to indicate 

an understanding of the project.   

Score ï 12 Points The method statement is detailed and is in-line with the scope of 

work, ensures that operations will not be disrupted and covers all 

five of the minimum items (scope of work and cost control, 

programme, HSE, risk and procurement). 

Score ï 15 Points The method statement is very detailed, covers all aspects of the 

project, addresses the five minimum items (scope of work and cost 

control, programme, HSE, risk and procurement), ensures that 

operations will not be disrupted and shows an innovative and novel 

approach to minimize potential risks and addresses all items in the 

scope of work.   

 

 

Note: Tenderers must take cognisance of the evaluation criteria as described on Section 5 

clause 5.5  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

 

Signed  Date  

 

 

Name  Position  

 

 

Tender  
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Appendix I.  n/a  
 
Page Left Blank 
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Appendix J.  Certified Proof of Qualifications  
 
Attach here (If foreign, qualification must be SAQA accredited) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Signed  Date  

 
 
 

Name  Position  

 
 
 

Tender  
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Appendix K: Proof of Professional Registration 
 
Attach proof of professional registration with relevant council or registration body.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Signed  Date  

 
 
 

Name  Position  

 
 
 

Tender  
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APPENDIX L: Transformation Framework and Specification forms 

 

 

Airports Company South Africa aims to contract predominantly with Empowering Suppliers 

per the definition in P010 004P (ACSA internal transformation policy) were this relates to: 

¶ an increase in local production, 

¶ raw material beneficiation 

¶ retention and employment of black people  

¶ the transfer of skills to black owned EMEôs and QSEôs. 

 

1. Contract Participation Goals (CPG) 

 

CPG refers to the extent to which the contracted resources achieve predetermined 

transformation objectives, expressed as a percentage (%) of the contract value. Bidders are 

expected to achieve this target by the end of the project. 

 

2. Bidders are to submit to submit a transformation proposal meeting the CPG target for all 

contracts over R1m including VAT. 

 

3. CPG for this contract will be at 50% which will consist of the following B-BBEE elements: 

 

3.1. Equity (Target 50%): 45% weighting. 

3.2. Management (Target 50%): 45% weighting 

3.3. Enterprise and supplier development: 10% weighting 

 

Refer to C3.4.3 (6) which provides for a calculation table used to calculate the CPG score in 

Three (3) above. 

 

4. To facilitate achievement of targets set out in 3, and transfer of skills, the tenderer must 

subcontract more than 30% of the contract value to sub-consultant that are black women 

owned, black youth owned, PWPDO, or allocate to EME, QSE that are 51% black owned 

entities. 

 

5. In the event that the Contractor/consultant fails to substantiate that any failure to achieve the 

contract participation goal relating to the granting of a preference was due to quantitative 

underruns, the elimination of items, or any other reason beyond the Consultantôs control 

which may be acceptable to the Employer, the Contractor/Consultant shall be liable to pay to 

the Employer a financial penalty calculated in the following manner: 
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P = (0,15 x (D ï Do) x CA)/100  

 

- where D is the tendered contract participation goal percentage;  

- Do is the contract participation goal which the Employerôs 

representative, certifies based on the credits passed, as being 

achieved upon completion of the contract;  

- CA is the contract amount.  

- P is the monetary value of penalty payable  

 

No financial award is due for over performance on CPG. 

 

In addition to acknowledging the below, Tenderers must submit a proposal indicating 

how the targets stated in three (3) and four (4) above will be achieved. 

 

6. Acceptance: 

 

I/We ________________________________________________________ acknowledge 

that I/we have read and understood the contents of this section and we will further achieve 

the Contract Participation Targets stated above per clause three 3 of this section by the end 

of this project. 

 

 

 

Signed: 

 

éééééééééé 

 

Date: 

 

ééééééééééééé 

 

Name: 

 

éééééééééé 

 

Position: 

 

ééééééééééééé 

 

Tenderer: 

 

 

ééééééééééééééééééééééééééééééééééééé 
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Tenderers are requested to provide a schedule of proposed key sub-consultants intended to be used 
on the project.   The schedule should be structured under the following headings: 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

No 
Sub-

Consulta
nt 

Trade to be 
Sub-

consulted 

% of 
Works 

or 
Service
s to be 

Sub 
consult

ed 

Amount 
of Work 

or Service 
to be Sub 
consultan

ted 

BBBEE 
Level 

Designated 
Group and 

Ownership % 

Contact Person and  
Contact Details 

e.g. 
ABC 
Consultan
ts 

Consulting 30% R280,000 Level 1 

Black ï 100% 
Women ï 80% 
Youth ï 5% 
Disable ï 5% 

Mr. Bidder 

031 123 4567 

Bidder@abcconsultants.
co.za 

1.        

 

 

 

2.        

 

 

 

3.        
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Appendix M: Eligibility for Preference Points (B-BBEE Recognition Level) 
 
1. Valuation of preference points is based on tendererôs B-BBEE verification certificate: 

 
a) The certificate shall have been issued by: 

i.   A verification agency accredited by South African National Accreditation     
System (SANAS); 

ii. A registered auditor approved by the Independent Regulatory Board of Auditors (IRBA);  
b) The verification certificate must be valid at the tender closing date 
c) Failure to submit a valid verification certificate will result in the award of zero (0) points for 

preference. 
 

2. In the invent of a Joint Venture (JV), a consolidated B-BBEE verification certificate in the name of 
the JV shall be submitted. 
 
a) The verification certificate shall identify: 

i. The name and domicilium citandi et executandi of the tenderer 
ii. The registration and VAT number of the tenderer 
iii. The dates of granting of the B-BBEE score and the period of validity 
iv. The expiry date of the verification certificate 
v. A unique identification number 

 
3. The standard and/or normative document, including the issue and/or revision used to evaluate the 

tenderer: 
 
a) The name and/or mark/logo of the B-BBEE verification agency. 
b) The scorecard (GENERIC, QSE, EME) against which the tenderer has been verified. 
c) The B-BBEE status level 
d) The SANAS or IRBA logo on the verification certificate. 
e) The B-BBEE procurement recognition level. 
f) The score achieved per B-BBEE element. 
g) The % black shareholding. 
h) The % black woman shareholding. 
i) The % black persons with disabilities. 
 

4. ACSA will not be responsible to acquire data that it needs for its own reporting systems and which 
may not form part of a verification agencyôs standard certificate format. The tenderer, at its own 
cost, must acquire the specified data listed in 3 above from its selected verification agency and 
have it recorded on the certificate.  
 
Alternatively, such missing data must be supplied separately, but certified as correct by the same 
verification agency and also submitted. Failure to abide by this requirement will result in such a 
tenderer scoring zero (0) preference. 
 

Signed  Date  

Name  Position  

Tenderer  
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Appendix N: Proposed Subconsultant  
  
 

We notify you that it is our intention to employ the following Sub-consultant(s) for work in this 
contract. 
 
If we are awarded a contract, we agree that this notification does not change the requirement for 
us to submit the names of proposed Sub-consultant in accordance with requirements in the 
contract for such appointments. If there are no such requirements in the contract, then your written 
acceptance of this list shall be binding between us.  
 
Attach the following: 

¶ BBBEE certificate of proposed subconsultant(s) 

¶ SARS Tax Certificate Pin or certified certificate 

¶ Certificate of Incorporation 
 
 

 Name and address of 
proposed  
Sub-consultant 

Nature and extent of work Previous experience with  
Sub- consultant 

    

    

    

    

    

 

Signed  Date  

Name  Position  

Tenderer  
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Appendix O: Letter of Good Standing with the Workers Compensation Commissioner 
 
Attach letter of good standing with Workmenôs Compensation in accordance with the Compensation 
for Occupational Injuries and Diseases Act, 1993 ï COIDA. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed  Date  

Name  Position  

Tenderer  
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Appendix P: SARS Tax Clearance Certificate 
 
All bid submissions must have a valid original or certified tax clearance certificate or SARS Pin as part 
of the compliance requirements. If a company or close corporation has not yet been formed at the time 
of submitting a bid, the prospective shareholders or members must each supply a tax clearance 
certificate in their personal capacities. 
 
                         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed  Date  

Name  Position  

Tenderer  
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Appendix Q: B-BBEE Verification Certificate 
 
The bid must include an original or certified copy of the B-BBEE verification certificate issued by SANAS 
accredited ratings agency, or an IRBA Registered Accounting Practice. The certificate should be an 
original or a certified copy. 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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Appendix R: Bidders must provide proof of registration with National Treasuryôs Central 
Supplier Database (CSD) 
 
 
Attach here 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed  Date  

Name  Position  

Tenderer  
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Appendix S          SBD 8 
 

DECLARATION OF BIDDERôS PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 
a. abused the institutionôs supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; 
c. or failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasuryôs Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasuryôs website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
 

The Register for Tender Defaulters can be accessed on the National 
Treasuryôs website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

 
SBD 8 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)ééééééééééééééééééé 

  CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE 
AND CORRECT. 

  

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 ééééééééééééééé...  éééééééééé.. 

 Signature       Date 

 

 

 ééééééééééééééé.  éééééééééé.. 

 Position      Name of Bidder 

     

 

 

 

 

 

Js365bW 
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Appendix T         SBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of firms, 
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 
grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must 
take all reasonable steps to prevent abuse of the supply chain management system and 
authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the 

institutionôs supply chain management system and or committed fraud or any other 
improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier committed 

any corrupt or fraudulent act during the bidding process or the execution of that 
contract. 

 
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must 
be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 
to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 
is, therefore, an agreement between competitors not to compete. 

SBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 

___________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

 

___________________________________________________________________ 
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(Name of Institution) 

do hereby make the following statements that I certify to be true and complete in every respect: 
 

I certify, on behalf of:______________________________________________.that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 
true and complete in every respect; 
 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 
behalf of the bidder; 
 

4. Each person whose signature appears on the accompanying bid has been authorized by the 
bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 
 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

ñcompetitorò shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

 
(b) could potentially submit a bid in response to this bid invitation, based 

on their qualifications, abilities or experience; and 
 

(c) provides the same goods and services as the bidder and/or is in the 
same line of business as the bidder 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium³ will not be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

 
(a) prices;       
(b) geographical area where product or service will be rendered (market 

allocation)   
(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid;  
(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 
(f)        bidding with the intention not to win the bid. 
 

8. In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 
 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 
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SBD 9 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 
 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 

 

 

 

 

 ééééééééééééééééééé  ééééééééééé 

Signature      Date 

 

 

 

ééééééééééééééééééé.  éééééééééééé 

Position       Name of Bidder 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

PROJECT NUMBER: 19 
 

TITLE OF PROJECT: REMOTE APRON STANDS ï JOINT MONITORING TEAM  

 
 
 
 

NEC 3:  PROFESSIONAL SERVICES CONTRACT (PSC) 
 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 Applicable at OR Tambo International Airport 
 
(Registration Number:  1993/004149/30) 
 
 

and 
 
 

____________________________________________________ 
 
(Registration Number: _________________________________) 
 

for 
 
 

the Provision of Professional Programme/ Project Management, 
Engineering, Quantity Surveying and Construction Health and 
Safety Agent Services on the Joint Monitoring Team (JMT) for 
the Remote Apron Stands (RAS) Project at O.R. Tambo 
International Airport 
 

  

Contents: 
 

  

Part C1 Agreements & Contract Data  

Part C2 Pricing Data  

Part C3 Scope of Works  

Part C4 Site Information  
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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
Provision of Professional Programme/ Project Management, Engineering, Quantity Surveying and 
Construction Health and Safety Agent Services on the Joint Monitoring Team (JMT) for the Remote 
Apron Stands (RAS) Project at O.R. Tambo International Airport. 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)  
éééééééééééééééééééééééééééééééééé.................................... 
Rands;  
 
(in figures) Réééééééééééééééé.. 

 
 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract 
identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
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Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tendererôs Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tendererôs 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and  
                          Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employerôs agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any).  Unless the tenderer (now Consultant) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
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Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as 
any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa 
SOC Limited 
OR Tambo International Airport 
Private Bag X1, Kempton Park, 1627 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1:  Agreements and Contract Data 

Part C1.2a Contract Data 

Part one ï Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

E:      Time Based Contract 

W1:   Dispute resolution procedure 

 Secondary Options 

(incorporating amendments) 

X7:    Delay damages 

X10:  Employerôs Agent 

X11:  Termination by the Employer 

X18:  Limitation of liability 

Z:      Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

   

  

10.1 The Employer is (Name) Airports Company South Africa SOC Limited, 

O.R. Tambo International Airport 

 Address 

 

 

 

 

 

Telephone 

 

Airports Company South Africa SOC Limited 

 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

 

+27 11 921 0000 
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11.2(9) The services are The Provision of Professional Programme/ Project 
Management, Engineering, Quantity Surveying and 
Construction Health and Safety Agent Services on the 
Joint Monitoring Team (JMT) for the Remote Apron 
Stands (RAS) Project at O.R. Tambo International Airport 
 

11.2(10)  the following matters will be included in the Risk Register 

¶ Availability of as-built information 

¶ Access to site 

¶ Site constraints and constructability 

¶ Statutory requirements and approvals 

11.2(11) The Scope is in Part C3: Scope of Work 

11.2(13) The Time Charge is the sum of the products of the each of the staff rates 

multiplied by the total staff time appropriate to that rate 

properly spent on work in this contract 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period of reply is Seven (7) days 

13.6 The period of retention is 5 years following Completion or earlier termination of a 

contract 

2 The Partiesô main responsibilities 

20.1 The Employer provides access to the following persons, places and things 

 

 Access to Access date 

1 Any Information Upon contract award 

2   

3   

   
 

3 Time  

30.1 The starting date is Upon signing of contract 

30.2 The completion date is 5 years after signing of contract or 6 months after the end of 

the defects date, whichever is the latest 

31.1 The Consultant submits a first 

(preliminary) programme   

3 weeks after the contract start date 

32.2 The Consultant submits revised 

programmes at intervals no 

longer than   

One month 

4 Quality  
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40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract Date. 

41.2 The defects date is 52 weeks after Completion of the whole of the services 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Every month, on the 25th day of each successive month 

51.1 The period within which payment 

is made is 

Statement + 30 days  

51.2 The currency of this contract is 

the 

South African Rand 

51.4 The interest rate is The prime lending rate of the Nedbank Bank as determined 

from time to time 

6 Compensation events No additional data required for this section of the conditions 

of contract. 

7 Rights to material No additional data required for this section of the conditions 

of contract 

8 Indemnity, insurance and liability 

81.1 The Consultant provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Consultant risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees 

of the Consultant arising out of 

and in the course of their 

employment in connection with 

this contract for any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination Refer to Secondary Clause X11 

10 Data for Main Options  

E Time based contract As defined by the staff rates in the contract 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 
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W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocateôs Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published 

by The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who 

will choose an arbitrator 

The Arbitrator is the person selected by the Parties as and 

when a dispute arises in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause 

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

X7.1 Delay damages of the whole of 

the services are 

Amount per week is 1% up to a maximum of 10% total value 

of the Professional fees. 

X10 The Employerôs Agent  

X10.1 The Employerôs Agent is Name:      Denis Bakker 

 

Address:   O.R. Tambo International Airport 

                 Private Bag X1 

                 Kempton Park 

                 1627 

 

The authority of the Employerôs Agent is to act on behalf of 

the Employer with the authority set out in the Contract Data 

X11 Termination by Employer  

X11.1 The Employer may Terminate the Consultantôs obligation to Provide the services 

for a reason not stated in this contract by notifying the 

Consultant 

 

X18 

 

 

Limitation of Liability 
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X18.1 The Consultantôs liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Consultantôs liability to the 

Employer for loss of or damage 

to the Employerôs property is 

limited to 

The total of the Prices 

X18.3 The end of liability date is 52 weeks after Completion of the whole of the services 

Z ADDITIONAL CONDITIONS OF CONTRACT 

Z1 Estimation of fees  
 

It is specifically recorded that the fees charged by the consultant for services rendered in 

connection with and/or under this Contract shall be in terms of:   

Z2 

 

 

 

 

 

 

 

 

 

 

 

Tax invoices  

 

The Consultantôs invoice. 

 
Delete the first sentence of core clause 50.2 and replace with:  
 
Invoices submitted by the Consultant to the Employer include  

¶ the details stated in the Scope to show how the amount due has been assessed, and  

¶ the details required by the Employer for a valid tax invoice. 
 
Delete the first sentence of core clause 51.1 and replace with: 
 
Each payment is made by the Employer within five (5) weeks of receiving the Consultantôs invoice 

showing the details which this contract requires or, if a different period is stated in the Contract 

Data, within the period stated. 

Z3 Communications and Notices 
 
Z3.1 Add to the end of the first sentence in core Clause 13.1: 
 
All notices, notifications, requests, demands or other communications shall be deemed to have 
reached the other Party ï 

- if delivered by hand, on the date of delivery; 
- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date 

of such posting; 
- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the 

first Business Day following the date of transmission / publication / delivery. 

Z4 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of 

a rejection of the nominated 

Adjudicator, the referring 

Party refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar 

Council, who appoints an 

Adjudicator listed in the Panel 

of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicatorôs Contract, April 

2013   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 
 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z4.1 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed 

when a dispute arises from 

the Panel of Arbitrators below. 

The referring    party 

nominates an Arbitrator, which 

nomination is either accepted 

or rejected by the other party. 

In the instance of a rejection 

of the nominated Arbitrator, 

the referring Party refers the 

appointment deadlock to the 

Chairman of the 

Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 
 

Z5 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated 

in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not 

constitute a waiver of rights and does not give rise to an estoppel unless the Parties agree 

otherwise and confirm such agreement in writing. 

Z6 Providing the Works: Delete core clause 20.1 and replace with the following: 

 The Consultant will supervise the works in accordance with the Works Information and warrants 

that the results of the Works done in accordance with the drawings and specifications, when 

complete, shall be fit for their intended purpose. 

Z7 Extending the defects date: add the following as a new core clause 46: 

Z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before 

the defects date, the defects date is delayed by a period equal to that during which the 

Employer, due to a Defect, is unable to use the works. 

Z7.2 If part of the works is replaced due to a Defect arising after Completion and before the defects 

date, the defects date for the part of the works which is replaced is delayed by a period equal to 

that between Completion and the date by when the part has been replaced. 

Z7.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. 
The period between Completion and an extended defects date does not exceed twice the period 
between Completion and the defects date stated in the Contract Data. 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z8 Termination 

Z8.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 
the words ñassets orò: ñbusiness rescue proceedings are initiated, or steps are taken to initiate 
business rescue proceedingsò. 

Z9 Cession, delegation and assignment  

Z9.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld.  

Z9.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and 
obligations under this contract to any person or entity. 

Z10 Ethics 

Z10.1 The Consultant undertakes: 

Z10.1.1 not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or 
could be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement 
or reward for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited 
to the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Consultantôs breach of this clause constitutes grounds for terminating the Consultantôs 
obligation to Provide the Works or taking any other action as appropriate against the Consultant 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z10.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. The amount 
due on termination is A1. 

Z11. Confidentiality 

Z11.1. All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Consultant and shall not be used or divulged or published 
to any person not being a party to this contract, without the prior written consent of the Project 
Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Consultant is uncertain about whether any such information is confidential, it is to be 
regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to ï  

Z11.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation 
of this agreement. The Consultant undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 
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Z11.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant 
notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 
action to protect such information. The Consultant may disclose such information only to the extent 
required by law and shall use reasonable efforts to obtain assurances that confidential treatment 
will be afforded to the information so disclosed; and 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Consultant, enters the public domain or to information which was already in the possession of the 
Consultant at the time of disclosure (evidenced by written records in existence at that time). 

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Project Manager.  All rights in and to all such images vests exclusively in 
the Employer.   

Z11.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

Z12. Employerôs Step-in rights 

Z12.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  
within 2 weeks of the notification of the default by the Project Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default 
either himself or procure a third party (including any sub-Consultant or supplier of the Consultant) 
to do so on his behalf. The reasonable costs of such remedial works shall be borne by the 
Consultant. 

Z12.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 
evaluations, materials, specifications, schedules, reports, calculations, manuals or other 
documents or recorded information (electronic or otherwise) which have been or are at any time 
prepared by or on behalf of the Consultant under the contract or otherwise for and/or in connection 
with the works) and generally does all things required by the Project Manager to achieve this end. 

Z13 Intellectual Property 

Z13.1 Intellectual Property (ñIPò) rights means all rights in and to any patent, design, copyright, trade 
mark, trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 
than carrying out the works. 

Z13.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 
licence to use and copy all IP related to the works for the purposes of constructing, repairing, 
demolishing, operating and maintaining the works.  

Z13.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim 
alleging an infringement of IP rights (ñthe claimò), which arises out of or in relation to:  

Z13.4.1 the Consultantôs design, manufacture, construction or execution of the Works; 

Z13.4.2 the use of the Consultantôs Equipment, or  

Z13.4.3 the proper use of the Works. 
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Z13.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and 
the Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any 
litigation or arbitration which may arise from it. 

Z14 Dispute resolution: The following amendments are made to Option W1: 

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the 
following words are added after the words ñany other matterò: ñexcluding disputes relating to 
termination of the contractò. 

Z14.2 The following clauses are added at the end of clause W1.3:  

Z14.2.1 ñThe Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 
submissions shall be heard during adjudication.ò 

Z14.2.2 ñDisputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to arbitration.ò 

Z15 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to do 
adhere to these requirements shall be considered a material breach of the conditions of this 
Contract, the sanction for which may be a cancellation of this Contract 

Z16 The successful consultant will be excluded from participating in any way or form in the Design and 
Build consortium/ JV/ Company undertaking the Remote Apron Stands project under a separate 
contract with Airports Company South Africa SOC Ltd. 

Z17 Where there is a discrepancy between the amounts in words and amounts in figures, the amount in 
words shall govern as per the Form of Offer. 
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Part C1:  Agreements and Contract Data 

Part C1.2b Contract Data 

Part two ï Data provided by the Consultant 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 
 

Clause Statement  Data 

10.1 The Consultant is (Name):               

 

Address:   

 

 

 

Tel No.: 

Fax No.: 

Email:   

22.1 The Consultantôs key persons are: 

 

1.   Name: 

 

     Job: 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

 

 

2.   Name: 

 

     Job: 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

11.2(3) The completion date for the whole of the services is as required by ACSA 
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11.2(10) The following matters (if any) will be included in the Risk Register 

¶ Availability of As-Built Information 

¶ Access to Site 

¶ Progress vs Programme 

¶ Cash Flow Management 

11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

1 All As-built Information & existing services Upon award of the project(s) 

2 Relevant Engineering, Operational and 
Maintenance Personnel of ACSA 

Upon award of the project(s) 

   
 

E Time Based Contract 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT 
(ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 

the (COID Act).  
 

To this end an Agreement must be concluded before any consultant/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
O.R. TAMBO INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
 
O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

  
Hereinafter referred to as ñClientò 
 

Name of organisation: 
 

Physical Address 
 
 
 

Hereinafter referred to as ñthe Mandatary/ Principal Contractorò 
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MANDATORYôS MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated 
in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. ñMandataryò is defined as including as agent, a principal contractor or a contractor for work, 
but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 
EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 
(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 
(CONTRACTORS) save where a Written Agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said 
Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 
applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude 
a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT 
in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written 

Construction Manager appointment in terms of construction regulation 8, must be submitted 
7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractorôs employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such 
employees are present on the Clientôs premises. A letter is required prior commencing any 
work on site confirming that the Principal contractor or contractor is in good standing with 
the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Clientôs 
premises, or which shall remain in force for that duration of their contractual relationship 
with the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 
employeeôs acts and/or omissions on the Clientôs premises. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or 
their respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Clientôs premises must be performed under 
the close supervision of the Mandataryôs employees who are to be trained to 
understand the hazards associated with any work that the Mandatary performs on the 
Clientôs premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the 
OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy 
of such written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the 
requirements of the OHSAct 85 of 1993 and that s/he and his/her employees and any 
of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a 
competent person before commencement of any work in the Clientôs premises. A 
baseline risk assessment document will include identification of hazards and risk, 
analysis and evaluation of the risks and hazards identified, a documented plan and 
safe work procedures to mitigate, reduce or control the risks identified, and a monitoring 
and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any 
Occupational Health & Safety aspect pertaining to them or to the work that is to be 
performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety 
shall be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents 
of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Clientôs premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their 
subcontractors of any of the Clientôs machinery/article/substance/plant/personal 
protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall 
not be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall 
be allowed on the Clientôs premises. Anyone suspected to be under the influence of 
alcohol, or any other intoxicating substance shall not be allowed on the premises.  
Anyone found on the premises suspected to be under the influence of alcohol or any 
other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 
when they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the 
Mandatary. A copy of this letter must be made available to the Client. 
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2. The Mandatary confirms that he has been informed that he must report to the Clientôs 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 
versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Clientôs 
employees and other persons in any way whilst performing work on the Clientôs premises. 

4. The Mandatary understands that no work may commence on the Clientôs premises until 
this procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 
the contract. 

 
 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I éééééééééééééa duly authorised 16.2 Appointee acting for and on behalf of 
ééééééééééééééééé.é(company name) undertake to ensure that the requirements 
and the provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary ï WCA/ Federated Employers Mutual Noéééééééééééé. 
 
Expiry date éééééééééééééééééééééééééééééééé. 
 
 
________________________________________  ________________ 
SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  ________________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

The insurance clauses in this document should be extracted and attached to tender documents and to 

contracts. 

 

SECTION A: DEFINITIONS 

 

Landside refers to: 

¶ Areas of the airport before the security points; and 

¶ The restricted area beyond the security points but, within the perimeter of gatehouses, 

passenger terminals and cargo buildings. 

Airside refers to:  

¶ The Apron / manoeuvring areas; and 

¶ Area within the airside boundary/perimeter fence, excluding the internal areas of the 

passenger terminals, perimeter gatehouses and cargo buildings. 
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SECTION B: INSURANCE CLAUSES 

 

4. Insurance requirements for PROJECTS with a value above R50 million but below R1 billion 
on the AIRSIDE 

¶ Projects with a value of more R50 million are not automatically covered under the construction 

policies. A separate quote is provided by insurers per project. Details of all projects with a value 

above R50 million should be forwarded to ACSA Treasury as soon as the contractor is awarded 

(Email: nokulunga.masiza@airports.co.za). 

 
4.1 Contract Works 
With regards to contract works claims, the contractor / consultant is responsible for the following 
deductibles: 

¶ All Civil Work and Earthworks excluding Runways ï R300 000 deductible (excess); 

¶ Runway Rehabilitation ï R300 000 deductible (excess); 

¶ New Runway Construction ï R700 000 deductible (excess); 

¶ All other claims ï R300 000 deductible (excess); 

¶ Other property insured ï R700 000 deductible (excess); 

¶ Contractors / consultants should re-insure the deductibles. 

 
4.2 Public Liability 

¶ In the event of a claim brought against the contractor / consultant for 3rd party property damage, 

the contractor / consultant will be responsible for a deductible (excess) of R1 025 000;  

¶ In the event of a claim brought against the contractor / consultant for removal of lateral support, 

the contractor / consultant will be responsible for a deductible (excess) of R1 250 000; 

¶ In the event of a claim for damage to aircraft, the contractor / consultant will be responsible for 

a deductible (excess) of R1 250 000;  

¶ Contractors / consultants should re-insure the deductibles. 

 
4.3 Professional Indemnity 

¶ All consultants are responsible for Professional Indemnity cover of R10 million; 

¶ Contractors who have a material design element, excluding typical P & G related work, as part 

of their scope, are responsible for a Professional Indemnity cover of R10 million;  

¶ In the event of a claim above R10 million, the ACSA PI cover will kick in for the amount in 

excess of R10 million; 

¶ Proof of cover in the form of a certificate of insurance should be provided to 

ACSA before a contract is signed between ACSA and the contractor and/or 

consultant. 

 

 
 
 
 

mailto:nokulunga.masiza@airports.co.za
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Part C2:   PRICING DATA  

C2.1   Pricing Instructions 

 
Preamble 
 
1. The Conditions of Contract, the Scope and any other documents mentioned or referred to are 

to be read in conjunction with the Price Schedule. 
 
2. The Price Schedule covers the items that will be re- measurable. Costs not covered by the 

items may be included in the most appropriate items listed. However, Tenderers do not have 
the liberty to insert items, quantities and rates of his / her own choosing in the said schedule as 
a separate line item. 

 
3. The Price Schedule as completed by the Tenderer shall be inclusive prices and shall cover, 

"inter alia," all general risks, liabilities, obligations, profit, expenses, costs, bonuses, escalation, 
etc. that will be required to successfully complete this contract as set forth or as implied in the 
documents on which this Tender is based. 

 
4. Costs for all methods of communication are included in the fee and/or rates. 
 
5. Special printing requirements are included in the fee and/or rates. 
 
6. Provision of standard computer hardware and software are included in the fee and/or rates. 
 
7. Incidental disbursement costs (travel, accommodation, car hire, per diem, etc.) are included in 

the fee and/or rates. 
 
8. No alterations to the original text shall be allowed. If any alterations are made, it shall be 

ignored, and the original wording will be adhered to. 
 
9. Variations in the Scope and extent of the Services shall be allowed to meet the Employer's 

requirements and shall be measured and priced at the rates entered in the Price Schedule 
where appropriate and shall form an addition to or deduction from the total of the Accepted 
Contract Price. Any items or variations for which rates have not been included in the Price 
Schedule shall be agreed and priced as non-scheduled items. 

 
10. All quantities are provisional and shall be expended as directed by the Employer's Agent and 

any balance remaining shall be deducted from the amount of the contract sum. 
 
11. The Consultant shall not be entitled to any claim in instances where quantities are partially or 

in total removed from the contract. 
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C2.2   Price Schedule 
 
Remuneration for Professional Services 
 
The pricing structure for the professional services fees are as per below activity schedule. 
 

ITEM DESCRIPTION Unit Quantity Rate Amount 

1 
Tender Phase (SIPDM 6/ECSA 
Stage 4)         

1,1 Project Manager - Project Leader hours 300.0     

1,2 Assistant Project Leader hours 300.0     

1,3 Lead Engineer/ Coordination hours 300.0     

1,4 Pavement/ Aviation Engineer hours 300.0     

1,5 Civil/ Services Engineer hours 300.0     

1,6 Electrical/ Instrumentation Engineer hours 300.0     

1,7 Mechanical/ Fuel Engineer hours 300.0     

1,8 Quantity Surveyor Leader hours 300.0     

1,9 Transformation Agent hours 300.0     

1.10 Health and Safety Agent hours 300.0     

            

2 
Implementation Phase (SIPDM 7, 8 
and 9) / ECSA Stages 5 and 6)         

2,1 Project Manager - Project Leader hours 6000.0     

2,2 Assistant Project Leader hours 6000.0     

2,3 Lead Engineer/ Coordination hours 6000.0     

2,4 Pavement/ Aviation Engineer hours 6000.0     

2,5 Civil/ Services Engineer hours 6000.0     

2,6 Electrical/ Instrumentation Engineer hours 6000.0     

2,7 Mechanical/ Fuel Engineer hours 6000.0     

2,8 Quantity Surveyor Leader hours 6000.0     

2,9 Assistant Quantity Surveyor hours 6000.0     

2,10 Transformation Agent hours 3000.0     

2,11 Health and Safety Agent hours 3000.0     

2,12 Assistant Health and Safety Agent hours 3000.0     

2,13 Environmental Practitioner hours 3000.0     

            

3 Subtotal 1 (Sum of 1 and 2 above)         

4 Disbursements   
Provisional 
Sum - R5 000 000,00 

5 Subtotal 2         

6 Contingencies @ 10% of subtotal 2         

7 Subtotal 3         

8 Value-Added Tax (VAT) @ 15%         

9 TOTAL (export to form of offer C1.1)         
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Part C3:   SCOPE OF WORK 
 
C3.1   Employerôs Scope of Services 

 

1. Scope of Services 

 
The Scope of Services is formulated to provide an integrated technical support in the form of an ñOwnerôs 
Engineering Serviceò in support of the Clientôs management of the NEC ECC construction contract 
undertaken by others.  
 
 
1.1. Tender Phase (SIPDM 6/ECSA Stage 4) 
 
The objective of the Tender Phase is to arrive at a recommendation for a preferred bidder that will enable 
ACSA to award the project to an NEC ECC Contractor. 
 
The JMT will lead the tender process on behalf of and in close cooperation with ACSA. 
 

¶ Management of process in terms of information flows, clarifications and Contractor engagement 

sessions; 

¶ Evaluation of proposals received in terms of technical quality, empowerment plans and pricing; 

¶ Making recommendation to ACSA on preferred bidder; 

¶ Provide an overview of items to be confirmed/finalised during negotiations with the preferred 

bidder (from a technical perspective, including contractual/legal matters). 

 
Deliverables: 
 

a) Minutes of meetings and reports on all engagements with bidders; 
b) Tender evaluation report; 
c) Negotiations agenda, if required. 

 
 
1.2. Implementation Phase (SIPDM 7, 8 and 9) / ECSA Stages 5 and 6) 
 
(Defined as: Manage, administer and monitor the construction contracts and processes including 
preparation and coordination of procedures and documentation to facilitate practical completion of the 
works) 
(Defined as: Fulfil and complete the project close-out including necessary documentation to facilitate 
effective completion, handover and operation of the project). 
 
During this phase the JMT will carry out the role of the NEC Project Manager and carry out Full-time 
Construction Monitoring (Level 3). In addition to this the JMT will be responsible for reviewing designs 
produced by the Design and Build Contractor. The construction monitoring team will consist of the following 
core team, supplemented with additional junior engineers, inspectors, technicians and support staff as 
deemed necessary by the JMT to fulfil the obligations. It shall further be supported on a continuous basis 
by the office-based team involved in the preceding phases. 
 
The JMT will be responsible for the review of commissioning and flight-testing plans/protocols developed 
by the Contractor and ensuring these comply with relevant standards and meet all stakeholder 
requirements. In managing and witnessing the commissioning and flight-testing the JMT ensures the project 
is successfully completed, the necessary certification and approvals can be obtained by ACSA and the 
infrastructure can be taken into operations. 
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1.3. Proposed JMT Organogram 
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1.4. Proposed Team Qualifications 
 

¶ Lead Engineer: Masterôs degree in Civil Engineering or similar/equivalent, Registered as a 

Professional Engineer/Technologist, minimum 8 yearsô post registration experience in design of 

Transportation Infrastructure, successfully completed minimum 3 projects in the past 10 years 

with similar scope and complexity (i.e. new runway/taxiway/apron design, air traffic movements, 

construction value, climate conditions, etc.) 

 

¶ Pavement/ Aviation Engineer: Masterôs degree in Civil Engineering or similar/equivalent, 

Registered as a Professional Engineer/Technologist, minimum 8 yearsô post registration 

experience in design of aircraft pavements (both flexible and rigid), successfully completed 

minimum 3 projects in the past 10 years with similar scope and complexity (i.e. new 

runway/taxiway/apron design, air traffic movements, construction value, climate conditions, etc.) 

 

¶ Mechanical/ Fuel Engineer: Bachelorôs degree in Mechanical Engineering or similar/equivalent, 

Registered as a Professional Engineer/Technologist, minimum 8 yearsô post registration 

experience in design of petrochemical projects, successfully completed minimum 3 projects in the 

past 10 years with similar scope and complexity. 

 

¶ Civil/ Services Engineer: Bachelorôs degree in Civil Engineering or similar/equivalent, Registered 

as a Professional engineer/technologist minimum 8 yearsô post registration experience in design 

of airfield drainage systems, successfully completed minimum 3 projects in the past 10 years with 

similar scope and complexity (i.e. new runway/taxiway/apron design, air traffic movements, 

construction value, etc.) 

 

¶ Electrical/AGL Engineer: Bachelorôs degree in Electrical Engineering or similar/equivalent, 

registered as a professional engineer/technologist minimum 8 yearsô experience in design of 

airfield ground lighting systems and apron systems, successfully completed minimum 3 projects 

in the past 10 years with similar scope and complexity (i.e. new runway/taxiway/apron design, air 

traffic movements, construction value, etc.)  

 

¶ Project Manager/ Project Leader: Bachelorôs degree in Civil Engineering, Construction 

Management, Project Management, Quantity Surveying or similar/equivalent, registered as a 

professional construction project manager with the SACPCMP minimum 8 yearsô experience in 

drafting contract documents and administrating contracts with similar scope and construction 

value.  

 

¶ Quantity Surveyor Leader: Bachelorôs degree in Civil Engineering, Construction Management, 

Project Management, Quantity Surveying or similar/equivalent, professional registration with the 

SACQSP minimum 8 yearsô experience in drafting contract documents and administrating 

contracts with similar scope and construction value.  

 
1.5. Further services to be provided by the JMT Consultant are listed below in tasks: 
  
Task 1 Project Management Support  
 
The following project management support will be provided:  
 
Task 1a Joint Monitoring Team Co-ordination  
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The Consultants effort will be co-ordinated and managed. In addition, a monthly progress report will be 
prepared. This report will be supplementary to the contractorôs monthly report and will include:  
 
1) Contractorôs progress in terms of Engineering, Procurement, Construction and Commissioning.  
 
2) Risks and Concerns.  
 
3) Contractorôs Action Item List (pending and unresolved requiring attention). 
 
4) The Clientôs Quantity Surveyorôs monthly report will be summarised.  
 
5) Summary of the CPG monitoring report. 
 
 
Task 1b Contract Administration Support 
 
This administration team will assist with the Client and Consultant for on-site and off-site project 
administration, including the following:  
 
1) Establish and maintain an offsite office.  
 
2) Site visitor facilitation. 
 
3) General administration such as printing, photocopying, etc. 
 
4) Contractor invoice check.  
 
5) Contractor invoice allocation and accounting for ACSA.  
 
6) Project documentation and record keeping. 
 
7) Assisting and monitoring the Contractor with the Socio-economic projects as defined in the EPC 
contract.  
 
8) Assist with IAAP facilitation and IAAP field work. 
 
 
The on-site administration will include:  
 
1) Clients and Consultantôs on-site administration. 
 
2) Site documentation filing and control. 
 
3) Site office house-keeping functions.  
 
The off-site administration will allow for an off-site document management and filing.  
 
 
Task 1c Capacity Building  
 
The capacity building will consist of stipends, bursaries and awards for graduate and post graduate 
students to carry out project specific studies during the construction period. Typical projects would be of 
environmental, engineering and planning nature. The project specific studies will be identified and 
presented to the Client for ratification prior to contracting.  
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Task 2 Project Specialist Commercial, technical and Legal Support  
 
Task 2a Project Commercial Compliance Monitoring 
 
Regular project audits will be carried out by the JMT.  
 
1) Contractorôs compliance with Contract Commercial Conditions.  
 
2) Penalties ï Advise Client that penalties imminent (to instruct Contractor to carry out remedial actions) 
or that penalties are due.  
 
3) Review the invoices as submitted by Contractor in terms of:  
 
a) Compliance with payment schedule.  
b) Correctness of escalation calculation claims.  
c) Correctness of special material escalation claims.  
 
 
 
Task 3 Transformation Monitoring and Evaluation  
  
Regular project audits will be carried out to ensure that the CPG targets set in the Contract are met. This 
task will include:  
 
Sub-Task 3a Mobilisation and Strategy Confirmation 
 
This phase will ensure that the project is properly established and planned and that clear responsibility, 
reporting and communication protocols are established and agreed. There are a number of issues that 
could fundamentally affect the course of the project e.g. availability of information and its conveyance, 
statistics etc. To achieve a successful outcome, a robust project plan is required that addresses these key 
issues adequately. Our approach includes a process for ensuring that these issues are identified and 
planned for in the earliest stages and in a timely manner. The tasks undertaken here will prepare the way 
for the delivery of the subsequent phases and also serves the purpose of confirming method of approach 
as well as additional aspects that the Client may require.  
 
 
The deliverable for this sub-task is a report that includes:  
 
1) Role and responsibilities of the Client and Sub-consultant  
 
2) CPG approach and indicators  
 
3) Reporting template on CPG Performance  
 
4) Inspection and reporting schedule  
 
 
Sub-Task 3b Monitoring and Evaluation 
 
This section of the M&E Programme is therefore to ensure that the BEE Performance Targets and 
Commitments by the Contractor are in compliance with the requirements of the Contract. Problems and 
deviations from contractual agreements and project plans relating to BEE Performance Targets and 
Commitments for the construction period are detected at an early stage and necessary action (punitive 
and/or remedial) is taken. 
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Task 4: Design and Specification Review 
 
The Contractor will submit drawings, designs and documentation for review. This task provides for 
various technical specialists to review and give comment as and when the Contractorôs documents are 
submitted.  
The Consultant will ensure that the time to review and comment will be within the period provided in the 
main ECC Contract terms and conditions.  
 
 
Task 5: Construction Monitoring 
 
This task provides for site staff to monitor the construction to ensure that the Contractor implements and 
constructs the infrastructure in accordance with the engineering drawings as issued by the Contractor and 
reviewed by the Client and the Consultant in Task 4.  
 

Task 6: Commissioning and Acceptance Support  
 
This task provides for site staff to monitor the acceptance commissioning and testing to ensure that the 
completed infrastructure complies with the Client Requirements;  
 
Included in this task are:  
 
1) Review and comment acceptance test procedures submitted by the Contractor. 
 
2) Attend and witness acceptance tests as follows:  
 

a) Factory acceptance tests if deemed necessary in the acceptance test procedures. 
b) Sub-system and system acceptance tests on site as listed in the acceptance test procedures.  
c) Trial operations as listed in the acceptance test procedures. 
d) Tests after completion as listed in the acceptance test procedures. 
e) The Scope of Services provides for a the attendance of the first test as specified in the 
acceptance test procedures. 

 
3) Prepare an acceptance test report. This report shall comprise a dossier of a summary of the tests 
completed and shall be augmented as and when tests are completed.  
 

 

Task 7 Documentation Management 
 
Task 7a Documentation Management ï Contractor Deliverables 
  
This task provides for assistance to ensure that adequate as-built information and equipment 
maintenance manuals are prepared and issued by the contractor. The Scope of Services include:  
 
1) Review and comment on the documentation frameworks, numbering systems as proposed by the 
contractor.  
 
2) Review and comment on the as built documentation as submitted by the Contractor.  
 
3) Review and comment the operation and maintenance documentation and manuals as submitted by the 
Contractor.  
 
4) Receive and set up an electronic and paper data base of as-built documents of the documents as 
delivered by the Contractor.  
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Task 7b Airport Documentation 
 
Preparation and assistance with the airport manuals is not included as part of Scope of Supply, as this 
will be done by ACSA. 
 

 

Task 8 Environmental Management Support 
  
The tasks identified below will be reviewed, updated if necessary and finally agreed once the ROD has 
been issued and its implications determined.  
 
Task 8a External Environmental Auditor 
 
An external environmental auditor who will report to the Client will be appointed to ensure compliance 
with the EMP. The environmental audit programme shall include the following:  
 
1) Environmental audit of the design to be undertaken periodically (at least every quarter) during the 
design phase to verify compliance with the EMP, ROD, EPC Contract, and all applicable environmental 
legislation;  
 
2) Environmental audits to be undertaken periodically (at least every quarter) during the construction 
phase, to verify compliance with the EMP, ROD, EPC Contract, and applicable environmental legislation.  
 
3) A periodic audit report (at least every quarter) shall be prepared containing recommendations on 
design and construction environmental management activities which need to be implemented.  
 
4) Audit the implementation of the Contractorôs Environmental and Health Training and Awareness 
program. This audit shall include the personnel induction program as well continuing monitoring of the 
effectiveness of the program.  
 
5) Audit the implementation of the Contractorôs HIV/AIDS program.  
 
6) Arrange periodic inspection and feedback meetings with Interested and Affected Parties.  
 
7) Arrange periodic inspection and feedback meetings with the authorities (National, Provincial and/or 
Municipal Departments of Environment). Feedback will include comments from Interested and Affected 
Parties and a summary of the internal audits.  
 
A final environmental audit to be undertaken and a conclusion report prepared at the completion of the 
construction phase, to verify compliance with the EMP and applicable environmental legislation. The final 
audit report should contain recommendations on environmental management activities which need to be 
implemented within the operation and maintenance phases.  
 
Task 8b Environmental impact ï Design Support  
 
Provision is made for environmental specialist inputs into the design process (visual, bird nesting in 
buildings, wetland delineation, etc)  
 
Task 8c Environmental impact ï aquatic systems 
  
This task provides for the preparation and execution of water quality management plans. This tasks may 
contain elements of overlap with Contractor activities, and the planning of the task will be managed out to 
prevent duplication of effort and cost. The proposed activities include:  
 



 

Scope of Work Part C3 P a g e  | 8 
  

1) Prepare aquatic monitoring program;  
 
2) Identify a set of water monitoring locations on the site;  
 
3) Collect and submit for analysis a set of water samples to serve as site baseline aquatic data;  
 
4) Collect and analyse regular water and aquatic samples to monitor aquatic indicators.  
 
 
Task 8d Environmental impact ï construction noise 
 
This task provides for the preparation and execution of the construction noise monitoring plan. The 
proposed activities include:  
 
1) Identify a set of noise monitoring locations on the site, and  
 
2) Collect a set of noise measurement readings to serve as site nose level baseline data;  
 
3) Collect periodic noise measurement readings, to determine and report construction noise impact 
 
 
Task 8e Environmental impact ï Miscellaneous studies 
  
This task provides for miscellaneous studies to be performed. typically:  
 
1) Commission an investigation into the options for offsite mitigation for ultimate airport development.  
 
2) Environmental inputs to a fuel transportation study which may be commissioned to investigate 
alternative aviation fuel transportation  
 
3) Air quality plan  
 
 
Task 8f Risk assessment 
 
Provide support for the risk assessment required in terms of the OSH Act and Major Hazard Installation 
(MHI) The proposed activities include:  
 
1) Identify, analyse and characterise various risks;  
 
2) Identify mitigation measures  
 
3) Identify emergency procedures to be prepared  
 
4) Prepare emergency procedures. 
 
 
Task 9 Direct Costs and Disbursements 
 
Direct Costs and disbursements will be invoiced on an as occurred basis (substantiated with invoices if 
applicable):  
 
1) Lab and measurement and monitoring expenses such as Water Sample Analysis.  
 
2) GIS Hardware and software ï A GIS work station will be established, and an operator will be trained.  
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3) Communications brochures will be prepared and printed.  
 
4) Site administration costs (computers, stationery and refreshments).  
 
 
 
 
 
 
 
 
 
 
 

 
 
 

C3.2   General Matters & Requirements 

  

1. Providing the Services 
 

The Consultant ensures that the Services are fit for the purposes intended and are engineered, 
procured and managed in accordance with this contract and Good Engineering and safety 
practices. 
 
The Consultant exercises due skill, care and diligence in providing the Services. The standard of 
skill, care and diligence required is that of a Consultant seeking in good faith to perform his 
contractual obligations and in so doing and in the general conduct of his undertakings observing 
and/or exercising the degree of skill, care, diligence, prudence and foresight which would 
reasonably and ordinarily be exercised by a skilled and experienced international Consultant in 
relation to his practices, methods, techniques, specifications and/or standards (whether in respect 
of design, engineering, construction, performance, safety, workmanship, equipment, components 
or otherwise) engaged in the same type of undertaking under the same or similar circumstances 
and conditions to the Services. 
 
The Consultant uses a sufficient number of appropriately qualified professionals and other 
individuals who are suitably skilled, competent and experienced in their respective professions or 
occupations and provides all necessary supervision to plan, arrange, direct, manage and inspect 
the Services and generally for the satisfactory and safe execution of the Services. Without 
limitation, supervision is carried out by a sufficient number of appropriately qualified persons who 
are suitably skilled, competent and experienced in the operations to be carried out (including the 
methods and techniques required, the hazards likely to be encountered and methods of preventing 
accidents). 
 
The Consultant represents that he is and ensures that he is at all times fully experienced, properly 
qualified, registered, licensed, equipped, organized and financed to perform the Services in terms 
of this contract. 
 
Except to the extent otherwise expressly stated in this contract: 
 

1.1 the Consultant is considered to have satisfied himself, prior to the Contract Date, as to the 
completeness and sufficiency of all information and drawings provided to him as at the Contract 
Date;  

1.2 the Consultant is considered to have satisfied himself as to the precise nature and exact location 
of the Services, the type of Equipment and facilities and other items and matters required to Provide 
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the Services (and the Consultants failure to so satisfy himself with all such data and information 
does not relieve his responsibility for properly estimating the difficulty or cost to successfully Provide 
the Services and he is not by reason thereof entitled to any extension of the Completion Date, 
adjustment to the Prices or other compensation); and  

 
1.3 the Employer is not responsible for the failure of the Consultant to understand the precise nature 

of his undertaking under this contract or for any erroneous interpretation concerning the conditions 
affecting his performance, it being recognized that the Employer provided the Consultant sufficient 
opportunity to ask the Employer for clarification of the terms and conditions of this contract prior to 
submission of his tender to Provide the Services.   

 
 

2. Compliance with Laws 
 

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works 
and/or Services and/or to Providing the Works and/or Services (including laws which apply to 
persons employed to Provide the Services and/or Works). "Laws" includes all national and 
provincial legislation, statutes ordinances and other laws and regulations and by-laws, orders and 
decrees of government or other legally constituted public authority and the common law. 

 
 

3. Compliance with Codes & Standards 
 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, 
the Services comply with internationally recognised codes and standards which are accepted by 
the Employer. 
 
In case of conflict between national, international codes, standards or guidelines and/or the 
requirements specified in this Scope, and unless otherwise instructed by the Employer, the more 
onerous one takes precedence; provided always that the Services comply as a minimum and in 
any event, with applicable law and mandatory South African national codes, standards and 
guidelines. 

 
 

4. Services of the Employer and Others 
 

The Services are part of a project at OR Tambo International Airport. During design or the project 
works there are interfaces with Other's for which appropriate levels of planning and liaison will be 
required. These interfaces include design, construction and programme activities. 
 
Whenever work being done by Others on the project is dependent on or adjacent or related to the 
Services, the interface and sequence of such works and the Services is such that the least 
interference reasonably possible will result to the Consultant and to Others and such sequence is 
determined by the Employer.  
 
The Consultant is considered to have allowed for reasonably anticipated delays and interference 
to the Services for these interfaces. Cooperation is required between the Consultants and Others 
to ensure the completion of the Services and other project works within the programme for the 
project as a whole. 
 
At the earliest possible date, detailed programmes prepared for all other project works having 
interfaces with the Services are discussed by the Employer with the Consultant in order that the 
phasing, duration, use of working areas, attendance work etc. can be drawn into overall 
programmes for the project works. 
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Co-ordination meetings are held as required by the Consultant with such other Consultants and/or 
Contractors to monitor progress and co-ordinate the installation operations. 

 
 

5. Consultant's Organisation 
 

Unless included in this contract, the Consultant submits to the Employer, within four weeks of the 
starting date, a chart showing the organization for Providing the Services. The chart includes the 
identities of the key personnel to be employed. The Consultant also includes the curricula vitae of 
the key personnel. 

 
The Consultant promptly informs the Employer in writing of any revision or alteration of such 
organization chart. The appointment or replacement of key personnel is subject to core clause 22.1 
of this contract. 

 
 
 

6. Personnel 
 

The Employer may, having stated his reasons, instruct the Consultant to remove any person 
engaged by the Consultant or any Subcontractor (whether or not an employee). The Consultant 
then arranges that, after one day, that person has no further connection with the work included in 
this contract. 
 
The Consultant takes all necessary precautions to prevent any unlawful, riotous or disorderly 
conduct or behaviour by or among his and his Subcontractors employees, agents or invitees or any 
other person for whom the Consultant is responsible whether under this contract or in law. 

 
The Consultant, in the execution of the Services, maximises the use of local persons,- Local 
persons are persons ordinarily resident within a 50 km radius of the Site. 

 
 

7. Order of Services 
 

In those parts of the Services where interference is likely to occur between items being provided 
under this Contract and items provided by the Employer or by Others, work shall not be commenced 
until the Employer has given his acceptance. 

 
 

8. Methods of Working 
 

The Consultant may execute the contract in accordance with his own standard work execution 
plans and procedures to the extent that they do not conflict with the provisions of this contract. 
 
The Consultants methods of work are at all times such that the Employer can be reasonably 
satisfied that the results will be acceptable and achieved without undue risk. 
 
Notwithstanding any omission from the Scope, the Services are performed and completed in a 
proper and workmanlike manner, by professionals skilled in their respective professions. 

 
 

9. Method and Resources Statements 
 

The Consultant, whenever required by the Employer, submits details of the resources, 
arrangements and methods which the Consultant proposes to adopt for providing the Services. 
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No significant alteration to these resources, arrangements and/or methods is made unless it is first 
accepted by the Employer. 

 
 

10. Change Control 
 

The Consultant does not change or substitute a design which is required by this contract or has 
previously been accepted by the Employer unless the Employer has accepted the change or 
substitution. The Employer is under no obligation to accept the change or substitution and no claim 
will be considered if the change or substitution is not accepted. 
 
 

11. Notice Boards 
 
The Consultant is permitted to display two notice boards advertising this contract on or near the 
Site or access points to the project area. The notices are of a form and in a position accepted by 
the Employer and include details of other parties involved (including the Employer) as well as the 
Contractor. No advertisement shall be displayed without the approval of the Employer. 

 

12. Invoicing and Payment 
 
The Consultant submits claims to the Employer's Representative by the 25th of the month with 
supporting documentation (detailed time sheets that show the time spent on activities in the 
programme, detailed site diaries, inspection records, etc.) to substantiate the claim. 
The Employer's Representative issues a payment certificate for the amount which he assesses by 
the 28th. 
 
The Consultant thereafter submits the invoice with payment certificate attached to 
Invoices.Acsa@airports.co.za by the 30th of the month. Invoices received after the 30th will be 
processed for the following month, i.e. 45 ð 60-day payment. 

 
The Consultant ensures that the following are shown the claim and invoice: 

¶ Employer's purchase order number;  

¶ the contract number and title; and  

¶ the total amount claimed excluding VAT, the VAT and the invoiced amount including VAT. 
 
 

C3.3.2   Quality Control & Assurance 
 

The Consultant has a well-organized quality control and assurance system based on ISO 9000 
Series (or equivalent acceptable to the Employer) to assure that Services, including subcontracted 
Services, comply with the Scope. 
 
Within the period stated in the Contact Data, the Consultant submits his complete quality control 
and assurance system (with all quality control and assurance procedures and manuals) for review 
and acceptance by the Employer. The manual includes pro-forma checklists for all requirements of 
the Consultants quality control and assurance program and those called for in the Scope. 
 
Acceptance by the Employer of the Consultants quality assurance programme, quality plans and/or 
inspection and/or test plans, or of those- of his Subcontractors wilt not relieve the Consultant of his 
obligation to provide services which meet the requirements of the Contract. 

 
 

C3.3.3   Drawings & Documents 

mailto:Invoices.Acsa@airports.co.za
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1. Comments on Consultant's Drawings and Other Documents 
 
The Consultant takes due account of any comments made by the Employer and/or Others on the 
Consultants drawings or other documents. Unless otherwise expressly provided for in this contract, 
however, none of the Employer and/or Others is bound to comment on the Consultants drawings 
or other documents. 
 
None of the Employer and/or Others is bound to check the Consultants drawings or other 
documents for any errors, omissions, ambiguities or discrepancies or compliance with the 
requirements of this contract. The Employed s and/or Others acceptance, receipt of, or review of, 
or comment on the Consultants drawings or other documents or other matter does not relieve the 
Consultant from responsibility for the Consultants errors or omissions. 

 
 
 
2. Drawing Requirements 

 
All drawings bear accepted contract references using a project title block which is accepted by the 
Employer. Detailed revision blocks and drawing numbers are suffixed accordingly. All drawings, 
particularly layout drawings, submitted for acceptance are to a scale acceptable to the Employer. 
All drawings are made to scale and fully detailed and dimensioned. All dimensions marked on the 
drawings are to be considered correct, although measurements by scale may differ therefrom. The 
material from which each part is to be made shall be indicated. 
 
The drawings include tolerances for manufacture and installation. The tolerances are suitable and 
of sufficient accuracy to provide safe and trouble-free construction and operation over the life of 
the component.   
 
All copies of drawings submitted to the Employer are provided in the form of 4 prints on white paper 
with black lines. The drawing size is A3 unless the use of another size is unavoidable. All native 
electronic format documents are also provided. 
 
All drawings are dimensioned in metric units unless the use of another unit is required and/or 
recommended, e.g. imperial sizes for flange holes, studs, etc. Where applicable, drawings show a 
graphic scale key plan and north arrow. Dates on drawings are reflected in the following format:  
ccyy-mm-dd. Revisions are designated RO, RI, R2, R3, etc., commencing with the first issue. All 
revisions are clearly described in the revision column bearing the revision number. 
 
All drawings additionally comply with the latest revision of the ACSA Cad Specification and Good 
Practice Guideline. 

 
 
3. Document Tracking System 

 
The Consultant establishes a document tracking system to record the dates for the supply and 
receipt of all drawings, calculations, correspondence and requests for information to/from the 
Employer and/or Others. 

 
 
4. Submission Schedule 

 
The Consultant submits to the Employer a schedule, within 4 weeks of the starting date and monthly 
thereafter, of all documents for acceptance. This schedule provides individual titles of drawings and 
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calculations, and their proposed submittal dates, for requested in the Scope and as necessary for 
the review by the Employer means of compliance by the Consultant with all aspects of the 
requirements of this contract. 
 
The scheduled date of first submittal, time allowed for acceptance and expected date of issue after 
acceptance is shown for each document. 

   
 
5. Document Submissions 

 
The Consultant submits his drawings, designs and calculations for acceptance prior to the start of 
procurement, as required by the Employer. All such material becomes the property of the Employer. 
 
All correspondence and submissions are prominently identified as relating to the Services and are 
submitted under the cover of appropriate letters or transmittal notes in accordance with the 
correspondence procedures which will be advised by the Employer after the signing of the Contract. 
All documentation supplied by the Consultant to the Employer and/or Others in hard copy is also 
supplied in electronic format. Unless otherwise specified this is MicroStation or AutoCAD format 
for drawings and MS Office for all other documents. 
 
The Employer has the right at all times to inspect the Consultant or Subcontractors drawings of any 
portion of the Services. 
 
The Consultant submits his drawings and other documents to the Employer and/or Others for 
acceptance in sufficient time to permit modifications to be made and for the document to be 
resubmitted for acceptance to the Employer without delaying the initial deliveries or the completion 
of the Services. 
 
Drawings and samples that have been accepted are not departed from in any way whatsoever 
except as may be provided in the Contract. 
 
If the Consultant requires early acceptance of any documents in order to avoid delay in the 
completion of the Services, he advises the Employer and/or Others to such effect when submitting 
the documents. 

 
 
6. Time Required for Acceptance of Designs & Calculations by the Employer 

 
Not later than one month after receipt, the Employer returns one copy of the document marked 
"Accepted "Accepted as Noted" or "Not Accepted", as may be appropriate.  
 
The notations "Accepted" and "Accepted as Noted" authorize the Consultant to proceed with the 
procurement of the part of the Services and/or Works covered by such documents subject to the 
corrections, if any, indicated thereon. Where documents, prints or drawings have been "Not 
Accepted" the Consultant makes the necessary revisions on the document and submits further 
copies for acceptance in the same procedure as for the original submission of drawings. Every 
revision is shown by number, date and subject in the revision block on the drawing. 

 
 
7. Format for Retention 
 

The Consultant retains original documents. 
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C3.3.4   Programme, Progress Reporting & Meetings 
 

1. Programme 
 
1.1 General Requirements 
 

The programme is submitted in Microsoft Project format. The level of detail required is sufficient to 
enable detailed resource planning, unless otherwise accepted or directed by the Employer. 

 
The programme includes 100% of the work defined by the Contract and captures all deliverables - 
internal, external, and interim - in terms of the work to be completed, including project management 
and the work of Others. 

 
The Consultant allows for public holidays and weekends (as non-working days) in his programme 
and allows 4 weeks of float for each 12 month period. The programme will take cognisance of the 
legal requirements relating to working hours. The Consultant allows 1 week buffers strategically to 
facilitate project contingency to mitigate delays in project completion and/or delays to Others and/or 
delays to the Consultant. 

 
Activities are scaled in week units except for operational disruptions or similar detailed programmes 
for which activities are specified in days. Activities for which multiple shift working is intended are 
clearly defined. 

 
Method and resources statements are submitted for critical items to demonstrate that the period 
allocated fits the overall programme and that the Consultants resources are consistent with the 
time allowed. 

 
1.2 Other Information to be Shown on the Programme 
 

The other information to be shown on the programme (in addition to the requirements of core clause 
31, as applicable), is: 

  
1.2.1 Dates for issue and acceptance of drawings; 
 
1.2.2 Dates for submission of all documents to internal and external stakeholders; 
 
 

2. Reporting 
 
2.1 Monthly Progress Reports 
 

The Consultant submits monthly progress reports to the Employer. Each report covers a period of 
a calendar month save that the first report covers the period up to the end of the first calendar 
month following the starting date. Reports are submitted within one week of the end of every 
calendar month. 

 
Each report includes: 

 
2.1.1 an executive summary, 
 
2.1.2 charts and detailed descriptions of the status of the Services in narrative format including each 

stage of design, drawings and other documents, procurement, manufacture; delivery to Site, 
construction, erection, commissioning and testing and are related to key dates identified in the 
Accepted Programme,  
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2.1.3 for the procurement, manufacture and/or fabrication of each main item of Plant & Equipment and/or 
Works, the name of the Contractor, Contractor's location, percentage progress and the actual or 
expected dates of commencement of manufacture, inspections, pre-delivery tests and delivery to 
Site; 

 
2.1.4 4 week look-ahead schedule;  
 
2.1.5 comparisons of actual and planned progress; 
 
2.1.6 colour photographs in digital format showing progress of the Services in the course of manufacture 

and on the Site, with each set comprising at least 20 colour photographs, individually marked with 
the date taken, a description of the subject and the direction of view;  

 
2.1.7 details of actual and planned resources;  
 
2.1.8 updated cash flow showing actuals for the period being reported on and a revised forecast; 
2.1.9 details of number of each class of the Consultants and each Contractor's and/or Subcontractor's 

personnel and of each type of the Equipment at the Site for the relevant period; 
 
2.1.10 a report on quality including a schedule identifying all quality control and assurance documents, 

test results and certificates issued during the reporting period;  
 
2.1.11 a list of proposed changes to the Scope and the status thereof; 
 
2.1.12 a list of instructions from the Employer changing the Scope during the reporting period, detailing 

their reference numbers; 
 
2.1.13 a list of instructions received by the Consultant (other than instructions from the Employer changing 

the Scope) during the reporting period listing the date of receipt and the nature of the instruction; 
 
2.1.14 an updated risk register; 
 
2.1.15 a list of all notified compensation events detailing their reference numbers, the date on which the 

underlying cause, circumstance or event arose and when it first came to attention of the Consultant, 
the compensation claimed by the Consultant and/or Contractor, the date on which notice and the 
details thereof were given to the Employer and the status thereof; 

 
2.1.16 details and assessment of all areas of concern including details of all notified early warnings and 

details and assessment of other events and circumstances which may have an adverse cost impact 
and/or cause delays and details of the corrective or other measures being adopted, or to be 
adopted to mitigate or overcome such cost impact and/or delay; 

 
2.1.17 a current register of drawings and other documents submitted to the Employer or Contractor during 

the reporting period and the prior reporting period, detailing the date of issue to the Employer or 
Contractor and, if applicable, the date by which the Employers acceptance is required; 

 
2.1.18 a current list of all drawings and documents issued to the Consultant (including the applicable 

revision) detailing the date of issue and transmittal thereof; 
 
2.1.19 a report on health & safety and environmental matters; 
 
2.1.20 a report on industrial relations relevant to the Services including industrial relations at the Site and 

at places of manufacture; 
 
2.1.21 details of the financial status of this contract (by way of updated S curves and spread sheets) 

including status report on payments made and outstanding applications for payment; and 
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2.2.22 such other matters and information (including schedules and charts) as the Employer may require 

being included in the progress report from time to time. 
  

An electronic copy and 4 hard copies of each progress report are submitted to the Employers 
Representative on the first Wednesday of each month. 

 
2.2 Additional Weekly and Daily Reports 
 

Following mobilization at the Site the Consultant, in addition, submits to the Employer (in electronic 
copy and 4 hard copies): 

 
2.2.1 weekly reports detailing projected activities for at least 2 weeks ahead of those being reported on 

and summarising Site activities, indicating numbers of each class of the Consultants and each 
Contractors personnel on Site (foreign and local), each type of Equipment on the Site, the Plant 
and Materials on the Site and recording any areas of concern and details of corrective action being 
taken; 

 
2.2.2 daily activity reports summarizing the main activities to be undertaken each day, noting any special 

activities that require witnessing, together with full particulars and details of obstructions, modified 
or additional work, incidents, health and safety matters and the number of the Consultants and 
each Contractors personnel employed in each of the several portions of the work in progress. 

 
2.3 Reports on Disputed Work 
 

For work in respect of which the entitlement of the Consultant and/or Contractor is disputed or of 
an uncertain nature, the Employer may require the Consultant to submit work detail sheets, for the 
approval of the Employer, as a record of work done. The sheets are "For record purposes only" 
and do not give rise to or evidence any compensation event. 

 
2.4 Additional Reports 
 

The Employer is entitled to request the Consultant to provide additional reports when in his opinion 
they are warranted to monitor the progress of the Works. 

 
 

3. Meetings 
 

The Consultant attends regular formal meetings as required by the Employer. Meetings may involve 
Others so that the progress of the Services and/or Works on Site and other works may be reviewed. 
Such meetings may be held fortnightly or at other intervals as required by the Employer. 

 
The Consultant records these meetings and issues detailed minutes within 1 week. 

 
The Consultant also attends informal weekly meetings on Site as required by the Employer and/or 
the Contractor. 

 
The Consultant's key persons attend all meetings. 

  
There is an average of four meetings per month. 
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C3.4 REQUIREMENTS OF GOVERNMENTôS PROGRAMME FOR 
BROAD-BASED BLACK ECONOMIC EMPOWERMENT 

 
 

C3.4.1  SCOPE 
 
1. GOVERNMENT POLICY 
 
There is a compelling need to elevate development of previously disadvantaged individuals and 
enterprises, and leadership. ACSA is required to establish the framework for the development of previously 
disadvantages individuals and enterprises. 
 
The objective of ACSA is to promote equity ownership across the different contracting categories and 
grades, as well as improving skills and performance in the delivery and maintenance of capital works across 
the public sector. 
.  
 
2. APPLICABLE LEGISLATION 
 
All tenders will be considered with specific reference to applicable legislation in force from time to time and 
which are specifically applicable to organs of state for example the following:- 
 

2.1 Public Finance Management Act No. 1 of 1999; 
2.2 Preferential Procurement Policy Framework Act No. 5 of 2000; 
2.3 The Constitution of South Africa 
2.4  Broad-Based Black Economic Empowerment Act No. 53 of 2003 
2.5 National Small Business Amendment Act No. 26 of 2003 

 
  

C3.4.2 DEFINITIONS 
 

1) BBBEE  
Broad-Based Black Economic Empowerment  

2) BO  
Black Owned  

3) BWOYO  
Black Woman Owned, Youth Owned  

4) CIDB  
Construction Industry Development Board  

5) CPG  
Contract Participation Goals  

6) EME  
Exempted Micro Enterprise  

7) ISO  
Quality management systems standards  

8) JV  
Joint Venture  

9) NCDP  
National Contractors Development Programme  

10) PPPFA  
Preferential Procurement Policy Framework Act  

11) PWPDO  
Persons with Physical Disability Owned  
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12) SADC  
Southern African Development Community  

13) TSS PPM  
Technical Services Solutions ï Project Portfolio Management  

 
TABLE A 

Size 

Total Gross asset 
value (fixed 

property excluded) 
(less than) 

Total annual 
turnover 

 
(less than) 

Total full time 
equivalent of paid 

employees 
(less than) 

Medium R 5 m R 26 m 200 

Small R 1 m R 6 m 50 

Very Small  R 0.5 m R 3 m 20 

Micro R 0.1 m R 0.2 m 5 

 
 

C3.4.3 CONTRACT PARTICIPATION 
 
Airports Company South Africa aims to contract predominantly with Empowering Suppliers per the definition 
in P010 004P (ACSA internal transformation policy) were this relates to: 

¶ an increase in local production, 

¶ raw material beneficiation 

¶ retention and employment of black people  

¶ the transfer of skills to black owned EMEôs and QSEôs. 
 

1. Contract Participation Goals (CPG) 
 
CPG refers to the extent to which the contracted resources achieve predetermined transformation 
objectives, expressed as a percentage (%) of the contract value. Bidders are expected to achieve this target 
by the end of the project. 
 

2. Bidders are to submit to submit a transformation proposal meeting the CPG target for all contracts 
over R1m including VAT. 

 
3. CPG for this contract will be at 50% which will consist of the following B-BBEE elements: 

 
3.1. Equity (Target 50%): 45% weighting. 

3.2. Management (Target 50%): 45% weighting 

3.3. Enterprise and supplier development: 10% weighting 

 

4. To facilitate achievement of targets set out in 3, and transfer of skills, the tenderer must subcontract 
more then 30% of the contract value to entities that are women owned, youth owned, PWPDO, or 
allocate to EME, QSE that are 51% black owned entities. 

 
5. In the event that the Contractor/consultant fails to substantiate that any failure to achieve the contract 

participation goal relating to the granting of a preference was due to quantitative underruns, the 
elimination of items, or any other reason beyond the Contractorôs control which may be acceptable to 
the Employer, the Contractor/Consultant shall be liable to pay to the Employer a financial penalty 
calculated in the following manner: 

 
P = (0,15 x (D ï Do) x CA)/100  
 

- where D is the tendered contract participation goal percentage;  
- Do is the contract participation goal which the Employerôs representative, certifies based on the 

credits passed, as being achieved upon completion of the contract;  
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- CA is the contract amount.  
- P is the monetary value of penalty payable  

 
No financial award is due for over performance on CPG. 

 
 
 

6. Sample score sheet for Calculation of Contract Participation goals 
 

 
Contract value R1 000 000

Ownership Method 1 % of contract being executed by prime contractor % Black ownership Effective Total CPG Weighting CPG Contract CPG

Target 51% 60% 40% 24%

Method 2 % of contract being executed targeted JV partners % black ownership

10% 0% 0%

Method 3 % on contract being executed by targeted sub contractors % black ownership

30% 100% 30% 54%

Management Method 1 % of contract being executed by prime contractor % Black Management Effective Total

Target 51% 60% 50% 30%

Method 2 % of contract being executed targeted JV partners % black management

10% 90% 9%

Method 3 % on contract being executed by targeted sub contractors % black management

30% 100% 30% 69%

ESD* Effective Total

manadatory

minimum 30% Method 2 % of contract being executed targeted JV partners % black management

10% 90% 9%

Method 3 % on contract being executed by targeted sub contractors % black management

30% 100% 30% 39%

Skills* number of hours (minimum equal to contract value) factor total

Mandatory 1 000 000 150 150 000 000

59%

45%

45%

10%

24%

31%

4%
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Part C4:   Site Information 
 

1. Description of the Site and its surroundings 
 

C4.1 Site Location 

 
O R Tambo International Airport 
 

 
 
 

C4.2 Site Description 

The Remote Apron Stands portion of the works is located on the landside of the OR Tambo International 
Airport. A section of the existing landside/airside fence will be relocated and extended to enlarge the 
landside area to include the sections where the taxilanes will tie into taxiway Papa. 
  
The Airside Ring Road portion of the works is on airside with concrete security fence panels on both 
sides along the entire length of the road. The entrance and exit are also currently closed off with 
concrete security fence panels. 
 
The construction vehicle access route is on landside of the airport. 


