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NAME OF TENDERER:   ………………………………………………... 
 

TENDERER’S DETAILS 
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.3. FAX NUMBER  
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5. NAME OF CONTACT  
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TREASURY CSD 
REGISTRATION 
NUMBER  

 
 
 
 
 
 
 
 



 
 
 

     
 

                                                      

 
 

 

Contents 

The Tender 
Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

Part T2: Returnable documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

The Contract 
Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data  

Part C2: Pricing data 

C2.1 Pricing Instructions 

C2.2 ACSA Service Level Agreement 

C2.3 Bills of Quantities/Pring Data 

Part C3: Scope of Work 

Part C4: Site information  

Part C5: Annexures (N/A) 



 
 
 

     
 

Tender Notice and Invitation to Tender T1.1 P a g e  | 1 

T1.1 Tender Notice and Invitation to Tender 
 
AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED INVITES TENDERS TO BID FOR 
OPERATION AND MAINTENANCE AND OF BAGGAGE HANDLING SYSTEM FOR A PERIOD OF 
12 MONTHS AT KING SHAKA INTERNATIONAL AIRPORT 
 
Only tenderers who are a CIDB contractor grading of 5ME or higher as stated on the Tender Data may 
submit tender offers. 
 
Preferences are offered to tenderers who are BBBEE level 1 -4. 
(Refer to Tender data) 
 
 
Tender Document Availability 

Tender document are available from 20 August 2020 (http://www.etenders.gov.za) and ACSA 
Tender Bulletin website - http://www.airports.co.za/business/tender-bulletin/current-and-future-tenders    

Kindly print and complete. 

 

Queries relating to the issue of these documents may be addressed to Miss Onkgopotse Boikanyo 
Tel no. 011 723 1568 E-mail address: Onkgopotse.Boikanyo@airports.co.za 
 
Request clarification of the tender will be permitted from 20th August 2020 Closing date for 
enquiries is 09 September 2020 at 16:00 pm. 

 

Response to all enquiries will be posted on 14th September 2020 no later than 15:00 pm  

 

Non-Compulsory Tender Briefing and Site Inspection  

 
A Non -compulsory virtual clarification meeting with representatives of the Employer will take place 
on Microsoft Teams on 31 August 2020 (starting at 10H00am) 

Join Microsoft Teams Meeting   

+27 21 834 0841   South Africa, Cape Town (Toll)  

Conference ID: 690 451 108#  
 

Original Closing Date 
 
The closing time for receipt of tenders is 23rd September 2020 at 14h00 pm (South African Time).  
 

EXTENDED CLOSING DATE: 09 OCTOBER 2020 @12:00 PM  

 
Tenders must be placed inside the Tender Box at the KING SHAKA INTERNATIONAL AIRPORT 
GROUND FLOOR 
MULTI STORY OFFICE BUILDING   
 
Telephonic, telegraphic, telex, facsimile, e-mailed tenders will not be accepted.  

http://www.airports.co.za/business/tender-bulletin/current-and-future-tenders
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NmRjMmVjOTYtMDM2MC00ZjdhLTllMWQtMGQwYjZmYWIyYzU3%40thread.v2/0?context=%7b%22Tid%22%3a%22fb62d46e-e86e-4673-ba82-b27b61d8202b%22%2c%22Oid%22%3a%22ceab9f28-5ec2-41a3-b6c7-a2ae129bd640%22%7d
tel:+27%2021%20834%200841,,690451108# 
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No late tenders will be accepted.  
 
Bidders to ensure that their names and contacts are reflected on the cover of the bid document. 
 
Tenders may only be submitted on the tender documentation that is issued. 
 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
 
 



 
 
 

     
 

Tender Data T1.2  P a g e  | 2 

T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 
Standard for Uniformity in Construction Procurement (8 August 2019) as published in Government Gazette 
42622, Board Notice 423 of 2019 of 8 August 2019. (See www.cidb.org.za ).  
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender.   
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 
which it mainly applies. 

 
Clause 
Number 

Tender Data 

C.1 GENERAL 

C.1.1 The Employer is AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

C.1.2 
 
 

The Tender Documents issued by the Employer comprise:  
Part T1: Tendering Procedures 

T1.1 Tender notice and invitation to tender 
T1.2 Tender data 
T1.3 CIDB Standard conditions of tender 

Part T2: Returnable Document 
T2.1 List of returnable documents 
T2.2 Returnable schedule 

Part C1: Agreements and Contract Data 
             C1.1 Form of offer and acceptance 

C1.2 Contract data    
Part C2: Pricing Schedule 

C2.1 Pricing instructions 
C2.2 Price List 
 

Part C3 : Scope of work 
Part C4: Site information 
Part C5 : Annexures  

  C.1.4 The Employer’s Agent is: Onkgopotse Boikanyo (SCM Representative) 
Telephone number: 011 723 1568 
Email address: Onkgopotse.Boikanyo@airports.co.za 
 
All communication during the Tender period shall be made to ACSA’s Supply Chain Department  
                                                      

C.1.5 C1.5 Cancellation and Re-Invitation of Tenders 
C1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering and 
construction works specified in the invitation. 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which 
the original tender invitation was advertised 

http://www.cidb.org.za/
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C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender 
invitation for the second time. 

 

C.1.6 Procurement procedures 
 
C.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders. 
 
C.1.6.2 Competitive negotiation procedure 
 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 
followed, tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the names 
of the tenderers who make a submission. The requirements of C.8 relating to the material deviations or 
qualifications which affect the competitive position of tenderers shall not apply. 
 
C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive 
tenderers that are highest ranked in terms of the evaluation criteria stated in the tender data shall be 
invited to enter into competitive negotiations based on the principle of equal treatment, keeping 
confidential the proposed solutions and associated information. 
 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified 
and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers 
or impose substantial new requirements which restrict or distort competition or have a discriminatory 
effect. 
 
C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the 
employer to revise their tender offer based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer. 
 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 
after tenderers have been requested to submit their best and final offer. 

C.2 TENDERER’S OBLIGATIONS 

C.2.1 Eligibility 
 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by 
the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 
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C.2.2 Cost of tendering 
 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of 
any testing necessary to demonstrate that aspects of the offer complies with requirements. 

C.2.3 Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

C.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to the 
invitation. 

C.2.6 Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 

C.2.7 Clarification meeting 
 
The arrangements for a Non-compulsory briefing session are as stated in the Tender Notice and 
Invitation to Tender (T1.1). 
 
Tenderers WILL NOT SIGN the attendance list in the name of the tendering entity. Addenda will NOT be 
issued to and tenders will be received only from those tendering entities appearing on the attendance 
list.                        

C.2.8 Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data. 

C.2.9 Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is advised 
to seek qualified advice regarding insurance. 

C.2.10.3 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, etc and all rates 
and prices shall remain FIXED, final and binding for the full duration of this contract. 

C.2.11 Alterations to documents 
 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 

C.2.12 Alternative bids will not be considered. (If applicable please copy the clause as per SFU 2019) 

C.2.13  Submitting a tender offer 
 
C.2.13.1 SUBMIT TWO tender offers only(One hard copy and one soft copy in a form of 
USB)  as single tendering entity or as a member in a joint venture to provide the whole of the works 
identified in the contract data and described in the scope of works, unless stated otherwise in the tender 
data. 
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C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any documentation in a 
language other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 
 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 
data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer. 
 
C.2.13.5 SEAL THE ORIGINAL AND EACH COPY (SOFT COPY IN A FORM OF USB) of the 
tender offer as separate packages marking the packages as "ORIGINAL". Each package shall 
state on the outside the employer's address and identification details stated in the tender data, 
as well as the tenderer's name and contact address. 
 

C.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and, in 
the form, required, may be regarded by the employer as non-responsive. 

C.2.15 
 
 
 

Closing time 
 
The Employer’s details and address for delivery of tender offers and identification details that are to be 
shown on each tender offer package are: 
 
Location of tender box:   KING SHAKA INTERNATIONAL AIRPORT 
                                           GROUND FLOOR 
                                           MULTI STORY OFFICE BUILDING   
 
Physical address:            King Shaka International Airport 
                                           King Shaka Drive 
                                           La Mercy 4407 
 
Identification details:       Bid Ref. No: DIA6463/2020/RFP 
 
                                           Title: 
CONTRACTOR APPOINTMENT FOR THE PROVISION OF OPERATION AND MAINTENANCE OF 

BAGGAGE HANDLING SYSTEM AT KING SHAKA 
INTERNATIONAL AIRPORT 

 
Closing Date:                     23rd September 2020 
Time                                    14:00pm  
 

C.2.16 Tender offer validity 
C.2.16.1 Hold the tender offer(s) valid for eighty-four (84) working days for acceptance by the 
employer at any time during the validity period stated after the closing time stated in the tender data. 
 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension. 
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C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for tenders 
that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the 
employer evaluating tender, the contractor reserves the right to review the price based on Consumer 
Price Index (CPI). 
 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute 
tender in accordance with the requirements of C.2.13 with the packages clearly marked as 
“SUBSTITUTE”. 

C.2.17 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 

C.2.20 Submit securities, bonds and policies 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 

C.3 EMPLOYER’S UNDERTAKINGS 

C.3.1 Respond to requests from the tenderer 
 
The Employer will respond to requests for clarification received up to five (5) working days before the 
tender closing time. 

C.3.2 Issue Addenda 
 
Addenda will be issued until three (3) working days before the tender closing time. 
 

C.3.3 Return late tender offers 
 
Tender offers received after the closing time stated in the Tender Data will be returned, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 

C.3.4 There will be public opening of tenders after the closing date and time at the King Shaka International. 
Tender opening register will be made available to all interested bidders upon request. 

C.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

C.3.8 Test for Responsiveness 
 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 
a) complies with the requirements of these Conditions of Tender, (scope work, pricing, proposed 
amendments and qualifications, cover letters must be considered) 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. (check certificates if attached, 
e.g. Qualifications, etc allow bidder reasonable time to submit.) 
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C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified 
in the Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 
or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 
 

C.3.9 Arithmetical errors, omissions and discrepancies. 
 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern. 
 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with C.3.11 for: 
 
a) the gross misplacement of the decimal point in any unit rate. 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 
 
(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 
(ii) the summation of the prices. 
 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 
 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern, and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 
 
b) Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall govern and 
the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 
  

C.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 



 
 
 

     
 

Tender Data T1.2  P a g e  | 8 

C.3.11 Stage 1 Test for Responsiveness (as per clause C.3.8) 
 
Stage 2 Pre-Qualification Criteria 
 
In terms of the PPPFA Regulation 4, an organ of state can apply pre-qualifying criteria to advance certain 
Designated Groups. 
 
Accordingly, only the bidders with a minimum B-BBEE status Level 1- 4 are eligible to bid. Please note 
in the event of a joint venture (JV) a valid consolidated BBBEE verification in the name of the JV shall be 
submitted.    
 
A tenderer that fails to meet the above-mentioned pre-qualifying criteria at closing date, will be 
disqualified and not further evaluated. 
 
Stage 3 Mandatory Administration Criteria 
 

a) Tenderer must sign and confirm Form of Offer (C1.1). 
b) Tenderers must complete and sign the declaration of interest form (SBD4) 
c) Proof of a valid Letter of Good Standing with the Workers Compensation Commission 
d) The service provider must have 5 ME or higher CIDB grading  

 
Stage 4 Functionality Evaluation Criteria 
Functionality is the terminology used to define the technical ability of the Tenderer, based on experience 
to deliver the required product in accordance with the specialised quality, reliability and functionality. 
 
1) Points allocated for Functionality shall be evaluated in accordance with the criteria as listed below. 

An overall minimum threshold of 56 points out of 100 must be achieved for the tender to be eligible  
 

 Evaluation Area Max Points 
Minimum 

Threshold 

1 

Key Staff Resource 

¶ Experience 

¶ Qualifications 

 

30 

30 

 

14 

18 

2 
 

Company Experience 

20 12 

3 Operational Plan 20 12 

 TOTAL 100 56 

 
The functional / technical evaluation will be based on the above threshold, where bidders who fail to: 
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¶ Achieve the minimum points will not be considered further in the evaluation process. 

¶ It should be further noted that a minimum qualifying score per criteria must be met as set out in 

this bid document. 

¶ The table above and sub criteria with their own minimums also apply.  

¶ Bidders must demonstrate clear and concise understanding of this criteria relative to scope of 

work and deliverables in order to earn points.  

¶ Only Tenderers scoring at least the minimum points on each sub criteria will be considered for 

further evaluation. 

¶ The obligation to demonstrate compliance with all the above will remain with the Tenderer and 

ACSA’s decision in this regard will be final. 

¶ All Foreign Qualifications must be accompanied by a letter from the South African 

Qualifications Authority. 

 
Stage 5 Determine acceptability of preferred tenderer: 
 
Perform a risk analysis on the preferred tenderer to ascertain if any of the 
following might present an unacceptable commercial risk to the employer: 

¶ Unduly high or unduly low tendered rates or amounts in the tender offer. 

¶ Contract data provided by the tendered; or 

¶ The contents of the tender returnable which are to be included in the 
contract. 
 

Stage 6 Price and BBBEE (80/20 or 90/10) 
 

(a) Tenderers will be evaluated and adjudicated by the Employer using 
“The 90/10 preference point system” which awards points on the 
basis of: 

 

¶ The Tendered price (as per form of offer) – 90% 

¶ BBBEE – 10% 
 

(b) The Employer will award the Contract to a Tenderer who is qualified 
to undertake the Works and whose Tender technically and 
contractually complies with the specification. 

 
The 90/10 preference points system for acquisition of services, works or 
goods with a Rand value above R 50 million 
 
The following formula must be used to calculate the points for price in respect of 
tenders with a Rand value above R50 000 000 (all applicable taxes included): 
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Where 
Ps = Points scored for comparative price of tender or offer under 

consideration. 
Pt = Comparative price of tender or offer under consideration; 

and 
Pmin = Comparative price of lowest acceptable tender or offer. 
 
(b)  Subject to subparagraph(5)(c), points must be awarded to 

a tender for attaining the B-BBEE status level of contributor 
in accordance with the table below: 

  

B-BBEE status level of 
contributor 

Number of points 

1 10 

2 9 

3 6 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 

 
Airports Company South Africa reserves the right to amend or replace the 
preference point system used in accordance with the company’s tender 
procedure. 

 

# Evaluation Criteria Sub-Criteria 
Sub 

Points 

Total 

Weighted 

Points 

Threshold 

Points 

1.  KEY PERSONNEL (CV of the proposed key resources must be provided 

with all supporting documents) 
  

1.1 KEY PERSONNEL QUALIFICATIONS 

1.1.1 1 X Site manager 

 Bidder to provide supporting documents for qualifications 

 Please provide: 

Comprehensive CVs for 

each member of the team 

to demonstrate technical 

skills and projects worked 

Bachelor’s Degree (NQF Level 7) from 

accredited /register institutions in 

engineering environment or Operations/ 

Business management 

 

10 
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# Evaluation Criteria Sub-Criteria 
Sub 

Points 

Total 

Weighted 

Points 

Threshold 

Points 

on. Please ensure that the 

correct supporting CV is 

included in the 

submission. 

National Diploma (NQF level 6) from 

accredited /register institutions in 

Engineering environment or Operations/ 

Business Management  

6 

 

10 

 

3 

 

SAQA Accredited Trade test (Millwright/ 

Technician/Fitting/Electrician) 

OR 

Grade 12 plus qualification equivalent to 

NQ5                              

3 

 NB: One Site manager is required for this works and no points will be awarded by listing 

qualifications; proof of qualification should be provided. 

1.1.2 3 X Millwright/ Technician 

 Bidder to provide supporting documents for qualifications 

 Please provide: 

Comprehensive CVs for 

each member of the team 

to demonstrate technical 

skills and projects worked 

on. Please ensure that the 

correct supporting CV is 

included in the 

submission. 

National Diploma in Mechanical 

/Electrical engineering) from accredited 

/register institutions PLUS SAQA 

accredited Trade Test Certificate 

(Millwright/ Technician) 

 

6 

 

 

 

  

 

6 

 

 

 

 

4 

SAQA accredited Trade Test Certificate 

(Millwright/ Technician) 

 
4 

 NB: One Millwright/ Technician is required for this works and no points will be awarded by 

listing qualifications; proof of qualification should be provided. 

1.1.3 3 X Technical Assistant 

 Bidder to provide supporting documents for qualifications 

 Please provide: 

Comprehensive CVs for 

each member of the team 

to demonstrate technical 

skills and projects worked 

on.  

N3 and above in Mechanical /Electrical 

engineering) from accredited /register 

institutions or equivalent 

 

6 

 

 

 

 

6 

 

 

 

4 
N2 Mechanical/Electrical Qualification 

from accredited /register institutions or 

equivalent 

4 

1.1.4 3 x System Controllers 

 Bidder to provide supporting documents for qualifications 
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# Evaluation Criteria Sub-Criteria 
Sub 

Points 

Total 

Weighted 

Points 

Threshold 

Points 

 Please provide: 

Comprehensive CVs for 

each member of the team 

to demonstrate technical 

skills  

N3 plus trade test certificate 

(electrical/mechanical artisan) from 

accredited /register institutions in 

Engineering environment 

 

4 

 

 

 

 

 

4 

 

 

 

 

2 
Trade Test in  

Mechanical /Electrical engineering) from 

accredited /register institutions or 

equivalent 

2 

 NB: All 3 personnel should meet the minimum requirements for the bidder to be evaluated 

further. 

1.1.5 9 x BHS Operators 

 Bidder to provide supporting documents for qualifications 

 Please provide: 

Comprehensive CVs for 

each member of the team  

Grade 12 plus relevant certificate from 

accredited /register institutions 

 

4 

 

 

 

 

4 

 

 

 

2 
Minimum Grade 12 or N2 qualification 

2 

 NB: All 9 personnel should meet the minimum requirements for the bidder to be evaluated further. 

1.2 KEY PERSONNEL EXPERIENCE 

1.2.1 1 x Site manager 

 Please provide: 

 

Comprehensive CVs for 

each member of the team 

to demonstrate 

experience with traceable 

references. Please ensure 

that the correct supporting 

CV is included in the 

submission. 

 

 

a. 5 years’ Experience in managing 

maintenance of conveyors and or 

carousels OR managing Airport 

Baggage Handling System in a site 

with a multi-disciplinary maintenance 

team. 

 

 

10 

 

 

 

 

 

 

 

10 

 

 

 

 

 

 

 

6 b. Min 3 years’ experience in 

maintenance of conveyors and/or 

carousels OR Managing Airport 

Baggage Handling System 

operations 

 

6 

1.3.2 3 x Millwright/ Technician 
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# Evaluation Criteria Sub-Criteria 
Sub 

Points 

Total 

Weighted 

Points 

Threshold 

Points 

 Please provide: 

Comprehensive CVs for 

each member of the team 

to demonstrate technical 

skills and projects worked 

on. Please ensure that the 

correct supporting CV is 

included in the submission 

a. 4 or more years’ experience in 

maintenance of airport Baggage 

Handling System OR similar 

conveyors in a bulk material 

handling company 

 

 

10  

 

 

 

 

 

10 

 

 

 

 

 

5 

b. 2-3 years’ experience in 

maintenance of airport Baggage 

Handling System OR similar 

conveyors in a bulk material 

handling company 

 

5 

1.3.3 3 x Technical Assistants 

 Please provide: 

Comprehensive CVs for 

each member of the team  

2 or more years’ experience in 

maintenance of mechanical or electrical 

systems 

 

6 

 

 

 

 

 

6 

 

 

 

 

4 
1 years’ experience in maintenance of 

mechanical or electrical systems 
4 

1.3.4 3 x System Controller  

 Please provide: 

Comprehensive CVs for 

each member of the team  

3 or more years experience in 

maintenance or operation of airport 

Baggage Handling System OR similar 

conveyors in a bulk material handling 

company OR Operations and/or 

Maintenance of PLC Systems, SCADA 

and controls 

 

 

 

4 

 

 

 

 

 

4 

 

 

 

 

2 

1-2 years’ experience in maintenance or 

operation of airport Baggage Handling 

System OR similar conveyors in a bulk 

material handling company OR 

Operations and/or Maintenance of PLC 

Systems, SCADA and controls 

2 

1 years’ experience in operation of 

baggage handling system OR operation 

of conveyor systems 
2 
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# Evaluation Criteria Sub-Criteria 
Sub 

Points 

Total 

Weighted 

Points 

Threshold 

Points 

2.  
COMPANY/ ENTITY EXPERIENCE 

 Bidder to provide 

reference letters of 

services rendered with 

regards to Operations and 

maintenance of Baggage 

handling systems/ 

conveyor systems and 

PLCs 

Bidder Provided three (3) or more 

reference letters on a company’s letter 

head with contactable reference 

details/numbers. The letters demonstrate 

the service provided and the term or 

appointment letter 

 

 

20 

 

 

 

 

 

 

 

20 

 

 

 

 

 

 

 

12 
Bidder provided a minimum of two (2) 

reference letters on a company’s letter 

head with contactable reference 

details/numbers. The letters highlight the 

service provided and the term or 

appointment letter 

 

 

12 

If any of these reference letters are 

below minimum, the score is 

automatically zero for the whole matrix 

(e.g. Less than the minimum required 

reference letters on company’s 

 

0 

 NB: A minimum of three trade relevant letters must be submitted, no points will be awarded for 

submitting one relevant trade reference letter and listing your clients.  

  

3.  
OPERATIONAL PLAN 

3.1 Provide resources 

plan/roster in line with the 

scope of work   

 

¶ Resource Plan provided has 

organogram with roles and 

responsibilities. (4) 

¶ Plan includes backup plan on 

resource availability in case of 

crisis, or unplanned staff 

shortages to maintain SLA of 

not more than 3% absenteeism. 

(3)  

¶ Include contingency plan for 

operations outside working 

hours. (3) 

 

10 

 

 

 

 

 

 

 

10 

 

 

 

 

 

 

 

6 
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# Evaluation Criteria Sub-Criteria 
Sub 

Points 

Total 

Weighted 

Points 

Threshold 

Points 

¶ Resource Plan provided has 

organogram with roles and 

responsibilities. (4) 

¶ Plan includes backup plan on 

resource availability in case of 

crisis, or unplanned staff 

shortages to maintain SLA of not 

more than 3% absenteeism. (3)  

¶ Include contingency plan for 

operations outside working 

hours. (3) 

 

 

6 

3.2 Bidder to provide a 

maintenance plan in line 

with the scope of work 

Plan aligns with the scope 

of work, has timeframes, 

assigned resources, 

Spare parts control, 

maintain availability of the 

system 

Plan aligns with the scope of work and  

has timeframes assigned resources 4 

 

 

 

 

 

10 

 

 

 

 

 

6 

contingency plan for unplanned 

breakdowns 

2 

Spare parts control plan 2 

Plan to maintain 99.5% availability of the 

system and provide continuous 

improvement plan 

2 

TOTAL POINTS 

Bidders must score a minimum of 56 out of 100 points to be considered for further 

evaluation. 

100 56 

C.3.12 Insurance provided by the employer 
Refer to Contract Data 

C.3.13 C.3.13 Acceptance of tender offer 

 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in 

the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 

the professional and technical qualifications, professional and technical competence, financial resources, 
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equipment and other physical facilities, managerial capability, reliability, experience and reputation, 

expertise and the personnel, to perform the contract; 

c) has the legal capacity to enter into the contract. 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a 

judicial officer, has suspended his/her business activities or  is subject to legal proceedings in respect of 

any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
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Standard Conditions of Tender 

 
C.1 General 

 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these 
conditions of tender. In their dealings with each other, they shall discharge their 
duties and obligations as set out in C.2 and C.3, timeously and with integrity, and 
behave equitably, honestly and transparently, comply with all legal obligations 
and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the 

tender process shall avoid conflicts of interest and where a conflict of interest is 
perceived or known, declare any such conflict of interest, indicating the nature of 
such conflict. Tenderers shall declare any potential conflict of interest in their 
tender submissions. Employees, agents and advisors of the employer shall 
declare any conflict of interest to whoever is responsible for overseeing the 
procurement process at the start of any deliberations relating to the procurement 
process or as soon as they become aware of such conflict and abstain from any 
decisions where such conflict exists or recuse themselves from the procurement 
process, as appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 
acts in some circumstances. A conflict of interest can create an appearance of impropriety that 
can undermine confidence in the ability of that person to act properly in his or her position even 
if no improper acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 

or family  interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 

C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without 
having a firm intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data. 

 

C.1.3 Interpretation 
 

C.1.3.1 The tender data and additional requirements contained in the tender schedules 
that are included in the returnable documents are deemed to be part of these 
conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are 

required for tender evaluation purposes, shall form part of any contract arising 
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from the invitation to tender. 
 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
 

i) someone in a position of trust has competing professional or personal 
interests which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official 
capacity in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the 
tenderer who employs that employee. 

 
b)  comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration. 
 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of 
value to influence the action of the employer or his staff or agents in the tender 
process. 

 

d) fraudulent practice means the misrepresentation of the facts in order to 
influence the tender process or the award of a contract arising from a tender offer 
to the detriment of the employer, including collusive practices intended to 
establish prices at artificial levels. 

 

C.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be readily read, copied and recorded. 
Communications shall be in the English language. The employer shall not take any 
responsibility for non-receipt of communications from or by a tenderer. The name and 
contact details of the employer’s agent are stated in the tender data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation. 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner 
in which the original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
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tender invitation for the second time. 

 

C.1.6 Procurement procedures 

 
C.1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded 
with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the 
highest number of tender evaluation points, as relevant, based on the tender submissions 
that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to 
be followed, tenderers shall submit tender offers in response to the proposed contract in 
the first round of submissions. Notwithstanding the requirements of C.3.4, the employer 
shall announce only the names of the tenderers who make a submission. The 
requirements of C.8 relating to the material deviations or qualifications which affect the 
competitive position of tenderers shall not apply. 

 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three 
responsive tenderers that are highest ranked in terms of the evaluation criteria stated in 
the tender data shall be invited to enter into competitive negotiations based on the 
principle of equal treatment, keeping confidential the proposed solutions and associated 
information. 

 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be 
clarified, specified and fine-tuned in order to improve a tenderer’s competitive position 
provided that such clarification, specification, fine-tuning or additional information does not 
alter any fundamental aspects of the offers or impose substantial new requirements which 
restrict or distort competition or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by 
the employer to revise their tender offer based on the same evaluation criteria, with or 
without adjusted weightings. Tenderers shall be advised when they are to submit their 
best and final offer. 

 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and 
C.3.13 after tenderers have been requested to submit their best and final offer 

 
 

 
C.1.6.2.5 . 

 

C.1.6.3 Proposal procedure using the two stage-system  
 

C.1.6.3.1 Option 1  
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Tenderers shall in the first stage submit technical proposals and, if required, cost 
parameters around which a contract may be negotiated. The employer shall evaluate each 
responsive submission in terms of the method of evaluation stated in the tender data, and 
in the second stage negotiate a contract with the tenderer scoring the highest number of 
evaluation points and award the contract in terms of these conditions of tender. 

 

C.1.6.3.2 Option 2 (Not Applicable in this Tender) 
 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The 
employer shall invite all responsive tenderers to submit tender offers in the second stage, 
following the issuing of procurement documents. 

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in 
terms of the method of evaluation stated in the tender data and award the contract in 
terms of these conditions of tender. 

 

C.2 Tenderer’s obligations 
 

C.2.1 Eligibility 
 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender 
data and the tenderer, or any of his principals, is not under any restriction to do business 
with employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or 
formation of the tendering entity (or both) or any other criteria which formed part of the 
qualifying requirements used by the employer as the basis in a prior process to invite the 
tenderer to submit a tender offer and obtain the employer’s written approval to do so prior 
to the closing time for tenders. 

 

C.2.2 Cost of tendering 
 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and submission of a 
tender offer, including the costs of any testing necessary to demonstrate that aspects of 
the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the 
actual cost incurred by the employer for printing the documents. Employers must attempt 
to make available the tender documents on its website so as not to incur any costs 
pertaining to the printing of the tender documents. 

 

 

 

C.2.3 Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 
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C.2.4 Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
tender offer in response to the invitation. 

 

C.2.5 Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 
and if necessary, apply for an extension to the closing time stated in the tender data, in 
order to take the addenda into account. 

 

C.2.7 Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting(s) are stated in the tender data. 

 

C.2.8 Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at 
least five (5) working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be 
for the full cover required in terms of the conditions of contract identified in the contract 
data. The tenderer is advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 
 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all 
duties, taxes except Value Added Tax (VAT), and other levies payable by the successful 
tenderer, such duties, taxes and levies being those applicable fourteen (14) days before 
the closing time stated in the tender data. 

 

C.2.10.2 Show VAT payable by the employer separately as an addition to the 
tendered total of the prices. 

 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract identified in the 
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contract data. 
 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender 
data. The conditions of contract identified in the contract data may provide for part 
payment in other currencies. 

 

C.2.11 Alterations to documents 
 

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. 
All signatories to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 
 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only 

if a main tender offer, strictly in accordance with all the requirements of the tender 

documents, is also submitted as well as a schedule that compares the requirements of 

the tender documents with the alternative requirements that are proposed. 

 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated 
in the tender data or criteria otherwise acceptable to the employer. 

 
C.2.12.3 An alternative tender offer must only be considered if the main tender offer is 
the winning tender. 

 

C.2.13 Submitting a tender offer 
 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member 
in a joint venture to provide the whole of the works identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 

 

C.2.13.2 Return all returnable documents to the employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by writing legibly 
in non-erasable ink. 

 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus 
the number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the 
tender data. The employer will hold all authorized signatories liable on behalf of the 
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state 
which of the signatories is the lead partner whom the employer shall hold liable for the 
purpose of the tender offer. 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages 
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marking the packages as "ORIGINAL" and "COPY". Each package shall state on the 
outside the employer's address and identification details stated in the tender data, as well 
as the tenderer's name and contact address. 

 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and 
seal the returnable documents listed in the tender data in an envelope marked “financial 
proposal” and place the remaining returnable documents in an envelope marked 
“technical proposal”. Each envelope shall state on the outside the employer’s address 
and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package 
that states on the outside only the employer's address and identification details as stated 
in the tender data. 

 

C.2.13.8 Accept that the employer will not assume any responsibility for the 
misplacement or premature opening of the tender offer if the outer package is not sealed 
and marked as stated. 

 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the 
employer, unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested 
completely and, in the form, required, may be regarded by the employer as non-
responsive. 

 

C.2.15 Closing time 
 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in 
the tender data not later than the closing time stated in the tender data. Accept that proof 
of posting shall not be accepted as proof of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data 
for any reason, the requirements of these conditions of tender apply equally to the 
extended deadline. 

 

C.2.16 Tender offer validity 
 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during 
the validity period stated in the tender data after the closing time stated in the tender 
data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in 
the tender data for an agreed additional period with or without any conditions attached to 
such extension. 
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C.2.16.3 Accept that a tender submission that has been submitted to the employer may 
only be withdrawn or substituted by giving the employer’s agent written notice before the 
closing time for tenders that a tender is to be withdrawn or substituted. If the validity 
period stated in C.2.16 lapses before the employer evaluating tender, the contractor 
reserves the right to review the price based on Consumer Price Index (CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a 
substitute tender in accordance with the requirements of C.2.13 with the packages 
clearly marked as “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices 
(or both). No change in the competitive position of tenderers or substance of the tender 
offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to do 
so. 

 

C.2.18 Provide other material 
 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on 
the tender offer, the tenderer’s commercial position (including notarized joint venture 
agreements), preferencing arrangements, or samples of materials, considered necessary 
by the employer for the purpose of a full and fair risk assessment. 

 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot 
be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive. 

 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where 
required. 

 

C.2.19 Inspections, tests and analysis 
 

Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the tender data. 

 

C.2.20 Submit securities, bonds and policies 
 

If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of 
the conditions of contract identified in the contract data. 
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C.2.21 Check final draft 
 

Check the final draft of the contract provided by the employer within the time available for 
the employer to issue the contract. 

 

C.2.22 Return of other tender documents 
 

If so instructed by the employer, return all retained tender documents within twenty-eight 
(28) days after the expiry of the validity period stated in the tender data. 

 

C.2.23 Certificates 
 

Include in the tender submission or provide the employer with any certificates as stated in 
the tender data. 

 
C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 
 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification 
received up to five (5) working days before the tender closing time stated in the Tender 
Data and notify all tenderers who collected tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation 
of the tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used to prequalify a tenderer to submit a tender offer in terms of a previous 
procurement process and deny any such request if as a consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member 

of the joint venture fails to meet any of the collective or individual 
qualifying requirements. 

b) the new partners to a joint venture were not prequalified in the first 
instance, either as individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would 
compromise the outcome of the prequalification process. 

 

C.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until three (3) 
working days before the tender closing time stated in the Tender Data. If, as a result a 
tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who collected 
tender documents. 
C.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to the 
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tenderer concerned. 
 

C.3.4 Opening of tender submissions 
 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions 
in the presence of tenderers’ agents who choose to attend at the time and place stated in 
the tender data. Tender submissions for which acceptable reasons for withdrawal have 
been submitted will not be opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender 
submissions, at a venue indicated in the tender data, the name of each tenderer 
whose tender offer is opened and, where 

applicable, the total of his prices, number of points claimed for its BBBEE status level and 
time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 
 

C.3.5 Two-envelope system 
 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, 
open only the technical proposal of valid tenders in the presence of tenderers’ agents 
who choose to attend at the time and place stated in the tender data and announce the 
name of each tenderer whose technical proposal is opened. 

 
C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise 
tenderers who remain in contention for the award of the contract of the time and place 
when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the functionality evaluation more than the minimum number of 
points for functionality stated in the tender data, and announce the score obtained for the 
technical proposals and the total price and any points claimed on BBBEE status level. 
Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for functionality. 

 
C.3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the final 
evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 
 

 
C.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established 
that he engaged in corrupt or fraudulent practices. 
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C.3.8 Test for responsiveness 
 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender 
offer properly received: 

 
a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or qualification. A 
material deviation or qualification is one which, in the Employer's opinion, would: 

 

a) detrimentally affect the scope, quality, or performance of the works, services 
or supply identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities 
under the contract, or 

c) affect the competitive position of other tenderers presenting responsive 
tenders, if it were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive 
by correction or withdrawal of the non-conforming deviation or reservation. 
 
 
 

C.3.9 Arithmetical errors, omissions and discrepancies 
 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and 
amounts in figures. Where there is a discrepancy between the amounts in figures and the 
amount in words, the amount in words shall govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender 
evaluation points after the evaluation of tender offers in accordance with C.3.11 for: 

 
a) the gross misplacement of the decimal point in any unit rate. 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

 
(i) line item totals resulting from the product of a unit rate and a 

quantity in bills of quantities or schedules of prices; or 
(ii) the summation of the prices. 

 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer 
and either confirm the tender offer as tendered or accept the corrected total of prices. 

 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors 

as follows: 
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a) If bills of quantities or pricing schedules apply and there is an error in the line 
item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern, and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 

 
b) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition of 
prices, the total of the prices shall govern and the tenderer will be asked to 
revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

 
 

C.3.10 Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 

 

 

C.3.11 Evaluation of tender offers 
 

The Standard Conditions of Tender standardize the procurement processes, methods and 
procedures from the time that tenders are invited to the time that a contract is awarded. 
They are generic in nature and are made project specific through choices that are made in 
developing the Tender Data associated with a specific project. 

 
Conditions of tender are by definition the document that establishes a tenderer’s 
obligations in submitting a tender and the employer’s undertakings in soliciting and 
evaluating tender offers. Such conditions establish the rules from the time a tender is 
advertised to the time that a contract is awarded and require employers to conduct the 
process of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following 
system 
requirements: 
Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing 
simultaneous and timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are 
restrictions from doing business with the employer, lack of capability or capacity, legal 
impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 
outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain 
best value outcomes in respect of quality, timing and price, and least resources to effectively 
manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 
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a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 
 

C.3.11.1 General 
 

The employer must appoint an evaluation panel of not less than three persons conversant 
with the proposed scope of works to evaluate each responsive tender offer using the tender 
evaluation methods and associated evaluation criteria and weightings that are specified in 
the tender data. 
 

 

C.3.12 Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's information the 
policies and / or certificates of insurance which the conditions of contract identified in the 
contract data, require the employer to provide. 
 
C.3.13 Acceptance of tender offer 

 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and 

only if the tenderer: 

 
a) is not under restrictions, or has principals who are 

under restrictions, preventing participating in the 

employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate 

that he or she possesses the professional and technical qualifications, 

professional and technical competence, financial resources, equipment 

and other physical facilities, managerial capability, reliability, experience 

and reputation, expertise and the personnel, to perform the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act No. 2008, bankrupt or being wound up, 

has his/her affairs administered by a court or a judicial officer, has 

suspended his/her business activities or  is subject to legal proceedings in 

respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract 
free of conflicts of interest. 
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C.3.14 Prepare contract documents 
 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were 
issued by the employer as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents and 
c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, 
if any. 

 
 

 

C.3.15 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both parties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 

 

C.3.16 Registration of the award 
 

An employer must, within twenty-one (21) working days from the date on which a 
contractor's offer to perform a construction works contract is accepted in writing by the 
employer, register and publish the award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the form 
of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying 
these conditions of tender but withhold information which is not in the public interest to be 
divulged, which is considered to prejudice the legitimate commercial interests of tenderers 
or might prejudice fair competition between tenderers. 
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AIRPORTS COMPANY SOUTH AFRICA 
 
KING SHAKA INTERNATIONAL AIRPORT 
 
TENDER REF. No: DIA6463/2020/RFP  
 
CONTRACTOR APPOINTMENT FOR THE PROVISION OF OPERATION AND 
MAINTENANCE OF BAGGAGE HANDLING SYSTEM. 

 
Part T2: Returnable Documents 
 
T2.1: List of Returnable Document 

 
T2.2: Returnable Schedules 
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AIRPORTS COMPANY SOUTH AFRICA 
 
KING SHAKA INTERNATIONAL AIRPORT 
 
TENDER REF. No: DIA6463/2020/RFP  
 
CONTRACTOR APPOINTMENT FOR THE PROVISION OF OPERATION AND 
MAINTENANCE OF BAGGAGE HANDLING SYSTEM AT KING SHAKA AIRPORT. 
 

T2.1: LIST OF RETURNABLE DOCUMENTS 

The tenderer must complete the following returnable documents: 
Completed 

(tick) 

1 Returnable Schedules required for tender evaluation purposes only  

A1: Certificate of Attendance at Compulsory Briefing session  N/A 

A2: Record of Addenda to Tender Documents  

A3: Certificate of Authority for Signatory  

A4: Certificate of Authority for Joint Ventures (where applicable)  

A5: Schedule of the Tenderer’s Recent Experience related to this Project  

A6: Completion Certificates of Previous Projects Completed  

A7: Certified Copies of Client Reference Letters of Previous Projects Completed  

A8: Proof of Contract Values of Previous Projects Completed  

A9: Schedule of Current Commitments  

A10: SBD 4: Declaration of Interest  

A11: SBD 6.1: Preference points claim form in terms of preferential procurement 
               Regulations 

 

A12: SBD 6.2 (Declaration for local content and production for PPPFA designated 
sectors 

 

A13: SBD 8: Declaration of Bidder’s past supply chain management practices  

A14: SBD 9: Certificate of independent bid determination  

  

2 Other documents required only for tender evaluation purposes  

B1: Letter from the OEM (Glidepath) confirming IT and Spares support throughout the 
duration of the contract. 

 

B2: An original Certificate of Contractor Registration issued by the Construction Industry 
Development Board (CIDB 

 

B3: An original or certified copies valid Tax Clearance Certificate or SARS Pin issued by 
the South African Revenue Services. 

 

B4: Central Supplier Database (CSD) proof of registration.  

  

3 Returnable Schedules required for tender evaluation purposes that will be 
incorporated into the contract 

 

C1.1 Form of Offer and Acceptance  

C1: Compulsory Enterprise Questionnaire  

C2: A certified copy of B-BBEE Verification Certificate  

C3: CV’s of key personnel  

C4: Certified Certificates of Qualifications of Key Personnel.  

C5: Schedule of Information to be provided by Tenderer  

C6: Proposed Amendments and Qualifications   
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CONTRACTOR APPOINTMENT FOR OPERATION AND MAINTENANCE OF 
BAGGAGE HANDLING SYSTEM AT KING SHAKA AIRPORT  
 
TENDER REF. No: DIA6463/2020/RFP   
 

T2.2: RETURNABLE SCHEDULES 
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T2.2 Returnable Schedules 
 
FORM A1. Certificate of Attendance of the Non-Compulsory Briefing Session 
(Not applicable ) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed  Date  

Name  Position  

Tenderer  

 

Signed by ACSA 
Representative: 

 

Name: 

 

 

This is to certify that 

I, ………………………………………………………………………………………………............................ 

 
Representative of (tenderer)…………………………………………………………………………………… 

 
……………………………………………………………………………………………………………………. 

 
of (address)………………………………………………………………………………………………………… 

 
…………………………………………………………………………………………………………………… 

 
………………………………………………………………………………………………………………….. 

 
e-mail ………………………………………….…………………………………………………………………. 

 
telephone number ………………………………………………………………………………………………. 

 

fax number……………………………………………………………………………………………………….. 

 

visited the compulsory brief session held on date………………………………………………………….. 
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FORM A2. Record of Addenda to Tender Documents 
 

We confirm that the following communications received from the Employer before the submission of this 
response for Tenders, amending the Tenders documents, have been taken into account in this response: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

9.    

10.    

Attach additional pages if more space is required. 

 
 

 
 

Signed  Date  

Name  Position  
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Tenderer  

 
Form A3: Certificate of Authority for Signatory 
 

(1) Signatories for close corporations and companies shall confirm their authority by attaching to this 

form a duly signed and dated copy of the relevant resolution of their members or their board of 

directors, as the case may be. 

(2) In the event that the tenderer is a joint venture, a certificate of authority for signatories (Form A3) 

is required from all members of the joint venture and the designated lead member shall be clearly 

identified as requested by tender condition C2.13.4. 

 

An example is shown below: 

 

"By resolution of the board of directors taken on  ...................................... 20 .................  

 

Mr/Ms  ........................................................................................................................................................  

 

whose signature appear below, has been duly authorized to sign all documents in connection with this 

tender for Tender number DIA6463/2020/RFP and any contract which may arise there from on behalf of 

 

(block capitals)  ..........................................................................................................................................  

 

 ...................................................................................................................................................................  

 

Signed on behalf of Company:  ................................................................................................................  

 

In his/her capacity as: ................................................................................................................................. 

 

Date: ................................................................. Signatory of Authority: …………………………………….. 

 

Witnesses: 

 

…………………………………………………..    …………………………………………… 

Signature         Signature 

 

 

………………………………………………….                               ……………………………………………. 

Name (print)         Name (print) 

 

Attach: 

Á Latest Audited Annual Financial Report 

Á Bank reference Letter 

 

Signed  Date  
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Name  Position  

Tenderer  

 
 
FORM A4. Certificate of Authority of Joint Ventures (where applicable) 

 
This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, 

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.   

Please attach JV agreement stipulation % share of each JV 
 

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . ….…….  

 

Name: ………………………... 

 

Designation: …………………. 

 
 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . ….…….  

 

Name: ………………………... 

 

Designation: …………………. 

 

 
 
 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . ….…….  

 

Name: ………………………... 

 

Designation: …………………. 

 
 

Signed  Date  

Name  Position  
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Tenderer  

 
 
 
FORM A5. Schedule of the Tenderer’s Recent Experience  
 
The experience of the tenderer or joint venture partners in the case of an unincorporated joint venture 
or consortium as opposed to the key staff members / experts in similar projects or similar areas and 
conditions in relation to the scope of work  
Bidders are requested to submit a comprehensive portfolio of relevant (value and complexity) projects 
successfully completed. 
Bidders should very briefly describe his or her experience in this regard and attach this to this 
schedule. See format below 
 
The description should be put in tabular form with the following headings:  

Employer, 
contact person 
and telephone 
number 

Description of 
works/ Project 
Name 
 

Value of work 
inclusive of VAT 
(Rand) 

Date 
started 

Date 
completed 

COMPLETION 
CERTIFICATE 
OR CLIENT 
REFERENCE 
LETTER 
YES NO 

       

       

       

       

       



 
 
 

     
 

Returnable Schedules T2.2 P a g e  | 34 
 

 

Note: When completing the above schedule, Tenderer’s must take cognisance of the evaluation 

criteria as described in the Tender Data, Part T1.2, Clause C.3.11 

 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
Signed  Date  

Name  Position  

Tenderer  
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FORM A6 Certified Copies of Completion Certificates of Previous Projects 
Completed 

 
 

Please attach Completion Certificates (Practical Completion) of Previous Projects Completed as listed 
under Form A5 above to this page. 
A minimum of three (3) certificates required for relevant projects 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
Signed  Date  

Name  Position  

Tenderer  
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FORM A7 Certified Copies of Client Reference Letters of Previous Projects 
Completed 

 

Please attach certified copies of Client Reference Letters of Previous Projects Completed as listed 
under Form A5 above to this page. 
A minimum of three (3) reference letters required from the client bodies/Principal Agent. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
Signed  Date  

Name  Position  

Tenderer  

 

 
 
 
 
 

Form A8 Proof of Contract Values of Previous Projects Completed 
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Please attach proof of Contract Values of Previous Projects Completed as listed under Form A5 above 
to this page. A minimum of three (3) certificates required for relevant projects 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
Signed  Date  

Name  Position  

Tenderer  

 
 
 
 
Form A9: Schedule of Current Commitments 
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1. The tenderer shall list below all projects with which the proposed key personnel are currently 

involved 
2. In the event of a joint venture enterprise, details of all the members of the joint venture shall 

similarly be attached to this form 
 

Employer, contact person and 
telephone number 

Description of 
contract 

Value of work 
inclusive of VAT 

(rand) 
Completion Date 

    

    

    

    

    

    

    

    

    

    

    

 
 
 

Signed  Date  

Name  Position  

Tenderer  

 
 
 
 

  SBD 4 
A10. DECLARATION OF INTEREST 
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1. Any legal person, including persons employed by the state¹, or persons having a 
kinship with persons employed by the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid (includes a price quotation, 
advertised competitive bid, limited bid or proposal).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation 
to the evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and or 
adjudication of the bid(s), or where it is known that such a relationship exists 
between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:  

…………………………………………………………. 
 
2.2 Identity Number:  

………………………………………………………………………………………………
… 

 
2.3 Position occupied in the Company (director, trustee, shareholder²):  

…………………………………….. 
 
2.4 Company Registration Number:  

………………………………………………………………………..……. 
 
2.5 Tax Reference Number:  

………………………………………………………………………………….……… 
 
2.6 VAT Registration Number:  

………………………………………………………………………………....   
2.6.1 The names of all directors / trustees / shareholders / members, their individual 

identity numbers, tax reference numbers and, if applicable, employee / persal 
numbers must be indicated in paragraph 3 below. 

¹ “State” means – 
               (a) any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management 
Act, 1999 (Act No. 1 of 1999). 

 (b) any municipality or municipal entity. 
 (c) provincial legislature. 
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 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²” Shareholder” means a person who owns shares in the company and is actively involved in 

the management of the enterprise or business and exercises control over the enterprise.
  

 
 
 
2.7  Are you or any person connected with the bidder           YES / NO 
       presently employed by the state. 
 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:        
……....……………………………… 
Name of state institution at which you or the person  
connected to the bidder is employed:                 
……………………………………… 
Position occupied in the state institution:           
……………………………………… 
 
Any other particulars:    
……………………………………………………………… 
 
……………………………………………………………… 
……………………………………………………………… 

 
2.7.2 If you are presently employed by the state, did you obtain  YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid  YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
  

……………………………………………………………………. 
……………………………………………………………………. 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /   YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 
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2.8.1 If so, furnish particulars: 
………………………………………………………………….. 
…………………………………………………………………..  
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 

 2.9.1If so, furnish particulars. 
 ……………………………………………………………... 
 …………………………………………………………..…. 

……………………………………………………………… 
 

2.10  Are you, or any person connected with the bidder,   YES/NO 
 aware of any relationship (family, friend, other) between  

any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication? 
of this bid? 

  
2.10.1 If so, furnish particulars. 

……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 
……………………………………………………………………………. 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity 
Number 

Personal Tax 
Reference Number 

State Employee 
Number / Persal 
Number  
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4 DECLARATION 

 
I, THE UNDERSIGNED 
(NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE 
IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT 
SHOULD THIS DECLARATION PROVE TO BE FALSE.   
 
 
…………………………………..  ..……………………………………………   
 Signature                           Date 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
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SBD 6.1 
 
A11. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic 
Empowerment (B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed R50 000 000 (all applicable taxes 
included) and therefore the 90/10 preference point system shall be applicable: or  

b) The 90/10 preference point system will be applicable to this tender  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 90 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 10 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in 
section 1 of the Broad-Based Black Economic Empowerment Act. 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity 
in terms of a code of good practice on black economic empowerment, issued 
in terms of section 9(1) of the Broad-Based Black Economic Empowerment 
Act. 

(c) “bid” means a written offer in a prescribed or stipulated form in response to 
an invitation by an organ of state for the provision of goods or services, 
through price quotations, advertised competitive bidding processes or 
proposals.  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-
Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003). 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of 
the Broad-Based Black Economic Empowerment Act. 

(f)  “functionality” means the ability of a tenderer to provide goods or services 
in accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts.   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person. 

2) An affidavit as prescribed by the B-BBEE Codes of Good Practice. 

3) Any other requirement prescribed in terms of the B-BBEE Act. 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act. 
 
(j) “rand value” means the total estimated value of a contract in Rand, 

calculated at the time of bid invitation, and includes all applicable taxes.  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 ö
÷

õ
æ
ç

å -
-=

min

min
180
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PPt
Ps  or ö
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õ
æ
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min
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 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 
of contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ……… (maximum of 10 or 20 
points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

 

7. SUB-CONTRACTING (NOT APPLICABLE) 

7.1 Will any portion of the contract be sub-contracted?   
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(Tick applicable box) 
 

YES  NO  

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............……………?……%  

ii) The name of the sub-
contractor…………………………………………………………. 

iii) The B-BBEE status level of the sub-
contractor......................................……………. 

iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:…………………………………………………………………. 

8.2 VAT registration number:…………………………….………………………………… 

8.3 Company registration number:…….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
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………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in business:…………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBEE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions 
as indicated in paragraph 1 of this form. 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 6.1, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are 
correct.  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process. 

(b) recover costs, losses or damages it has incurred or suffered as 
a result of that person’s conduct. 

(c) cancel the contract and claim any damages which it has 
suffered as a result of having to make less favourable 
arrangements due to such cancellation. 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the 
other side) rule has been applied; and 
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(e) forward the matter for criminal prosecution. 

 
 
 

 
 

 

       
. 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      SBD 6.2 
 
A12 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of 
Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract 
is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated 

in accordance with the SABS approved technical specification number SATS 1286: 
2011 as follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is 
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
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1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation.  
 

2. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods      Stipulated minimum threshold 

 
 

3. Does any portion of the goods or services offer 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information are accessible on 
www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
3. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for 
the dti to verify and in consultation with the AO/AA provide directives in this regard. 
 
 

 
 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 

http://www.reservebank.co.za/
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EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be 

transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below.  
Declarations D and E should be kept by the bidders for verification purposes for a 
period of at least 5 years. The successful bidder is required to continuously update 
Declarations C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ………. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which 
has been consolidated in Declaration C: 

Bid price, excluding VAT (y)   R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   

http://www.thdti.gov.za/industrial%20development/ip.jsp
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The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies 
as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SBD 8 
A13 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 
 

1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors 

have- 
 

a. abused the institution’s supply chain management system. 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 
(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction 
after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the 
National Treasury’s website (www.treasury.gov.za) by clicking 
on its link at the bottom of the home page.  
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court outside of the Republic of South Africa) for fraud or 
corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state 
terminated during the past five years on account of failure to perform 
on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

 
 

 
 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 
 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 ………………………………………...   ………………………….. 
 Signature        Date 

 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 

     
Js365bW 
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SBD 9 
A14 CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, 
prohibits an agreement between, or concerted practice by, firms, or a decision 
by an association of firms, if it is between parties in a horizontal relationship 
and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 
prohibition meaning that it cannot be justified under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting 
authorities must take all reasonable steps to prevent abuse of the supply chain 
management system and authorizes accounting officers and accounting 
authorities to: 

 
a. disregards the bid of any bidder if that bidder, or any of its directors have 

abused the institution’s supply chain management system and or 
committed fraud or any other improper conduct in relation to such 
system. 

 
b. cancels a contract awarded to a supplier of goods and services if the 

supplier committed any corrupt or fraudulent act during the bidding 
process or the execution of that contract. 

 
4 This SBD serves as a certificate of declaration that would be used by institutions 

to ensure that, when bids are considered, reasonable steps are taken to prevent 
any form of bid-rigging.  
 

5 In order to give effect to the above, the attached Certificate of Bid Determination 
(SBD 9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 

to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
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purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 
is, therefore, an agreement between competitors not to compete 

 
 

SBD 9 
 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

___________________________________________________________________________

___ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf 

of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been 

authorized by the bidder to determine the terms of, and to sign the bid, on behalf of 

the bidder; 
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5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based 

on their qualifications, abilities or experience; and 

SBD 9 

 

(c) provides the same goods and services as the bidder and/or is in the 

same line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortiumÞ will not 

be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been 

no consultation, communication, agreement or arrangement with any competitor 

regarding: 

(a) prices.       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices. 

(d)  the intention or decision to submit or not to submit, a bid.  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid 

invitation relates. 
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 
skill and knowledge in an activity for the execution of a contract. 
 
 
 
 
 

SBD 9 
 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

 

 …………………………………………………  ………………………………… 

Signature        Date 

 

………………………………………………….  ………………………………… 

Position         Name of Bidder 

Js914w 2 
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Form B1 to Form B4: Certificates 
 

Attach the following Certificates to this page: 
 

FORM B1: Letter from the OEM (Glidepath) confirming IT and Spares support throughout 
the duration of the contract. 
 
FORM B2: An original Certificate of Contractor Registration issued by the Construction 

Industry Development Board (CIDB) 
 

FORM B3: An original or certified Tax Clearance Certificate issued by the South African 
Revenue Services. In the event of a Joint Venture, each member shall comply with this 
requirement. 

 
FORM B4:       Central Supplier Database (CSD) proof of registration with Supplier number 

(MAAA) and Unique registration number 
 

 
Bank Report on : (Tenderers Name) 
Account No : 
Bank  : 
Branch Code : 
Amount  : (Tender Value) 
Duration  : XX months (excluding special non-working days) 
 
BUSINESS POTENTIAL CODE (MARK X AGAINST APPLICABLE CLASSIFICATION) 
 
() An UNDOUBTED FOR INQUIRY 
() B GOOD FOR AMOUNT QUOTED 
() C GOOD FOR AMOUNT QUOTED IF STRICTLY IN WAY OF BUSINESS 
() D FAIR TRADE RISK 
() E FIGURE CONSIDER TOO HIGH 
() F FINANCIAL POSITION UNKNOWN 
() G OCCASIONALLY DISHONOURED 
() H FREQUENTLY DISHONOURED 
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Form C1: Compulsory Enterprise Questionnaire 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: cidb registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 
 
 
 
 
 
 
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a 
tender requirement. 

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a 
tender requirement. 

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a 
tender requirement. 

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as 
a tender requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue 

Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the 
scope of work that could cause or be interpreted as a conflict of interest; and 
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iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise name  
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Signed  Date  

Name  Position  

Tenderer  
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FORM C2: A certified copy of B-BBEE Verification Certificate 
 
1. Valuation of preference points is based on tenderer’s B-BBEE verification certificate: 

 
a) The certificate shall have been issued by: 

i.   A verification agency accredited by South African National Accreditation     
System (SANAS). 

ii. A registered auditor approved by the Independent Regulatory Board of Auditors (IRBA).  
b) The verification certificate must be valid at the tender closing date 
c) Failure to submit a valid verification certificate will result in the award of zero (0) points for 

preference. 
 

2. In the invent of a Joint Venture (JV), a consolidated B-BBEE verification certificate in the name of 
the JV shall be submitted. 
 
a) The verification certificate shall identify: 

i. The name and domicilium citandi et executandi of the tenderer 
ii. The registration and VAT number of the tenderer 
iii. The dates of granting of the B-BBEE score and the period of validity 
iv. The expiry date of the verification certificate 
v. A unique identification numbers 

 
3. The standard and/or normative document, including the issue and/or revision used to evaluate the 

tenderer: 
 
a) The name and/or mark/logo of the B-BBEE verification agency. 
b) The scorecard (GENERIC, QSE, EME) against which the tenderer has been verified. 
c) The B-BBEE status level 
d) The SANAS or IRBA logo on the verification certificate. 
e) The B-BBEE procurement recognition level. 
f) The score achieved per B-BBEE element. 
g) The % black shareholding. 
h) The % black woman shareholding. 
i) The % black persons with disabilities. 
 

4. ACSA will not be responsible to acquire data that it needs for its own reporting systems and which 
may not form part of a verification agency’s standard certificate format. The tenderer, at its own 
cost, must acquire the specified data listed in 3 above from its selected verification agency and 
have it recorded on the certificate.  
 
Alternatively, such missing data must be supplied separately, but certified as correct by the same 
verification agency and also submitted. Failure to abide by this requirement will result in such a 
tenderer scoring zero (0) preference. 

 

Signed  Date  

Name  Position  
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Tenderer  
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FORM C3. The CV’s of key personnel  
 
Bidders are referred to clause C.3.11 which indicates the maximum possible score for information 
requested under this schedule. 
 
Bidders are required to demonstrate the following: 

- Composition of team structure including roles & responsibilities and time allocation (i.e. full-time vs 
part time) 

- Qualifications and Demonstrated Experience of key personnel in relevant projects (similar size, nature 
& complexity). it is essential that suitably qualified and experienced personnel be assigned to this 
project.  

The key team needs to be represented by a Site manager. 

 

1.  1xSite manager  

2.  3x Millwright/ Technician 

3.  3xTechnical Assistant 

4.  3 x System Controllers 

5. 9 x BHS Operators 

The evaluation of quality will be based on the CV’s submitted and organogram 
of proposed team. Bidders are to complete returnable CV templates and attach 
full detailed CV thereto 
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Site manager 
 
Individual has managed all aspects of the projects and been involved in client liaison, project 
reporting, project planning, production and overall delivery management .Site manager will need to 
as a minimum: engage the Client and the Consultants as required, plan the job, oversee site 
establishment, oversee operations and maintenance requirements as well as manage on 
maintenance and  ensure the requirements are met on site and see to it that deliverables are met. 
The individual will be required to submit daily operation reports based on KPIs and monthly 
maintenance rand spares reports. 
Expected Key outputs: 

o  Report writing (general admin, Operations and technical) 
o Incident investigation/ Fault finding 
o Meetings and stakeholder management 
o Liaison, public relations and reporting/supplying information to ACSA, Ground Handling 

Agents and all the airlines 
o General management of operation & staff 
o Submitting complete annual budgets based on history and forecasted Expenditure 
o Performance and statistical reporting 
o Health and Safety compliance  
o Management of baggage handling system operation 
o Management, training and performance monitoring of operators 
o Daily supervising of operators 
o Management of Mishandled bags 

 
 

 

Name:   

Date of Birth:  

Current Employer:  

Job Description and  
Qualifications: 
 

 

Relevant Years’ Experience 
(Relevant, i.e. as Site manager 

 

Project Years of Experience:  
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Key experience in relevant projects: of conveyors and/or carousels OR Managing Airport Baggage 
Handling System operations.   
 
 
Project 1 Name:  
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
Project 2 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
Project 3 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Part T1.2, Clause C3.11 

 

 

 
 
 
 
 
 
Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this 
project. Should the person stated above not be available for the Contract (for a bona fide reason), a 
person of at least the same experience and qualifications will need to be submitted for approval prior to 
taking up the position. 
 

 

Signed  Date  

Name  Position  

Tenderer  
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3x Millwright/ Technician 
 
Individual has served in a maintenance environment, fault finding, doing maintenance and repairs, 
overseeing the execution of the works under the overall guidance of a Site Manager.  
 
Expected key Outputs: 

o The individual will be required to do fault finding, 
o  maintenance, services, and repairs of mechanical and electrical equipment  
o  To do technical reports and submit to Site Manager.  
o The Millwright/ Technician will also be responsible for housekeeping. 

 

Name:   

Date of Birth:   

Current Employer:   

Job Description and  

Qualifications:  
 

 

 

Relevant Yearsô Experience 
(Relevant, i.e. as an overall 

Millwright/ Technician)  

 

Projects  Yearsô Experience: 
(Relevant, i.e. with works in a 

retail/ commercial /industrial 
environment) 

 

 

Key experience in relevant project s: It is to be noted that órelevant projectsô refers to building 
projects in a retail / commercial / industrial/ public sector environment.   

 
Project 1 Name:  

Start:  

Completion:  
Client:  

Outline of Responsibilities and Duties:  
 

Project 2 Nam e:  
Start:  

Completion:  

Client:  
Outline of Responsibilities and Duties:  

 
Project 3 Name:  

Start:  

Completion:  
Client:  

Outline of Responsibilities and Duties:  
 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C.3.11 
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Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this 
project. Should the person stated above not be available for the Contract (for a bona fide reason), a 
person of at least the same experience and qualifications will need to be submitted for approval prior to 
taking up the position. 
 

 
Signed  Date  

Name  Position  

Tenderer  
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3 x System Controllers 
Individual has operated SCADA system and has worked on fault finding on mechanical or electrical 
systems, technical reporting under supervision of Site Manager. The individual will be required to 
operate the SCADA system and be equipped to resolve maintenance issues (if need be) and do 
housekeeping. 
Expected Key Outputs: 

o Assist with corrective and preventative maintenance and breakdown repairs. 
o Administration of daily Fault, Event Logs and reports to client services. 
o Performing daily checks, monitoring of entire system and performing operational 

requirements of Sorter and all associated equipment. 
o Performing hourly, and shift change, shutdown checks of systems, equipment, sortation 

line and baggage statistics 
o Monitoring of sorter capacity percentage to avoid sorter full conditions. 
o Assisting in E-stop faults or any other system faults to clear faults and minimize sorter 

down time. 
o Co-ordinate the activities of the floor operations, jam and in-feed operators, to ensure 

that baggage is routed safely to the ground floor, to continuously update the baggage 
Millwright/ Technician of the status of these events and the impact on operations. 

o Communicate with the BHS operators using radios to clear all bag jams and minor resets 
o System operator/controller will be based in the baggage area control room 

 

Name:   

Date of Birth:  

Current Employer:  

Job Description and  
Qualifications: 
 
 

 

Relevant Years’ Experience 
(as a Safety Officer)  

 

Building Years’ Experience: 
 

 

 
Key experience in relevant projects: As a safety officer in building projects  
 
Project 1 Name:  
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
 
 
Project 2 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
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Project 3 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C.3.11 

 
 
Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this 
project. Should the person stated above not be available for the Contract (for a bona fide reason), a 
person of at least the same experience and qualifications will need to be submitted for approval prior to 
taking up the position. 
 
 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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3x Technical Assistants 
 

Individual has served in a maintenance environment, doing maintenance and repairs.  
 
Expected Key Outputs: 
 

o The individual will be required to do assist the Millwright/ Technician with maintenance, 
services, repairs of mechanical and electrical equipment and housekeeping. 

o Ensure continuous operation of the system by resolving all faults. 
o Support Millwright/ Technician in  Root cause investigation and recommend mitigation 

measures.  
 

Name:   

Date of Birth:   

Current Employer:   

Job Description and  
Qualifications:  

 
 

 

Relevant Yearsô Experience 

(Relevant, i.e. as an overall 
Senior Site Foreman)  

 

Building  Projects  Yearsô 

Experience:  
(Relevant, i.e. with works in a 

retail/ commercial /industrial 
environment) 

 

 

Key experience in re levant projects: It is to be noted that órelevant projectsô refers to building 
projects in a retail / commercial / industrial/ public sector environment.   

 
Project 1 Name:  

Start:  

Completion:  
Client:  

Outline of Responsib ilities and Duties:  
 

Project 2 Name:  

Start:  
Completion:  

Client:  
Outline of Responsibilities and Duties:  

 
Project 3 Name:  

Start:  

Completion:  
Client:  

Outline of Responsibilities and Duties:  
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Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C.3.11 

 

 

Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this 
project. Should the person stated above not be available for the Contract (for a bona fide reason), a 
person of at least the same experience and qualifications will need to be submitted for approval prior to 
taking up the position. 
 

 
Signed  Date  

Name  Position  

Tenderer  
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9 x BHS Operators  
Individual meets the minimum qualifications and experience. Individual must be hands on and pay attention to 
detail. S/he will be required to do Manual Encoding, resolve Bag jams efficiently without causing damage to the 
baggage and do housekeeping. 
Expected Key Outputs: 
 

o Monitor, reset and report faults to System Operator/controller 
o Realigning scanners & PEC 
o Maintenance and health checks on system operation 
o Resetting faults 
o Clearing of bag jams 
o Moving bags manually when the system is down and assist in activation of contingency plans 
o housekeeping 
o To ensure all bags receive a destination 
o Loading all bags onto the sorter 
o Scanning bags at manual coding stations and OOG 
o Report damaged bags and tagless/problem bags 

 
 

Name:   

Date of Birth:   

Current Employer:   

Job Description and  
Qualifications:  

 
 

 

Relevant Yearsô Experience 

(Relevant, i.e. as an overall 
Senior Site Foreman)  

 

Building  Project s Yearsô 

Experience:  
(Relevant, i.e. with works in a 

retail/ commercial /industrial 
environment) 

 

 

Key experience in relevant projects: It is to be noted that órelevant projectsô refers to building projects in 
a retail / commercial / industrial/ public se ctor environment.   

 

Project 1 Name:  
Start:  

Completion:  
Client:  

Outline of Responsib ilities and Duties:  

 
Project 2 Name:  

Start:  
Completion:  

Client:  
Outline of Responsibilities and Duties:  

 

Project 3 Name:  



 
 
 

     
 

Returnable Schedules T2.2 P a g e  | 75 
 

Start:  

Completion:  
Client:  

Outline of Responsibilities and Duties:  
 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C.3.11 

 

 

 

 

 

Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this 
project. Should the person stated above not be available for the Contract (for a bona fide reason), a 
person of at least the same experience and qualifications will need to be submitted for approval prior to 
taking up the position. 
 

 
Signed  Date  

Name  Position  

Tenderer  
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FORM C4: Certified Certificates of Qualifications of Key Personnel. 
 
Please attach certified copies of Qualifications of Key Personnel. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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Form C5: Schedule of Information to be provided by Tenderer 

 

1. Company details:          

 

Registered Address:  
Contact Person:   
Telephone:   
Fax:  

 

2. Shareholders 

 

Names/Percentages of holdings:  

 

3. Bankers 

 

Name of Account Holder:   
Bank:   
Branch:   
Account Number:   
Bank and branch contact details:  
 

4. Turnover 

 

Approximate turnover for each of the past three years: 

2016:  ......................................................................................................................................  

2017  ......................................................................................................................................  

2018:  ......................................................................................................................................  

 

5. Management and Manpower Resources 

 

Supervisors: ................................................................................................................................  

Labourers: ................................................................................................................................  

Other: ................................................................................................................................  

 

Name of Supervisor to be allocated to this contract: ...........................................................................  

 

6. Company Equipment (Value in R) 

 

Equipment owned by Company:  .................................................................................  

Own workshop/stores (location):  .................................................................................  

 
 

Signed  Date  

Name  Position  
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Tenderer  

 
 
Form C6: Proposed Amendments and Qualifications 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 
covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or 
item 

Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 
 
 

Signed  Date  

Name  Position  
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Tenderer  
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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

PROJECT NAME AND NUMBER: 
 

TITLE OF PROJECT: OPERATION AND MAINTENANCE OF BAGGAGE HANDLING SYSTEM 
 

 
 
 
 

NEC 3:  TERM SERVICE CONTRACT (TSC) 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

 Applicable at King Shaka International Airport 
 
(Registration Number:  1993/004149/30) 
 
 

and 
 
 

 
 
 
(Registration Number :) 
 

for 
 
 

Operation and Maintenance of Baggage Handling System 

 

  

Contents: 
 

 No of pages 

Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Employer Service Information [●] 

Part C4 Site Information [●] 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
 
C1.1 Form of Offer and Acceptance  
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for  
Operation and Maintenance of Baggage Handling System. 
 
The contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer 
and acceptance, the contractor offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 
The offered total of the prices (INCLUSIVE OF VAT) is: 
 
 
 (in words); (in figures)  

(The above amount should be calculated as per the guide provided in the Activity Schedule.  In the event 
of any conflict between the amount above and the Activity Schedule, the latter shall prevail.) 
 
for the contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..       Date            . . . . . . . . . . . . . . . . . . . . ..      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
address of  
organisation)     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
contractor’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the contractor’s 
offer shall form an agreement between the employer and the contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3 : Service information. 
Part C4 : Site information 

 
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the Service manager (to be confirmed) to arrange the delivery of 
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance 
with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of deviations 
(if any).  Unless the tenderer (now contractor) within five working days of the date of such receipt notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . ..           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . ..     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . ..         Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
King Shaka International Airport 
King Shaka Drive, La Mercy 

 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
 
 
 
 
Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
By the duly authorised representatives signing this agreement, the employer and the contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 Contract Data  

Part one - Data provided by the Employer 

Clause Statement Data 

1 

General  

  
 

The conditions of contract are the core 
clauses and the clauses for main Option:  

 
 

  A: Priced contract with price list 

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:   

  X1 Price Adjustment for inflation 

  X2 Changes in the law 
X17       Low Service Damages 

  X18:  Limitation of Liability (as amended in 
Option Z) 

X19      Task Orders 
X20       Key Performance Indicators 

  Z:  Additional conditions of contract 
 

 of the NEC3 Term Service Contract (April 
2013) 

 

10.1 The Employer is (Name): Airports Company South Africa SOC Limited  
 
 

Address King Shaka International Airport 

10.1 The Service Manager is: Sihle Zuma 
 

11.2(1) The Accepted Plan is Included in Part C3 of this document, including 
Annexes thereto as submitted by the Contractor 
and accepted by the Service Manager. 
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11.2(2) The Affected Property is  Terminal Building 

11.2(13) The Service is Operation and Maintenance of Baggage Handling 
System as set out in Part C3 Service Information. 

11.2(14) The following matters will be included in the 
Risk Register: 

 
Access to Site 
Delay in supply of material and/or equipment  
Progress of the works against the program 
Travelling public and ACSA stakeholders 
 
Delay in processing of baggage 

11.2(15) The Service Information is in  The section titled Service Information included 
as Part C3 of this document. 

12.2 The law of the contract is the law of  The Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 7 calendar days 

21.1 The period within which the Contractor 
provides the Contractor’s Plan 

30 calendar days from Contract Date 

_________________________________________________________________________________ 

2 The Contractor's main 
responsibilities 

 

 
Detailed in Part C3 (Service Information) 

3 Time  

30.1 The starting date is  

30.2 The Service Period is 12 months from the starting date 

30.3 The end date is   
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4 Testing and Defects When the Service Manager assesses the cost 
incurred by the Employer in repeating a test 
inspection after Defect is found, he does not 
include the Contractorôs cost of carrying out the 
repeat test or inspection 

5 Payment  

50.1 The assessment interval is on the  Four weeks  

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

 
30 days 

51.4 The interest rate is N/A 

6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Rights to Material 

The Contractor has a right to use the 
equipment, Plant and Materials provided by the 
Employer only to Provide the Service. 

8 Risks and insurance Refer to Part C1.4 

   

83.2 
 

Insurance Cover Refer to Part C1.4 

9 Termination 

Both parties have right to terminate. 
 
The Party wishing to terminate initiates 
procedure by notifying the SM and giving his 
reasons. If SM is satisfied that the Party giving 
the notice has provided reasons which are valid 
under the Contract, the SM issues a termination 
certificate. 
 

10 Data for main Option clause 

 

A  
 
 

Priced contract with price list 
 

Refer to Part C2 
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11 Data for Option W1 

 

W1.1 The Adjudicator is The person appointed jointly by the parties from 
the list of adjudicators contained below 

W1.2 The Adjudicator nominating body 
is 

The current Chairman of Johannesburg 
Advocate’s Bar Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 
arbitration procedure is 

The arbitration procedure is set out in The Rules 
for the Conduct of Arbitrations 2013 Edition, 7th 
Edition, published by The Association of 
Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 
be held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who 
will choose an arbitrator 

The Arbitrator is the person selected by the 
Parties as and when a dispute arises in terms of 
the relevant Z Clause, from the Panel of 
Arbitrators provided under the relevant Z clause 
if the arbitration procedure does not state who 
selects an arbitrator. The Arbitrator nominating 
body is the Chairman of the Johannesburg 
Advocates Bar Council. 

12 Data for secondary Option   

X1 Price Adjustment for inflation N/A 

X2 Changes in the law A change in law of the country in which the 
Affected Property is located is a compensation 
event if it occurs after the Contract Date. The 
Service Manager may notify the Contractor of a 
compensation event for a change in law and 
instruct him to submit quotations. If the effect of 
a compensation event is a change in the law to 
reduce the total Defined Cost, the Process are 
reduced.  

X17                                   Low service damages  
 

If the Contractor produces substandard work the 
Employer can: 
Insist the Contractor corrects the Defects to 
provide the quality specified in the service 
information 
Recover the cost of having it corrected by other 
people if the Contractor fails to correct the 
Defect within the specified time or  
Accept the Defect and a quotation from the 
Contractor for reduced Prices in return for a 
change to the service information 
 
Refer to table Annexure A For low service 
damages 



 
 
 

     
 

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 88  
 

   

X18 Limitation of liability  

X18.1 The Contractorôs liability to the Employer 
for indirect or consequential loss is limited 
to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractorôs liability 
to the Employer for loss of or damage to the 
Employerôs property is limited to 

The total of the Prices 

X18.3 The Contractorôs total liability to the  
Employer for defects due to his design  
which are not listed on the Defects 
Certificate is limited to 

The total of the Prices 

X18.4 The Contractorôs total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to 

The Contractorôs total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict and 
otherwise to the extent allowed under the law of 
the contract. 
The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

- infringement of an intellectual property right 

X19  Task Order  The task order is work within the Service which                                                 
the Service Manager may instruct the Contractor to carry out 
within a state period of time   

X20  Refer to Annexure A 

Z The Additional conditions of 
contract are 

Z1 – Z19 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 
the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 
does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 
in writing. 

Z2 Providing the Service:  
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Z2.1 Delete core clause 20.1 and replace with the following: 
The Contractor provides the Service in accordance with the Service Information and warrants that 
the results of the Service, when complete, shall be fit for their intended purpose. 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 
the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 
business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 
to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 
any proceeds which would have been received from any insurances but for the conduct of the 
Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 
or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 
or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the 
Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 
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Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 
obligation to Provide the Works or taking any other action as appropriate against the Contractor 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 
due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Service 
Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 
protect such information. The Contractor may disclose such information only to the extent required 
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 
afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, in the course of Providing the Works and after Completion, requires the prior written consent 
of the Service Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 
within 2 weeks of the notification of the default by the Service Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default either 
himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 
on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 
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Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 
materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 
information (electronic or otherwise) which have been or are at any time prepared by or on behalf 
of the Contractor under the contract or otherwise for and/or in connection with the works) and 
generally does all things required by the Service Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 
he may from time to time have, or become entitled to over such Equipment and any part thereof 
and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have 
or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 
to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractorôs design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractorôs Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 
or arbitration which may arise from it. 

Z15 Dispute resolution:  Refer to W1 of this contract 

Z15.1 Appointment of the 
Adjudicator 
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 An Adjudicator is appointed 
when a dispute arises, from the 
Panel of Adjudicators below. 
The referring party nominates 
an Adjudicator, which 
nomination is either accepted 
or rejected by the other party. In 
the instance of a rejection of the 
nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel 
of Adjudicators below 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 
2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z15.2 Appointment of the 
Arbitrator 

 

 An Arbitrator is appointed when 
a dispute arises from the Panel 
of Arbitrators below. The 
referring    party nominates an 
Arbitrator, which nomination is 
either accepted or rejected by 
the other party. In the instance 
of a rejection of the nominated 
Arbitrator, the referring Party 
refers the appointment 
deadlock to the Chairman of 
the Johannesburg Bar Council, 
who appoints an Arbitrator 
listed in the Panel of Arbitrators 
below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16 Notification of a compensation event 

Z17 BBBEE and Tax Clearance 
Certificates 

 

Z17.1 The Contractor shall be expected to during the course of the contract  present a compliant BEE 
Certificate and a Tax clearance Certificate. Failure to adhere to these requirements shall be 
considered a material breach of the conditions of this Contract, the sanction for which may be a 
cancellation of this Contract.  

Z18 Communication   

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z18.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change 
to the design, scope, and Service information that is 5% or more  

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the 
Completion Date being extended by more than 30 days. 

Z19 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 
amended the Contractor agrees to the following: 

Z19.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 
right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 
and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 
are in accordance with the provisions of the said Act, and in particular with regard to the Construction 
Regulations. 
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PART C1.2b CONTRACT DATA 
PART TWO – DATA PROVIDED BY THE CONTRACTOR 

Clause Statement Data 

10.1 The Contractor is (Name): 
Address: 
 
Telephone No. 
Fax No. 

 
 
 

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractorôs Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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11.2 The following matters will be 
included in the Risk Register 

¶ Existing Services 

¶ Access to Site 

¶ Delay in supply of material and/or equipment  

¶ Progress of the works against the program 

¶ Travelling public and ACSA stakeholders 

¶ Delay in processing of passenger baggage 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 
85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
KING SHAKA INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
 
King Shaka Drive, La Mercy, 4407 

  
Hereinafter referred to as “Client” 
 

Name of organisation:  
 

Physical Address:  
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

1. Definitions 
 

1.1 “Mandatary” is defined as an agent, a principal contractor or a contractor for work, or service provider 
appointed by the Client to execute a scope of work on its behalf, but WITHOUT DEROGATING 
FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant. 
 

1.2 “Client” refers to ACSA; 
 

1.3 “Parties” means ACSA and the Contractor, and “Party” shall mean either one of them, as the context 
indicates; 
 

1.4 "Services" means the services provided by the Contractor or Stakeholder to ACSA; 
 

1.5 “Stakeholder” refers to companies conducting business at ACSA premises or within close proximity 
where there is an interface with ACSA operations; 
 

1.6 “The OHS Act” refers to Occupational Health and Safety Act 85 of 1993, as amended; 
 

“The COID Act” refers to Compensation for Occupational Injuries and Diseases Act 61 of 
1997, as amended; and 

 

1.7 “SHE” means Safety, Health and Environment. 
 
  



 

   

Page 1 of 89 
 

 

 

 

 

a) The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 
of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the 
Act and other relevant Acts pertaining to the job in hand. 

b) Section 37 of the Occupational Health & Safety Act potentially punishes Employers for unlawful acts 
or omissions of Mandatories where a Written Agreement between the parties has not been 
concluded containing arrangements and procedures to ensure compliance with the said Act BY THE 
MANDATORY. 

c) All documents attached or refer to in the above Agreement form an  integral part of the Agreement. 

d) To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 
provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 

e) Mandatories who utilise the services of other contractors must conclude a similar Written Agreement 
with those companies. 

f) Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the event 
of inability to perform as per this Agreement. 

g) This Agreement shall be binding for all work the Mandatory undertakes for the Client and remains 
in force for the duration of the contracted period as per Main Contract signed by both parties. 

h) The contractor shall submit all necessary documentation as per SHE File Index to the Client seven 
days prior to starting with any work. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 
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The Mandatory undertakes to comply with: 

 

2. REPORTING 

 

The Mandatary and/or his / her designated person shall report to the Client prior to commencing any 
work at the airports as well as when the activities change from the original scope of work. 

 

3. WARRANTY OF COMPLIANCE 
 

3.1 In terms of this agreement the Mandatary warrants that he / she agrees to the arrangements and 
procedures as prescribed by the Client and as provided for in terms of Section 37(2) of the OHS Act 
for the purposes of compliance with the Act. 
 

3.2 The Mandatary further warrants that he / she and / or his / her employees undertake  to  maintain  
such  compliance  with  the  OHS  Act. Without derogating from the generality of the above, or 
from the provisions of the said agreement, the Mandatary shall ensure that the clauses as hereunder 
described are at all times adhered to by himself / herself and his / her employees. 

 

3.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 
premises is not endangered by the conduct of his / her activities and that of his / her employees. 

 

4. SHE Risk Management 
 

4.1 The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 
before commencement of any work in the Client’s premises. A baseline risk assessment document 
will include identification of hazards and risk, analysis and evaluation of the risks and hazards 
identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 
identified, and a monitoring and review plan of the risks and hazards. 

4.2 The Mandatary shall review the risk registers as and when the scope of work changes and keep the 
latest version on the SHE File. 

 

5. MEDICAL EMERGENCY RESPONSE 
 

The Mandatary shall submit a detailed emergency response procedure to the Client OHS Department 
as part of the SHE File prior to start of work. The procedure shall stipulate how the Mandatary intends to 
attend to medical emergencies. In the sites where the Client has onsite clinic services, the medical staff 
can provide first line response and stabilise the patient however the Mandatary shall then activate its 
own medical response procedure and transport the patient to the medical facilities for further medical 
attention. 

 

 

 

THE UNDERTAKING 



 

   

Page 3 of 89 
 

6. APPOINTMENTS AND TRAINING 
 

6.1 The Mandatary shall appoint competent persons as per Section 16(2) of  the OHS Act. Any such 
appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work that is to be performed under his / her responsibility. Copies of any 
appointments and certificates made by the Mandatary shall immediately be provided to the Client. 

 

6.2 The Mandatary shall at the beginning of the project or activities where there are 5 people and more 
people working appoint a full time dedicated Health and Safety resource whom will be dedicated to 
the project to ensure that Safety, Health and Environmental Requirements are met at all times. The 
allocated resource shall be based where the project is undertaken for the duration of the project or 
scope of work execution. The resource shall be trained and qualified on Occupational Health and 
Safety matters and the OHS Act provisions pertinent to the work that is to be carried out. 

 

6.3 The Mandatary shall further ensure that all his / her employees are trained on the health and safety 
aspects relating to the work and that they understand the hazards associated with such work being 
carried out on the airports. Without derogating from the foregoing, the Mandatary shall, in particular, 
ensure that all his / her users or operators of any materials, machinery or equipment are properly 
trained in the use of such materials, machinery or equipment. 

 

6.4 Notwithstanding the provisions of the above, the Mandatary shall ensure that he / she, his / her 
appointed responsible persons and his / her employees are at all times familiar with the provisions 
of the OHS Act, and that they comply with the provisions of the Act. 

 

6.5 The Mandatary shall at all material times be responsible for all costs associated with the 
performance of its own obligations and compliance with the terms of this Agreement, unless 
otherwise expressly agreed by the Parties in writing. 

 

7. SUPERVISION, DISCIPLINE AND REPORTING 
 

7.1 The Mandatary shall ensure that all work performed on the Clients premises is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted. Discipline regarding 
health and safety matters shall be strictly enforced against any of his / her employees regarding 
non- compliance by such employee with any health and safety matters. 

 

7.2 The Mandatary shall further ensure that his / her employees report to him / her all unsafe or 
unhealthy work situations immediately after they become aware of the same and that he / she in 
turn immediately reports these to the Client within 48 hours with the action taken to mitigate the risk. 

 

7.3 Where the hazard or risk identified is the responsibility of the Client to action, the Mandatary shall 
notify the Client OHS and Safety Department within 24 hours of becoming aware of the hazard or 
risk for prompt action to mitigate. 
 

8. COOPERATION 
 

8.1 The Mandatary and his/her employees shall provide full co-operation and information if and when 
the Client or his / her representative enquires into occupational health and safety issues concerning 
the Mandatary. It is hereby recorded that the Client and his / her representative shall at all times be 
entitled to make such an inquiry. 
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8.2 Without derogating from the generality of the above, the Mandatary and his/ her responsible 
persons shall make available to the Client and his / her representative, on request, all and any 
checklists and inspection registers required to be kept by him / her in respect of any of his / her 
materials, machinery or equipment and facilities. 

 

9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose 
of ensuring a healthy and safe working environment. 

 

9.2 The Mandatary shall then ensure that his / her responsible persons and employees are familiar with 
such mitigation measures. This includes the lock out tag out processes relating to the use of 
machinery. 

 

9.3 The Mandatary shall implement any other safe work practices as prescribed by the Employer and 
shall ensure that his / her responsible persons and employees are made conversant with and adhere 
to such safe work practices. 

 

9.4 The Mandatary shall ensure that work for which a permit is required by the Employer or any statute 
is not performed by his / her employees prior to the obtaining of such a permit. 

 

10. HEALTH AND SAFETY MEETINGS 
 

10.1 OHS Act requires that Health and Safety Committees be established in case where employee 
count exceeds 20 onsite, however due to the duration and the nature of the scope of work executed 
by the contractors and stakeholders enforces that regardless of employees at the airports. The 
Mandatary shall establish his / her own health and safety committee(s) and ensure that his / her 
employees, being the committee members, hold health and safety representatives to attend the 
Employer’s health and safety committee meetings on monthly basis. 

 

10.2 The Mandatary Section 16(2) appointed and SHE resource shall attend the Client SHE 
meetings as per the schedule communicated. In cases where the Mandatary delegated resources 
are not able to attend the meeting, an apology shall be submitted to the Client OHS Manager 24 
hours before the meeting. An alternative representative shall be deployed to attend the meeting on 
the half of the Mandatary. 

 

10.3 The Mandatary appointed Section 16(2) and SHE resource shall not skip more than three SHE 
Committee meetings a year.  
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11. COMPENSATION REGISTRATION/INSURANCE 
 

11.1 The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the Principal contractor or contractor or stakeholder is in good standing with the 
Compensation Fund or Licensed Insurer. 

 

11.2 The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship with the 
Client, whichever period is the longest. 

 

11.3 The Mandatary shall provide the Client with Public Liability Insurance Cover as required by the 
Main Contract 

 

11.4 Any other Insurance cover that will adequately makes provision for any possible losses and/or 
claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 

 

11.5 The Mandatary shall send updated Letter of Good Standing to the Client as and when the 
Mandatary receives it to ensure that the most valid version is available. 

 

12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his / her employees undergo routine medical examinations 
and that they are medically fit for the purposes of the work they are to perform. 

 

12.2 Copies of such medical fitness certificates shall be made available to Client as part of the SHE 
file for review to ensure that they have been conducted by a reputable Occupational Health 
Practitioner registered with Health Professions Council of South Africa (HPCSA) as a doctor 
and specialist Occupational Medical Practitioner. Any other additional medical assessment 
shall be conducted in line with risk exposures. 

 

12.3 Standard (Basic) medical tests shall constitute the following assessments as minimum: 
 

¶ Individual’s history of general and previous occupational health 

¶ Comprehensive physical examination for evaluation of systemic function 

¶ Blood Pressure Measurement 

¶ Weight, Height and Body Mass Index 

¶ Urine screening 

¶ Drug screening 

¶ Audio screening 

¶ Lung Function Test 

¶ Keystone eye test 

¶ Work at Height Questionnaire 
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¶ Muscular skeletal questionnaire 

 

 

13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All Safety, Health and Environmental Incidents shall be reported to the Client OHS and Safety 
Department within two hours from the time of occurrence via a phone call, sms or email or before 
end of shift. This shall be followed by a formal report in a form of a preliminary report within fourth 
eight (48) hours. 

 

13.2 All incidents referred to in Section 74 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and copies of such reporting to be sent to the Client. The Mandatary shall 
further be providing with copies of any written documentation and medical reports relating to any 
incident. 

 

13.3 The Client retains an interest in the reporting of any incident as described above as well as in 
any formal investigation and/or inquiry conducted in terms of Section 82 of the OHS-Act into 
such incident. 

 

13.4 The Client reserves a right to hold its own investigation into any incident where it deems it is not 
satisfied with the incident investigation or where the severity of the incident is fatal or damage 
beyond a value of 1 million and above. 

 
 

14. SUB CONTRACTORS 
 

14.1 The Mandatary shall notify the Client of any subcontractor he / she may wish to source to 
perform work on his / her behalf on the Client premises. It is hereby recorded that all the terms 
and provisions contained in this clause shall be equally binding upon the subcontractor prior to 
the subcontractor commencing with the work. Without derogating from the generality of this 
paragraph: 

 

14.2 The Mandatary shall ensure that the sub-contractor meets all the requirements and is 
competent for the scope of work contracted for. This includes that approval of the SHE file, 
SHE Plans associated with the work. 

 

15. SECURITY AND ACCESS 
 

The Mandatary shall request and familiarise its employees with the Client security rules which is not 
included in this agreement. 

 

16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that all his / her employees are familiar with fire precautions at the 
site(s), which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 
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16.2 This includes participating on planned and unplanned emergency drills organised the Client. 
 

 

17. FACILITIES 

 

The Mandatary shall have a program to upkeep and maintain the facilities leased out to it /shared with/ by 
the Client as stipulated on lease agreement. 

 

18. HYGIENE AND CLEANLINESS 
 

The Mandatary shall ensure that the work site, ablution, offices and surround area is at all times maintained 
to the reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be 
left lying about unnecessarily and the work site shall be cleared of waste material regularly and on completion 
of the work. 

 

19. INTOXICATION AND SUBSTANCE ABUSE 
 

19.1 Entry to the airside is subjected to Aviation Safety Requirements in line with Client Substance 
Abuse Policy. No intoxicating substance of any form shall be allowed on site where airside or 
land side. Any person suspected of being intoxicated shall not be allowed on the site. Any person 
required to take medication shall notify the relevant responsible person thereof, as well as the 
potential side effects of the medication. 

 

19.2 The Client reserves a right to do substance abuse testing and main entry points for the 
Mandatary employees. 

 

19.3 Intoxication limits shall be adhered to as stipulated on Client Substance Abuse Policy. 
 

19.4 Records of substance abuse testing shall be filed on the SHE File and made available to the 
Employer on request. 

 
 

20. PERSONAL PROTECTIVE EQUIPMENT 
 

20.1 The Mandatary shall ensure that his / her responsible persons and employees are provided with 
adequate personal protective equipment (PPE) for the work they may perform and in accordance with 
the requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his / her responsible persons and employees wear the PPE issued to them at all times. 
 

20.2 The Mandatary shall be monitoring compliance to PPE of his/her own employees at all times, 
The Client can at its discretion conduct random PPE compliance inspections and these can be recorded 
officially on the Client nonconformance reporting tool. 
 

20.3 The Mandatary shall keep records PPE Control cards of each employee those shall be kept on 
SHE File. 
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21. PLANT, MACHINERY AND EQUIPMENT 
 

21.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he / she 
may wish to utilize on the Client premises is/are at all times of sound order and fit for the purpose for 
which it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of 
the OHS Act. 

 

21.2 Where the Mandatary equipment’s interface to the Client’s equipment’s, a joint risk assessment 
shall be conducted by the Mandatary and the Client OHS department in order for the risks to be mitigated 
prior to the use of such equipment’s. It is the responsibility of the Mandatary to notify the Client OHS 
department of such equipment’s and machinery. 
 

21.3 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby 
assumes the liability for taking the necessary steps to ensure that any article or substance that it erects 
or installs at the sites, or manufactures, sells or supplies to or for the Client, complies with all the 
prescribed requirements and will be safe and without risks to health and safety when properly used. 
 

22. USAGE OF THE CLIENT’S EQUIPMENT 
 

22.1 The Mandatary hereby acknowledge that his / her employees are not permitted to use any 
materials, machinery or equipment of the Employer unless the prior written consent of the Client has 
been obtained, in which case the Mandatary shall ensure that only those persons authorized to make 
use of same, have access thereto. 
 

22.2 The Client shall ensure that it isolates and apply LOTO on any equipment’s and machinery 
where there is an unexpected start up or flow of energy. The Mandatary has a responsibility to apply its 
own LOTO procedures before starting with work and post the use of the equipment and machinery. 

 

23. PERMIT MANAGEMENT 
 

23.1 The Mandatary shall ensure that work for which the issuing of permit to work is required shall 
not be performed prior to the obtaining of a duty completed approved permit by the Client or relevant 
Authority. 
 

23.2 The Mandatory shall notify the Client of any work to be undertaken on site in order for the 
Permit to Work to be issued. 

 
 

24. TRANSPORTATION 
 

24.1 The Mandatary shall ensure that all road vehicles used on the sites are in a roadworthy condition 
and are licensed and insured. All drivers shall have relevant and valid driving licenses and vehicle shall 
carry passengers unless it is specifically designed to do so. All drivers shall always adhere to the speed 
limits and road signs on the premises . 
 

24.2 No employees on premises permitted in back of LDV (bakkie) and in front of LDV each driver 
and passenger must have a separate seat belt. 
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24.3 In the event that any hazardous substances are to be transported on the premises, the 
Mandatary shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied 
with fully all times. 

 

25. CLARIFICATION 

 

In the event that the Mandatary requires clarification of any of the terms or provisions of this agreement, 
he / she should contact the Client OHS Department. 

 

26. DURATION OF AGREEMENT 
 

This agreement shall remain in force for the duration of the work to be performed by the Mandatary 
and/or while any of the Mandatary’s employees are present on the Client site. 

 

27. NON-COMPLIANCE WITH THE AGREEMENT 
 

If Mandatary fails to comply with any provisions of this agreement, the Client shall be entitled to give the 
Fourteen (14) days’ notice in writing to remedy such noncompliance and if the Mandatary fails to comply 
with such notice, then the Client shall forthwith be entitled but not obliged, without prejudice to any other 
rights or remedies which the Mandatary may have in law, 

 

× Apply penalties as stipulated on the main contract between Mandatory and the Client. 

× To claim immediate performance and/or payment of such obligations. 

× Should Mandatary continue to breach the contract on three occasions for the same deviation, then 
the Client is authorised to suspend the main contract without complying with the condition stated in 
clause above. 

 
INDEMNITY 

The Mandatary hereby indemnifies the Client against any liability, loss, claims or proceedings 
whatsoever, whether arising in Common Law or by Statute; consequent personal injuries or the death of 
any person whomsoever (including claims by employees of the Mandatary and their dependents); or 
consequent loss of or damage to any moveable or immoveable property arising out of or caused by or 
in connection with the execution of the Mandatary’s contract with the Client, unless such liabilities, losses, 
claims or proceedings whatsoever are attributable to the Client’s faults. The Mandatary or his/her 
employees is liable to prove without reasonable doubt that the loss is due to the Client’s fault or 
negligence. 
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The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will always comply with the following conditions: 

 

a) All work performed by the Mandatary on the Client’s premises must be performed under the close 
supervision of the Mandatary’s employees who are to be trained to understand the hazards 
associated with any Mandatory work that is performed on the Client’s premises. 

b) The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 
shall immediately be forwarded to the Client. 
 
 

c) The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS 
Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 
requirements. 

 

 

28. FURTHER UNDERTAKING 
 

Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 
this agreement on behalf of the Mandatary. The signing power of this representative must be designated 
in writing. A copy of this letter must be made available to the Client. 

 

The Contract/Project Manager shall sign this agreement as the Client’s representative. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 
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ACCEPTANCE BY MANDATARY 
 

In terms of Section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014, 

 

I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and 
the provision of the OHS Act 85 of 1993 and its regulations are complied with. 

 

 

Mandatary – WCA/ Federated Employers Mutual No………………………………. Expiry date 

……………………………………………………………………………………. 

 

1 SIGNATURE ON BEHALF OF MANDATARY         DATE 
(Warrant his authority to sign) 

Witnesses: 

1.  _____________________   

 

2.  ______________________ 

 

 

2 SIGNATURE ON BEHALF OF THE CLIENT       DATE 
      AIRPORT COMPANY SOUTH AFRICA 
 

Witnesses: 

 

3.   _____________________ 

 

4.   _____________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

 
INSURANCE CLAUSES FOR OPEX PROJECTS 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 

a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal liability 
in the event of accidental death of or injury to third party persons and/or accidental loss of or damage 
to third party property arising directly from the execution of the contract with a limit of indemnity of  R 
100 million in respect of all claims arising from any one occurrence or series of occurrences 
consequent on or attributable to one source or original cause. The policy will be subject to a Deductible 
of R25 000 for Property Damage claims only but R250 000 where Loss or Damage involves Aircraft. 

          The Employer shall pay any premium due in connection with the insurance affected by the Employer.  

b) The Contractor shall not include any premium charges for this insurance except to the extent that he 
may deem necessary in his own interests to effect supplementary insurance to the insurance effected 
by the Employer.  The Employer reserves the right to call for full information regarding insurance costs 
included by the Contractor. 

c) Any further clarification of the scope of cover provided by the Policies arranged by the Employer should 
be obtained from the Employer. 

d) In the event of any occurrence which is likely to or could give rise to a claim under the insurances 
arranged by the Employer the Contractor shall: 

(i)  in addition to any statutory requirement or other requirements contained in the Contract 
immediately notify the Employer’s Insurance Broker or the Insurers by telephone or telefax 
giving the circumstances nature and an estimate of the loss or damage or liability 

(ii)  complete a Claims Advice Form available from the Insurance Brokers to whom the form must 
be returned without delay. 

(iii)  negotiate the settlement of claims with the Insurers through the Employer’s Insurance Brokers 
and shall when required to do so obtain the Employer’s approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to the site of the Works or 
elsewhere as to the cause and results of any such occurrence and the Contractor shall co-operate in the 
carrying out of such enquiries. 

e) The Contractor will be liable for the amount of the Deductible (First Amount Payable in respect of any 
claim made by or against the Contractor or Sub-Contractors under the insurances effected by the 
Employer. Where more than one Contractor is involved in the same claim the Deductible will be borne 
in pro-rata amounts by each Contractor in proportion to the extent of each Contractor’s admitted claim.
   

f) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a result of a 
claim under the Contact Works Insurance shall if required by the Employer be paid net of the 
Deductible to the Employer who shall pay the Contractor from the proceeds of such payment upon 
rectification repair or reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 

 
In respect of any amount which becomes payable as a result of a claim under any Public Liability 
Insurance the Contractor or his Sub-Contractors shall be required to pay the amount of the Deductible 
to the Insurer to facilitate settlement of such claim. 

 Insurance Affected by the Contractor. 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following: 
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g) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the Works) 
brought onto the Site for a sum sufficient to provide for their replacement. 

h) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 
No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing 
or assembly locations. 

i) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity. 
 

 
Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above. 

j) The insurances to be provided by the Contractor and his Sub-Contractors shall: 
 

i. be affected with Insurers and on terms approved by the Employer.  
ii. be maintained in force for whatever period the perils to be insured by the Contractor are at 

risk (including any defects liability period during which the Contractor is responsible for the 
care of the Works) 

iii. submit to the Employer the relevant Policy or Policies of Insurance or evidence acceptable to 
the Employer that such insurances have been affected. 

 

k) In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or restrictive 
modification to the insurance provided to them they shall immediately notify the Employer in writing of 
such cancellation or restriction and shall advise what action the Contractor or his Sub-Contractor will 
take to remedy such action. 
 

If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and 
keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount paid by the Employer from any monies due or which may become 
due to the Contractor or recover same as a debt from the Contractor. 
Sub-Contractors 
The Contractor shall ensure that all potential and appointed Sub-Contractors are aware of the whole contents 
of this clause and enforce the compliance by Sub-Contractors with this clause where applicable.” 
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PART C2:   PRICING DATA  

 

A. Labour Cost 
 
These hours are based on operating times of 04:30 to 22:30. These are for evaluation purposes and 
are subject to change based on operational demand. 
 
Calculation: 
 

Item 
no. 

Description – Operation Hourly rate (A) 

Resource 
quantity per 
shift 
Quantity 
(B) 

Hours 
(monthly) 
(C) 

Total Amount 
(Annual) 
D = A x B x C 

1 1 Site Operations Manager  R 1 160 R 

2 3 Millwright/ Technician R 1 540 R 

3 3 Technical Assistants  R 1 540 R 

4 3 System controllers R  1 540 R 

5 
 

9 BHS Operators  R  
3 540 

R 

Total R 

 
NB: Labour rates should be inclusive of fee on overhead costs, PPE, consumables, tools allowances, 
administrative costs and insurances. 
 
 

B. Subcontracted services 

Number Item Frequency Quantity Rate Grand Total  

1 OEM- Software support 4  N/A R 200 000.00 R 800 000.00 

2 Maintenance of scales 1 73 R219.00 R16 000.00 

Total   

 

C. Provisional amounts: 

1 Permits R10 000,00 

2 Spares and consumables R 650 000,00 

Mark up on bought out items   ééé..% R650 000 x……..% 

Spares and consumables inclusive of mark up to be 

carried to pricing summary 

 

= R 

3 Safety File R 5000,00 

4 Internet Connection R30 000 

5 Site Establishment R60 000 

6 Office Rental R50 000 
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Total  

 

 

 

 

 

D. Pricing summary  

A Labour cost  R 

B Additional subcontracted work R201 000 

C Provisional amount  

Total R 

 

 

Total adjustments (Total Tender amount) 

 

R………………………………………… 
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 Total number of pages  
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1. Description of the service 
 

1.1 Employer’s requirements for the service 

1.1.1 Description of the Works 
The Contractor will be responsible for operation and maintenance of the Baggage Handling System at King 
Shaka International Airport that is located in the Terminal Building.  

1.1.2 Overview of the works 
The Contractor will be responsible for operating and maintaining the Baggage Handling System at King 
Shaka International Airport which comprises of: 

1. Check in scales 

2. Check in conveyors 

3. Conveyors associated with baggage handling system 

4. Early bag storage facility 

5. All baggage conveyors and sorting equipment 

6. In bound carousals 

7. BHS electrical and electronic system 

8. SCADA 

9. Clearing of bag jams 

10. Cleaning and housekeeping around the equipment 

11. All/any other associated equipment as per agreement with the service manager 

 

2. Detail Description of Operations Works 
 
1. It is the responsibility of the Contractor to operate and maintain the departures baggage handling system. 
The Contractor will employ the necessary personnel consisting of site manager, Millwright/ Technician, 
Technical assistant, System Controllers and operators, . 
2. The operating function of the systems will be in accordance with the Functional Design Description (and 
eventually the as-built drawings and existing operating Manuals) as per the tendered design and build 
tender and will include: Primary function is to induct bags onto the sorting system via the in-feed in a 
methodical and procedural manner. To monitor conveyor belts and height gauges to clear any blockages 
and therefore keep the baggage’s flowing. To tie away any straps etc. to prevent any fouling of baggage 
on the sorter. To scan all baggage when required and to maximize throughput so as not to cause 
unnecessary diebacks. 
When bar codes are not scanning to hand scan every bag or to so check if bags and flights are still scanning 
and to fall back to keyboard mode if bags are not scanning and inform the Millwright/ Technician /Technician 
that bags are not scanning. To turn baggage appropriately when inducting into the system to avoid fouling 
of bags on the sorter. 
To monitor how full the sorter is and if getting too full to telephone the control room and let them know about 
the situation. Keep a watch out for anybody opening and or pilfering from luggage and report it to the control 
room. To conduct routine checks around the sorter for baggage that might have fallen from the system. 
Report this to the control room and direct the bag appropriately. Physical baggage handling in the event of 
system failures. Contractor to manage and execute contingency plans as required to ensure no or minimum 
disruption to operations in the event of a failure or event on the system. Conduct weekly drills within and 
out of normal operational hours with minimum duration of 2 hrs. weekly. 



 

   

Scope of Work Part C3 P a g e  | 5 
  

3. Time schedules/duty hours for the operational personnel will be based on the operational hours of the 
system as applicable and agreed upon from time to time. 
4. The sorting system will be checked on a continuous basis and, at the beginning of each shift, when the 
previous supervisor hands over to the following shift’s supervisor. 
5. The supervisors/technicians/operators will, inter alia, during the shifts perform the following typical duties: 
 
2.1 START UPS 
2.1.1 Sorter and flight schedule procedures. 
Read Bulletin daily check list for any relevant tasks and or warning related to sorter for the period of 
operation. Check for flight changes and special baggage to be accommodated. Start Sorter and sub 
systems according to procedure, check for any unusual noises etc. Start all in-feeds and decline belts and 
check that belts are running and that the security gates open. Check that each in feed has a scanner gun 
and that it is functioning by testing it. Check that the special chutes are correctly allocated. Check that the 
direction and rescan counts are correct. Check that the No Read and Transfer priorities are set correctly. 
Check that the SAC / BSD “BSM” interface is functional. The flight schedule must be checked for Chute 
changes and time changes at 05:00 in the morning and on shift change. A check must also be done for 
flights that have code sharing. A printout must be made after doing changes and given to the early bag 
store Operator and to the various handlers to check and sign that it is correct. Then it must be filed for future 
queries. If Ground Handling Agent changes a flight during the day, they must fill in a logbook with the 
following info in the log. Time of flight change Old time / chute of flight. New time / chute of flight Sign the 
log. Person’s name that requested the change. Record all baggage removed from the system by any person 
present in the basement stating reasons for removal. If the chute opening time is made earlier than it was 
on the flight schedule the following must be done. Notify ramp handling company that they must store early 
bags. Future: Check every 15 min for bags in nets and especially behind the pillars and between EBS 
lanes. Keep a careful watch for bags that fails to leave the sorter. Future: Spot-check EBS lanes flight 
contents with the flight schedule “half hourly” during the day i.e.: - (Opening times.) 
 
2.1.2 Shift Hand-Over 
Notify relief Technician of any disabled equipment and the reason for the disablement. Morning shift to log 
all faults before going off shift. Relief Technician to re-check the sorting table on the control system with 
flight table and flight change sheet for any errors. Check staff complement on shift change to see that all 
the necessary stations are manned. Check that all handheld scanners are functional. Check that the SAC 
/ BSD “BSM” interface is functional. 
 
2.1.3 Shift Shutdown Checks. 
Update Bulletin board with any information, which should be known to the morning shift technician. Check 
that the sorter is empty and then stop the sorter. Update tables with the relevant date and upload/activate 
new table. Save the control system Statistics and Chute Full errors to disk. Check that the special chutes 
are correctly allocated. Check that the redirection and rescan counts are correct. Check the system for any 
bags left behind or stuck. Check that the No Read and Transfer priorities are set correctly. Check that the 
BSD “BSM” interface is functional. Perform scheduled maintenance and any other outstanding 
maintenance and/or repair any damaged equipment i.e. (Broken arms, tilting devices, trays etc.). Update 

scheduled maintenance check sheets and log any repairs done. Switch off all monitors and lock the control 
room and stores etc. 
 

2.2 EXTENT OF THE WORKS 
 

The Contractor will be fully responsible for meeting all requirements in this document regarding the Works. 
For each piece of equipment, all work will be carried out to standards as required by the Original Equipment 
Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where OEM standards 
differ from those required by this document the more stringent requirement shall apply. The Contractor will 
be fully responsible for obtaining (and keeping up to date with) said requirements. 
The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for 
successful execution of the works. The Contractor shall always comply with the Minimum Staffing Schedule  
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– as stipulated in the Annexes. This may be amended by mutual arrangement between ACSA and the 
Contractor from time to time. 
The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted 
supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related 
eventualities. 
The Contractor shall keep the spares room in a neat and clean state and an updated spares list will always 
be available on-site. Spares will be neatly arranged and easily locatable via an appropriate index on the 
spares list. Wherever practicable, a notice will be placed on the rack, next to the spare part, as to where 
the part is used in the installation 
The Contractor will be responsible for holding all tools and/or special equipment that might be required for 
the execution of the works, either on site or on their premises in order to comply with the Response Time 
requirements of this contract. Any exclusion to the above should be clearly communicated in the returnable 
schedules when submitting the tender. 
The Contractor shall ensure that all building areas in proximity to conveyors as well as building areas mostly 
dedicated to the Baggage Handling System are maintained in a broom-swept state. 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior 
staff members and on-site support staff is always immediately reachable via cell phone. 
The Contractor shall ensure that all staff are issued with uniforms that will comply with a minimum 
requirement as agreed with the Service Manager from time to time. Current airport requirements are safety 
shoes, track suit and a uniquely numbered reflective jacket (for easy identification via CCTV). 

2.3 PENALTY AND INCENTIVE SCHEME 
Parties should agree to enter a Penalty and Incentive Scheme 
 
 

2.4 CONTINUOUS IMROVEMENT PROGRAM AND THE COMPUTERIZED MAINTENANCE 
MANAGEMENT SYSTEM 

 
The Contractor shall ensure that a continuous improvement program is in place.  For example, the criteria 
below may be used but not only limited to the items mentioned below. 

1. An improvement in the availability of systems 

2. An improvement on the number of damaged bags. 

3. An improvement on the in-system lifetime 

 

2.5 LOCATION OF THE WORKS 

 
The Works are located at King Shaka International Airport at TMB Baggage Hall – mostly in restricted and 
access-controlled areas. It is crucial for the Contractor to note that King Shaka International Airport is a 
National Key Point and governed as such. 
 

2.6 PROCUREMENT 

 
Preferential procurement procedures 
No casual labor (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with 
ACSA. Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding 
sourcing and screening of such individuals. 
Subcontracting 
No part of this Contract may be subcontracted unless with written approval from ACSA. ACSA shall be 
under no obligation to grant such approval. Should any part of this Contract be subcontracted, the 
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Contractor will be responsible for all Works (or failure to affect the Works) as if it was done so by the 
Contractor. 
 

 
The Contractor will respect OEM warrantees to ACSA always when procuring spare parts, products or 3rd 
party services.  It will be the Contractorôs sole responsibility to ensure that OEM warranty requirements are 
adhered to always. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts 
not recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation.  
This also implies that the Contractor will have to build relationships with the various key OEM’s. 
 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with 
ACSA.  Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA 
regarding sourcing and screening of such individuals 

 

2.6.1 BBBEE and preferencing scheme 

 
The Contractor must ensure that when subcontracting the BBBEE level of the subcontractor is always equal 
or better than that of the main contractor. 
 

 
 

2.6.2 Subcontracting 

The Contractor shall remain responsible for providing the subcontracted portion of the works. 

 
 

2.6.3 Subcontract documentation, and assessment of subcontract tenders 

The main Contractor shall ensure that they have an agreement with the subcontractors and suppliers to 
ensure that there are no delays in supply of spares and/or service rendering. 

 
 

2.6.4 Limitations on subcontracting 

The contractor may not subcontract more than 25% of this contract.   

 
 
 

2.6.5 Plant and Materials Specifications 

Bought out spares and services will be done by the Contractor on behalf of the Employer. The Employer 
shall reimburse the Contractor for all costs incurred at cost plus mark-up. 

 
 

2.6.6 Correction of defects 

The Contractor shall warrantee all repairs done on equipment. Should the same fault and/or breakdown 
occur before the warrantee period has lapsed, the Contractor shall cover the cost of the follow up repair 
 
For equipment that has reached its end of life i.e. can no longer be repaired, the Employer will replace 
equipment from capital expenditure (CAPEX). 
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2.6.7 Contractor’s procurement of Plant and Materials 

The Contractor shall buy all spares on the Employerôs behalf and shall be reimbursed for costs plus mark 
up 
 

 
 

2.6.8 Tests and inspections before delivery 

All maintenance and repair work done on equipment shall be verified by the Employer 
 

 

2.6.9 Plant & Materials provided “free issue” by the Employer 

N/A 

2.7 MANAGEMENT OF WORKS: 

 
Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANAS standards, SABS, OHS ACT regulations and all other 
legislation that might be relevant to this Contract and the execution thereof. 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always 
comply with OEM requirements. 

2.8 PLANNING AND PROGRAMMING 
 

The Contractor may not utilize rostered maintenance staff for any other work than that as specifically 
required under this Contract. This implies that staff dedicated to this contract will not be utilized for any 
other contracts or projects the Contractor might have from time to time. The Contractor may, however, 
approach the Service Manager should an exception be required in this regard and should ACSA benefit by 
the arrangement. 
 

2.9 METHODS AND PROCEDURES 

 
The Contractor shall accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in ACSA’s business. Therefore, within 
reason and with prior arrangement with the Contractor, ACSA might require the following from time to time: 
Assisting with emergency repairs on equipment excluded from this Contract Assisting with operations 
relating to breakdowns on equipment excluded from this Contract Re-scheduling of work to accommodate 
other contractors Allowing access and providing assistance to OEM suppliers to correct defects on 
equipment and/or systems Checking on other contractors in order to reduce risk to Baggage Handling 
System installations Pointing out services to consultants or other contractors Providing access to other 
contractors Attending co-ordination and planning meetings Removing rubble and/or equipment from site 
Training of ACSA operators and/or technicians Training of ACSA staff and/or other stakeholders on 
Baggage Handling System and its operation Providing of system data and/or statistics to ACSA 
Recommending improvements on maintenance procedures Recommending improvements on operational 
procedures Co-operating with ACSA Security relating to security issues 
The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time. The Contractor will instruct his/her staff accordingly and implement measures 
to ensure that these procedures are strictly adhered to. 



 

   

Scope of Work Part C3 P a g e  | 9 
  

lo 

2.10 MANAGEMENT MEETINGS 

 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract 
management and other issues that may arise from time to time. As far as is practicable, the Contractor will 
make all required persons available for these meetings. The Contractor shall not submit claims for payment 
for staff attending any of these meetings. 
 

2.11 HUMAN RESOURCES: 

 

¶ All rates to exclude vat. Subject to mutual agreement between ACSA and the Contractor, the 

number of staff allocated to the contract may be increased/ decreased to cater for special needs 

that may arise from time to time. 

¶ Prices to include Public Holidays and Weekends 

¶ After hours would have to be invoiced separately. Provide resources as per pricing schedule. 

¶ Contractor to provide a mean rate for the two operational seasons (the costing will be for working 

both these times): 

Any outsourced services (sub-contracted work) utilized in place of existing resources which would normally 
form part of routine maintenance on the contract will not be subject to a mark-up and will be part of the 
routine maintenance cost of the Contractor. 
submit claims for payment for staff attending any of these meetings. 

Human resources: 

¶ All rates to exclude vat. Subject to mutual agreement between ACSA and the Contractor, the 

number of staff allocated to the contract may be increased/ decreased to cater for special needs 

that may arise from time to time. 

¶ Prices to include Public Holidays and Weekends 

¶ After hours would have to be invoiced separately. Provide resources as per pricing schedule. 

¶ Contractor to provide a mean rate for the two operational seasons (the costing will be for working 

both these times): 

Any outsourced services (sub-contracted work) utilized in place of existing resources which would 

normally form part of routine maintenance on the contract will not be subject to a mark-up and will be part 

of the routine maintenance cost of the Contractor. 

Minimum Staff Schedule and Experience 

Item Description 

Item No Job Tittle  Job Function  
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1 Site Manager  Staff supervision, SLA management, administration support and 

system monitoring and maintenance. 

2 Millwright/ Technician Conduct preventive and corrective maintenance on the 

infrastructure. 

3 System Controllers To control operation of the system and serve as a backup for 

technical duties, PLC support, SCADA monitoring and operation, 

fault reporting and report generation. 

4 System Operators To operate the system, conduct manual encoding and removals 

of bag jams in the system and conduct house keeping 

   

5 Assistant Technician, To assist the Millwright/ Technician with maintenance of 

infrastructure. 

 

The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns 

of a specialized nature. 

It shall be the Contractor’s responsibility to ensure that all relevant labor and safety legislation is adhered 

to in rostering staff. 

Minimum Staff Experience 

Any person performing any work on the Baggage Handling System must undergo training on the basics 

of how to operate the BHS and its related components. No other individuals will be allowed to perform 

any work. The complexity and hazardous nature of repairs may sometimes require that at least two 

people work together at any given time. 

HOT LINE SUPPORT 

An overview of the hotline support with the OEM and SLA will be provided to ACSA (attached as an 

addendum to ANNEXURE I) 

The costing for these services is to be agreed with ACSA. 

Detail requirements regarding staff 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 

required of them. Staff must have electrical, electronic and mechanical experience. The Contractor shall 

continuously ensure that all staff is knowledgeable on all equipment relating to the Baggage Handling 

System. 

Minimum qualifications of the staff will be as follows: 

TECHNICAL 

Site Manager 

Qualification 

¶ Millwright/ Technician Trade Test OR Grade 12 plus NQF 5 qualification 

¶ Preferable with National Diploma in Engineering field 
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Experience 

¶ Min 3 years’ experience in maintenance of conveyors and/or carousels OR Managing Airport 

Baggage Handling System operations 

¶ Good business acumen 

¶ Solid track record 

¶ Service orientated 

¶ Strong interpersonal skills 

Millwright/ Technician 

Qualification 

¶ Millwright/ Technician Trade Test Certificate from SAQA accredited institution. 

Experience in either of the following 

¶ 2-3 years’ experience in maintenance of airport Baggage Handling System OR similar conveyors 

in a bulk material handling company. 

 

System Controllers 

Qualification 

¶ Trade Test in Mechanical /Electrical engineering) from accredited /register institutions or 

equivalent 

Experience in either of the following 

¶ 1 years’ experience in operation of baggage handling system OR operation of conveyor systems 

 

BHS Operators 

Qualification 

¶ Grade 12 OR N2 Qualification  

 

 

Human Resources: 

 

The table below indicates the minimum resource requirement for the execution of this contract: 

Resource Requirements Total 
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Site Manager One site manager during normal 

working hours. 

1 

Millwright/ Technician One Millwright/ Technician per 

shift  

3 

System Controllers One System Controller per Shift 3 

Technical assistants One per shift 3 

Operators Shift work (Three per shift) 9 

 

2.12 SOFTWARE SUPPORT 

 
The Contractor to have a capacity to maintain and operate the baggage handling system using the current 
software or using alternative software compatible to the current baggage handling system at King Shaka 
international airport. 
 

2.13 COMPUTERIZED MAINTENANCE MANAGEMENT SYSTEM 

 
ACSA M&E uses a Computerized Maintenance Management System (CMMS).  The Contractor shall take 
all reasonable actions to ensure that they facilitate successful execution of the CMMS.  The Contractor 
shall before each anniversary date of the Contract investigate available CMMS data and report if savings 
can be achieved on the Contract for the next year.  This may also include savings on the Contract monthly 
maintenance amount. 

2.14 MONTHLY REPORTS 

 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are 
attached to the monthly invoice. This will include monthly reports on: maintenance work (including % of 
scheduled maintenance work completed) daily checks performed defects report highlighting any apparent 
defect on the system maintenance plan for the next month the latest spares inventory and any other reports 
that may be requested by the employer from time to time in order to aid investigations or continuous 
improvement initiatives. 
The contractor shall keep copies of all reports for at least 3 years. All reports shall be in a format as agreed 
with the Service Manager from time to time. 
 

2.15 PERMITS 

 
The Contractor shall not be compensated for costs relating to ACSA required permits, or for labour/time 
spent in obtaining it. An allowance must be made in the Activity Schedule in this regard. 
The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security 
requirements relating to permits in order for no work to be delayed as a result thereof. This will include the 
permit application process. 
Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit request 
is refused. 
The following table is not all inclusive, but is provided for illustration purposes: 

Permit 

Required by/for 

Department 
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AVOP – Airside Vehicle Operator permit 

All drivers of vehicles on airside 

ACSA Safety 

Airside Vehicle Permit 

All vehicles that enter airside 

ACSA Safety 

Basement Parking permit 

All vehicles allowed to enter the delivery basement 

ACSA Parking 

Personal permit 

All persons employed on the airport 

ACSA Security 

Cell phone permit 

All persons taking cell phones to airside 

ACSA Security 

Lap top permit 

All persons taking lap top computers to airside 

ACSA Security 

Camera permit 

All persons taking cameras or camera equipment to airside 

ACSA Security 

Hot Works Permit 

All welding and/metal cutting work 

ACSA Safety 

 

2.15.1 Permit Prices 

Individual and vehicle permit cost shall be in accordance with the permit office pricing schedule that may 
change from time to time 

A penalty is applicable for lost permits and permits not returned by the Contractor at the end of the contract. 
 

2.16 LIST OF ASSETS 

Asset list and quantities summary: 

 

Item No Item description 

1. Check in counter systems 

2 Collector belts 

3 Diverter  

4 Fire door 

5 General transporter 

6 Induction belts 

7. Security door 

8 MCP ( Motor control panel) 

9 Merge units 

10 Manual encoding station 

11 Metering 

12 Multipath loop 

13 Power curve 

14 Roller deck  

15 Scale 
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16 Static chute 

17 Tip chute 

18 In bound Carousals 

19 Vertipath (Actuator) 

20 Vertipath (Lower belt) 

21 Vertipath (Middle belt) 

22 Wide body 

 
The Contractor will be responsible for maintaining the Baggage Handling System at King Shaka 
International Airport which (amongst other) comprises of the following assets: 

Asset 
No 

Barcode Asset Description Asset Group 
Description 

KSI-
TC-FL00-
BH01-
CHT001 

ACSA0013765 BAGGAGE CHUTE - L01.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013765 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT002 

ACSA0013766 BAGGAGE CHUTE - L02.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013766 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT003 

ACSA0013796 BAGGAGE CHUTE - L02.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013796 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT004 

ACSA0013798 BAGGAGE CHUTE - L03.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013798 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT005 

ACSA0013797 BAGGAGE CHUTE - L03.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013797 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT006 

As BAGGAGE CHUTE - L04.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013799 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT007 

ACSA0013800 BAGGAGE CHUTE - L04.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013800 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT008 

ACSA0013401 BAGGAGE CHUTE - L05.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013401 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT009 

ACSA0013402 BAGGAGE CHUTE - L05.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013402 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT010 

ACSA0013404 BAGGAGE CHUTE - L06.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013404 

CHUTE - BAGGAGE ς 
GLIDEPATH 
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KSI-
TC-FL00-
BH01-
CHT011 

ACSA0013403 BAGGAGE CHUTE - L06.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013403 

CHUTE - BAGGAGE ς 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT012 

ACSA0013405 BAGGAGE CHUTE - L07.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013405 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT013 

ACSA0013406 BAGGAGE CHUTE - L07.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013406 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT014 

ACSA0013408 BAGGAGE CHUTE - L08.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013408 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT015 

ACSA0013407 BAGGAGE CHUTE - L08.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013407 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT016 

ACSA0013409 BAGGAGE CHUTE - L09.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013409 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT017 

ACSA0013410 BAGGAGE CHUTE - L09.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013410 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT018 

ACSA0013412 BAGGAGE CHUTE - L10.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013412 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT019 

ACSA0013411 BAGGAGE CHUTE - L10.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013411 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT020 

ACSA0013414 BAGGAGE CHUTE - L11.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013414 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT021 

ACSA0013413 BAGGAGE CHUTE - L11.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013413 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT022 

ACSA0013415 BAGGAGE CHUTE - L12.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013415 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT023 

ACSA0013416 BAGGAGE CHUTE - L12.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013416 

CHUTE - BAGGAGE - 
GLIDEPATH 
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KSI-
TC-FL00-
BH01-
CHT024 

ACSA0013418 BAGGAGE CHUTE - L13.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013418 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT025 

ACSA0013417 BAGGAGE CHUTE - L13.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013417 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT026 

ACSA0013419 BAGGAGE CHUTE - L14.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013419 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT027 

ACSA0013420 BAGGAGE CHUTE - L14.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013420 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT028 

ACSA0013422 BAGGAGE CHUTE - L15.C1 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013422 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CHT029 

ACSA0013421 BAGGAGE CHUTE - L15.C2 - BAGGAGE HANDLING AREA - 
MAKE UP AREA - GROUND FLOOR - PASSENGER ARRIVALS AREA 
- TERMINAL - ACSA0013421 

CHUTE - BAGGAGE - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB001 

ACSA0013767 CONVEYOR BELT - L01.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013767 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB002 

ACSA0013769 CONVEYOR BELT - L01.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013769 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB003 

ACSA0013768 CONVEYOR BELT - L02.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013768 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB004 

ACSA0013771 CONVEYOR BELT - L02.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013771 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB005 

ACSA0013772 CONVEYOR BELT - L03.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013772 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB006 

ACSA0013427 CONVEYOR BELT - L03.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013427 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB007 

ACSA0013770 CONVEYOR BELT - L04.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013770 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL00-
BH01-
CVB008 

ACSA0013428 CONVEYOR BELT - L04.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013428 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB009 

ACSA0013773 CONVEYOR BELT - L05.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013773 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB010 

ACSA0013774 CONVEYOR BELT - L05.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013774 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB011 

ACSA0013780 CONVEYOR BELT - L06.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013780 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB012 

ACSA0013778 CONVEYOR BELT - L06.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013778 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB013 

ACSA0013779 CONVEYOR BELT - L07.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013779 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB014 

ACSA0013777 CONVEYOR BELT - L07.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013777 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB015 

ACSA0013781 CONVEYOR BELT - L08.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013781 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB016 

ACSA0013425 CONVEYOR BELT - L08.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013425 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB017 

ACSA0013782 CONVEYOR BELT - L09.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013782 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB018 

ACSA0013426 CONVEYOR BELT - L09.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013426 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB019 

ACSA0013783 CONVEYOR BELT - L10.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013783 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB020 

ACSA0013784 CONVEYOR BELT - L10.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013784 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL00-
BH01-
CVB021 

ACSA0013791 CONVEYOR BELT - L11.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013791 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB022 

ACSA0013786 CONVEYOR BELT - L11.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013786 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB023 

ACSA0013790 CONVEYOR BELT - L12.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013790 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB024 

ACSA0013785 CONVEYOR BELT - L12.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013785 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB025 

ACSA0013792 CONVEYOR BELT - L13.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013792 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB026 

ACSA0013424 CONVEYOR BELT - L13.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013424 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB027 

ACSA0013793 CONVEYOR BELT - L14.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013793 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB028 

ACSA0013423 CONVEYOR BELT - L14.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013423 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB029 

ACSA0013794 CONVEYOR BELT - L15.01 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013794 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB030 

ACSA0013795 CONVEYOR BELT - L15.02 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013795 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB031 

ACSA0013776 CONVEYOR BELT - OS1.11 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013776 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVB032 

ACSA0013775 CONVEYOR BELT - OS1.12 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013775 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL00-
BH01-
CVC001 

ACSA0013450 CONVEYOR CAROUSEL - RC1 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013450 

CONVEYOR - CAROUSEL 
- GLIDEPATH - 39NG 
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KSI-
TC-FL00-
BH01-
CVC002 

ACSA0013449 CONVEYOR CAROUSEL - RC2 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013449 

CONVEYOR - CAROUSEL 
- GLIDEPATH - 39NG 

KSI-
TC-FL00-
BH01-
CVC003 

ACSA0013448 CONVEYOR CAROUSEL - RC3 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013448 

CONVEYOR - CAROUSEL 
- GLIDEPATH - 39NG 

KSI-
TC-FL00-
BH01-
CVC004 

ACSA0013447 CONVEYOR CAROUSEL - RC4 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013447 

CONVEYOR - CAROUSEL 
- GLIDEPATH - 39NG 

KSI-
TC-FL00-
BH01-
CVC005 

ACSA0013446 CONVEYOR CAROUSEL - RC5 - MAKE UP AREA - PASSENGER 
ARRIVALS - TERMINAL - ACSA0013446 

CONVEYOR - CAROUSEL 
- GLIDEPATH - 39NG 

KSI-
TC-FL00-
OG01-
CVR001 

ACSA0013432 CONVEYOR ROLLER - DOMESTIC OVERSIZE BAGGAGE - OUT 
OF GAUGE AREA - SOUTH - GROUND PASSENGER ARRIVALS 
AREA - TERMINAL - ACSA0013432 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL00-
OG01-
CVR002 

ACSA0013455 CONVEYOR ROLLER - OOG GOODS - OUT OF GAUGE AREA - 
SOUTH - GROUND PASSENGER ARRIVALS AREA - TERMINAL - 
ACSA0013455 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL00-
OG02-
CVR001 

ACSA0013445 CONVEYOR ROLLER - INTERNATIONAL OVERSIZE BAGGAGE - 
OUT OF GAUGE AREA - NORTH - GROUND PASSENGER 
ARRIVALS AREA - TERMINAL - ACSA0013445 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL00-
OG02-
CVR002 

ACSA0013456 CONVEYOR ROLLER - OOG BAGGAGE INTERNATIONAL - OUT 
OF GAUGE AREA - NORTH - GROUND PASSENGER ARRIVALS 
AREA - TERMINAL - ACSA0013456 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVB001 

ACSA0013634 CONVEYOR BELT - AS1.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013634 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB002 

ACSA0013631 CONVEYOR BELT - AS1.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013631 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB003 

ACSA0013666 CONVEYOR BELT - AS1.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013666 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB004 

ACSA0013611 CONVEYOR BELT - AS1.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013611 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB005 

ACSA0013688 CONVEYOR BELT - AS1.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013688 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB006 

ACSA0013625 CONVEYOR BELT - AS1.06 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013625 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB007 

ACSA0013685 CONVEYOR BELT - AS1.07 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013685 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB008 

ACSA0013676 CONVEYOR BELT - AS1.08 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013676 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB009 

ACSA0013636 CONVEYOR BELT - AS1.09 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013636 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB010 

ACSA0013686 CONVEYOR BELT - AS1.10 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013686 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB011 

ACSA0013656 CONVEYOR BELT - AS1.11 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013656 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB012 

ACSA0013632 CONVEYOR BELT - AS1.12 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013632 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB013 

ACSA0013638 CONVEYOR BELT - AS1.13 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013638 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB014 

ACSA0013659 CONVEYOR BELT - AS1.14 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013659 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB015 

ACSA0013639 CONVEYOR BELT - AS1.15 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013639 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB016 

ACSA0013650 CONVEYOR BELT - AS1.16 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013650 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB017 

ACSA0013640 CONVEYOR BELT - AS1.17 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013640 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB018 

ACSA0013651 CONVEYOR BELT - AS1.18 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013651 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB019 

ACSA0013613 CONVEYOR BELT - AS1.19 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013613 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB020 

ACSA0013630 CONVEYOR BELT - AS1.20 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013630 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB021 

ACSA0013655 CONVEYOR BELT - AS1.21 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013655 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB022 

ACSA0013683 CONVEYOR BELT - AS1.22 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013683 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB023 

ACSA0013617 CONVEYOR BELT - AS1.23 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013617 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB024 

ACSA0013648 CONVEYOR BELT - AS1.24 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013648 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB025 

ACSA0013693 CONVEYOR BELT - AS1.25 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013693 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB026 

ACSA0013671 CONVEYOR BELT - AS1.26 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013671 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB027 

ACSA0013695 CONVEYOR BELT - AS1.27 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013695 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB028 

ACSA0013641 CONVEYOR BELT - AS2.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013641 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB029 

ACSA0013643 CONVEYOR BELT - AS2.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013643 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB030 

ACSA0013645 CONVEYOR BELT - AS2.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013645 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB131 

ACSA0013590 CONVEYOR BELT - XC1.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013590 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB132 

ACSA0013551 CONVEYOR BELT - XC2.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013551 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB133 

ACSA0013555 CONVEYOR BELT - XC2.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013555 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB134 

ACSA0013560 CONVEYOR BELT - XC2.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013560 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB135 

ACSA0013561 CONVEYOR BELT - XC2.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013561 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB136 

ACSA0013562 CONVEYOR BELT - XC2.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013562 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB137 

ACSA0013563 CONVEYOR BELT - XC2.06 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013563 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB138 

ACSA0013527 CONVEYOR BELT - XC3.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013527 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB139 

ACSA0013533 CONVEYOR BELT - XC3.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013533 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB140 

ACSA0013536 CONVEYOR BELT - XC3.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013536 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB141 

ACSA0013998 CONVEYOR BELT - XC4.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013998 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB142 

ACSA0013999 CONVEYOR BELT - XC4.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013999 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB143 

ACSA0014000 CONVEYOR BELT - XC4.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0014000 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB144 

ACSA0013501 CONVEYOR BELT - XC4.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013501 

CONVEYOR - BELT - 
GLIDEPATH 



 

   

Scope of Work Part C3 P a g e  | 23 
  

KSI-
TC-FL01-
BH01-
CVB145 

ACSA0013502 CONVEYOR BELT - XC4.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013502 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB146 

ACSA0013503 CONVEYOR BELT - XC4.06 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013503 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB147 

ACSA0013504 CONVEYOR BELT - XC4.07 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013504 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB148 

ACSA0013036 CONVEYOR BELT - XC5.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013036 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB149 

ACSA0013565 CONVEYOR BELT - XF1.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013565 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB150 

ACSA0013574 CONVEYOR BELT - XF1.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013574 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB151 

ACSA0013576 CONVEYOR BELT - XF1.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013576 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB152 

ACSA0013540 CONVEYOR BELT - XF2.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013540 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB153 

ACSA0013542 CONVEYOR BELT - XF2.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013542 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB154 

ACSA0013547 CONVEYOR BELT - XF2.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013547 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB155 

ACSA0013508 CONVEYOR BELT - XF3.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013508 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB156 

ACSA0013512 CONVEYOR BELT - XF3.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013512 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB157 

ACSA0013518 CONVEYOR BELT - XF3.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013518 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB158 

ACSA0013995 CONVEYOR BELT - XF4.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013995 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB159 

ACSA0013996 CONVEYOR BELT - XF4.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013996 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB160 

ACSA0013997 CONVEYOR BELT - XF4.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013997 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB161 

ACSA0013520 CONVEYOR BELT - XF4.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013520 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB162 

ACSA0013548 CONVEYOR BELT - XF4.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013548 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB163 

ACSA0013578 CONVEYOR BELT - XF4.06 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013578 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB164 

ACSA0016746 CONVEYOR BELT - XF4.07 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016746 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB165 

ACSA0016745 CONVEYOR BELT - XF4.08 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016745 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB166 

ACSA0016744 CONVEYOR BELT - XF4.09 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016744 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB167 

ACSA0016743 CONVEYOR BELT - XF4.10 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016743 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB168 

ACSA0016742 CONVEYOR BELT - XF4.11 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016742 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB169 

ACSA0013961 CONVEYOR BELT - XT1.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013961 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB170 

ACSA0013962 CONVEYOR BELT - XT1.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013962 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB171 

ACSA0013963 CONVEYOR BELT - XT1.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013963 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB172 

ACSA0013964 CONVEYOR BELT - XT1.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013964 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB173 

ACSA0013965 CONVEYOR BELT - XT1.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013965 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB174 

ACSA0013966 CONVEYOR BELT - XT1.06 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013966 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB175 

ACSA0013988 CONVEYOR BELT - XT1.08 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013988 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB176 

ACSA0013989 CONVEYOR BELT - XT1.09 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013989 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB177 

ACSA0013990 CONVEYOR BELT - XT1.10 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013990 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB178 

ACSA0013991 CONVEYOR BELT - XT1.11 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013991 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB179 

ACSA0013992 CONVEYOR BELT - XT1.12 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013992 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB180 

ACSA0013993 CONVEYOR BELT - XT1.13 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013993 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB181 

ACSA0013994 CONVEYOR BELT - XT1.14 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013994 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB182 

ACSA0016776 CONVEYOR BELT - XT1.14.L - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016776 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB183 

ACSA0016775 CONVEYOR BELT - XT1.14.M - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016775 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB184 

ACSA0016777 CONVEYOR BELT - XT1.14.U - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016777 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB185 

ACSA0013953 CONVEYOR BELT - XT2.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013953 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB186 

ACSA0013954 CONVEYOR BELT - XT2.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013954 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB187 

ACSA0013955 CONVEYOR BELT - XT2.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013955 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB188 

ACSA0013956 CONVEYOR BELT - XT2.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013956 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB189 

ACSA0013957 CONVEYOR BELT - XT2.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013957 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB190 

ACSA0013981 CONVEYOR BELT - XT2.07 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013981 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB191 

ACSA0013982 CONVEYOR BELT - XT2.08 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013982 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB192 

ACSA0013983 CONVEYOR BELT - XT2.09 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013983 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB193 

ACSA0013984 CONVEYOR BELT - XT2.10 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013984 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB194 

ACSA0013985 CONVEYOR BELT - XT2.11 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013985 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB195 

ACSA0013986 CONVEYOR BELT - XT2.12 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013986 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB196 

ACSA0013987 CONVEYOR BELT - XT2.13 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013987 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB197 

ACSA0016782 CONVEYOR BELT - XT2.13.L - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016782 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB198 

ACSA0016780 CONVEYOR BELT - XT2.13.M - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016780 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB199 

ACSA0016781 CONVEYOR BELT - XT2.13.U - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016781 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB200 

ACSA0013944 CONVEYOR BELT - XT3.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013944 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB201 

ACSA0013945 CONVEYOR BELT - XT3.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013945 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB202 

ACSA0013946 CONVEYOR BELT - XT3.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013946 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB203 

ACSA0013947 CONVEYOR BELT - XT3.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013947 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB204 

ACSA0013948 CONVEYOR BELT - XT3.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013948 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB205 

ACSA0013949 CONVEYOR BELT - XT3.06 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013949 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB206 

ACSA0013974 CONVEYOR BELT - XT3.08 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013974 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB207 

ACSA0013975 CONVEYOR BELT - XT3.09 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013975 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB208 

ACSA0013976 CONVEYOR BELT - XT3.10 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013976 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB209 

ACSA0013977 CONVEYOR BELT - XT3.11 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013977 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB210 

ACSA0013978 CONVEYOR BELT - XT3.12 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013978 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB211 

ACSA0013979 CONVEYOR BELT - XT3.13 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013979 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB212 

ACSA0013980 CONVEYOR BELT - XT3.14 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013980 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB213 

ACSA0016785 CONVEYOR BELT - XT3.14.L - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016785 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB214 

ACSA0016783 CONVEYOR BELT - XT3.14.M - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016783 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB215 

ACSA0016784 CONVEYOR BELT - XT3.14.U - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016784 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB216 

ACSA0013937 CONVEYOR BELT - XT4.01 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013937 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB217 

ACSA0013938 CONVEYOR BELT - XT4.02 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013938 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB218 

ACSA0013939 CONVEYOR BELT - XT4.03 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013939 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB219 

ACSA0013940 CONVEYOR BELT - XT4.04 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013940 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB220 

ACSA0013941 CONVEYOR BELT - XT4.05 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013941 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB221 

ACSA0013967 CONVEYOR BELT - XT4.07 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013967 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB222 

ACSA0013968 CONVEYOR BELT - XT4.08 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013968 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH01-
CVB223 

ACSA0013969 CONVEYOR BELT - XT4.09 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013969 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB224 

ACSA0013970 CONVEYOR BELT - XT4.10 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013970 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB225 

ACSA0013971 CONVEYOR BELT - XT4.11 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013971 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB226 

ACSA0013972 CONVEYOR BELT - XT4.12 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013972 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB227 

ACSA0013973 CONVEYOR BELT - XT4.13 - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0013973 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB228 

ACSA0016787 CONVEYOR BELT - XT4.13.L - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016787 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB229 

ACSA0016788 CONVEYOR BELT - XT4.13.M - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016788 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVB230 

ACSA0016786 CONVEYOR BELT - XT4.13.U - ARRIVALS CORRIDOR - FIRST 
FLOOR - TERMINAL - ACSA0016786 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVD001 

ACSA0013616 CONVEYOR DEFLECTOR - L01.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013616 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD002 

ACSA0013627 CONVEYOR DEFLECTOR - L02.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013627 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD003 

ACSA0013847 CONVEYOR DEFLECTOR - L02.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013847 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD004 

ACSA0013677 CONVEYOR DEFLECTOR - L03.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013677 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD005 

ACSA0013838 CONVEYOR DEFLECTOR - L03.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013838 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 
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KSI-
TC-FL01-
BH01-
CVD006 

ACSA0013637 CONVEYOR DEFLECTOR - L04.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013637 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD007 

ACSA0013837 CONVEYOR DEFLECTOR - L04.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013837 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD008 

ACSA0013689 CONVEYOR DEFLECTOR - L05.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013689 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD009 

ACSA0013836 CONVEYOR DEFLECTOR - L05.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013836 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD010 

ACSA0013665 CONVEYOR DEFLECTOR - L06.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013665 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD011 

ACSA0013835 CONVEYOR DEFLECTOR - L06.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013835 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD012 

ACSA0013660 CONVEYOR DEFLECTOR - L07.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013660 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD013 

ACSA0013848 CONVEYOR DEFLECTOR - L07.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013848 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD014 

ACSA0013672 CONVEYOR DEFLECTOR - L08.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013672 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD015 

ACSA0013001 CONVEYOR DEFLECTOR - L08.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013001 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD016 

ACSA0013661 CONVEYOR DEFLECTOR - L09.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013661 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD017 

ACSA0013845 CONVEYOR DEFLECTOR - L09.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013845 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD018 

ACSA0013657 CONVEYOR DEFLECTOR - L10.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013657 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 
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KSI-
TC-FL01-
BH01-
CVD019 

ACSA0013022 CONVEYOR DEFLECTOR - L10.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013022 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD020 

ACSA0013679 CONVEYOR DEFLECTOR - L11.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013679 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD021 

ACSA0013029 CONVEYOR DEFLECTOR - L11.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013029 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD022 

ACSA0013663 CONVEYOR DEFLECTOR - L12.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013663 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD023 

ACSA0013849 CONVEYOR DEFLECTOR - L12.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013849 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD024 

ACSA0013664 CONVEYOR DEFLECTOR - L13.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013664 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD025 

ACSA0013042 CONVEYOR DEFLECTOR - L13.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013042 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD026 

ACSA0013662 CONVEYOR DEFLECTOR - L14.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013662 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD027 

ACSA0013030 CONVEYOR DEFLECTOR - L14.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013030 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD028 

ACSA0013654 CONVEYOR DEFLECTOR - L15.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013654 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD029 

ACSA0013018 CONVEYOR DEFLECTOR - L15.P2 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013018 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD030 

ACSA0013843 CONVEYOR DEFLECTOR - ME1.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013843 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD031 

ACSA0013840 CONVEYOR DEFLECTOR - ME2.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013840 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 
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KSI-
TC-FL01-
BH01-
CVD032 

ACSA0016747 CONVEYOR DEFLECTOR - RE1.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0016747 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD033 

ACSA0013810 CONVEYOR DEFLECTOR - RE2.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013810 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GLIDEPATH 

KSI-
TC-FL01-
BH01-
CVD034 

ACSA0013846 CONVEYOR DEFLECTOR - SC1.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013846 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
CVD035 

ACSA0013839 CONVEYOR DEFLECTOR - SC2.P1 - BAGGAGE HANDLING 
AREA - FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013839 

CONVEYOR - 
DEFLECTOR / PLOUGH - 
GENERIC 

KSI-
TC-FL01-
BH01-
SCN001 

ACSA0013820 LABEL SCANNER - XT3 ART1 - BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013820 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN002 

ACSA0013819 LABEL SCANNER - XT4 ART1 - BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013819 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN003 

ACSA0013822 LABEL SCANNER - XT1 ART1 - BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013822 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN004 

ACSA0013821 LABEL SCANNER - XT2 ART1 - BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013821 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN005 

ACSA0013830 LABEL SCANNER - XT1 ART2 -BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013830 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN006 

ACSA0013829 LABEL SCANNER - XT2 ART2 -BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013829 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN007 

ACSA0013828 LABEL SCANNER - XT3 ART2 - BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013828 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH01-
SCN008 

ACSA0013827 LABEL SCANNER - XT4 ART2 - BAGGAGE HANDLING AREA - 
FIRST FLOOR - ARRIVALS CORRIDOR - TERMINAL - 
ACSA0013827 

SCANNER - LABEL - SICK 
- OTS400-0102 

KSI-
TC-FL01-
BH02-
CVB001 

ACSA0013788 CONVEYOR BELT - TC1.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013788 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH02-
CVB002 

ACSA0013789 CONVEYOR BELT - TC1.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013789 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB003 

ACSA0013787 CONVEYOR BELT - TC1.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013787 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB004 

ACSA0012849 CONVEYOR BELT - TC1.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012849 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB005 

ACSA0012898 CONVEYOR BELT - TC1.05 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012898 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB006 

ACSA0012839 CONVEYOR BELT - TC1.06 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012839 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB007 

ACSA0012862 CONVEYOR BELT - TC1.07 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012862 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB008 

ACSA0012629 CONVEYOR BELT - TC1.08 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012629 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB009 

ACSA0012836 CONVEYOR BELT - TC1.09 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012836 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB010 

ACSA0012887 CONVEYOR BELT - TC2.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012887 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB011 

ACSA0012848 CONVEYOR BELT - TC2.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012848 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB012 

ACSA0012850 CONVEYOR BELT - TC2.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012850 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB013 

ACSA0012890 CONVEYOR BELT - TC2.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012890 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB014 

ACSA0012837 CONVEYOR BELT - TC2.05 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012837 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH02-
CVB015 

ACSA0012900 CONVEYOR BELT - TC2.06 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012900 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB016 

ACSA0012815 CONVEYOR BELT - TC2.07 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012815 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB017 

ACSA0012864 CONVEYOR BELT - TC2.08 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012864 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB018 

ACSA0012846 CONVEYOR BELT - TC3.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012846 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB019 

ACSA0012832 CONVEYOR BELT - TC3.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012832 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB020 

ACSA0012857 CONVEYOR BELT - TC3.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012857 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB021 

ACSA0012835 CONVEYOR BELT - TC3.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012835 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB022 

ACSA0012607 CONVEYOR BELT - TC4.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012607 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB023 

ACSA0012888 CONVEYOR BELT - TC4.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012888 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB024 

ACSA0012820 CONVEYOR BELT - TC4.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012820 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB025 

ACSA0012883 CONVEYOR BELT - TC4.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012883 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB026 

ACSA0012891 CONVEYOR BELT - TC5.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012891 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB027 

ACSA0012845 CONVEYOR BELT - TC5.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012845 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH02-
CVB028 

ACSA0012893 CONVEYOR BELT - TC5.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012893 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB029 

ACSA0012803 CONVEYOR BELT - TC5.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012803 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB030 

ACSA0012871 CONVEYOR BELT - TC6.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012871 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB031 

ACSA0012866 CONVEYOR BELT - TC6.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012866 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB032 

ACSA0012612 CONVEYOR BELT - TC6.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012612 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB033 

ACSA0012606 CONVEYOR BELT - TC6.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012606 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB034 

ACSA0012697 CONVEYOR BELT - TC7.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012697 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB035 

ACSA0012861 CONVEYOR BELT - TC7.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012861 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB036 

ACSA0012856 CONVEYOR BELT - TC7.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012856 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB037 

ACSA0012882 CONVEYOR BELT - TC7.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012882 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB038 

ACSA0012889 CONVEYOR BELT - TC7.05 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012889 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB039 

ACSA0012852 CONVEYOR BELT - TC7.06 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012852 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB040 

ACSA0012899 CONVEYOR BELT - TC7.07 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012899 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH02-
CVB041 

ACSA0012881 CONVEYOR BELT - TC7.08 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012881 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB042 

ACSA0012813 CONVEYOR BELT - TC8.01 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012813 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB043 

ACSA0012880 CONVEYOR BELT - TC8.02 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012880 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB044 

ACSA0012834 CONVEYOR BELT - TC8.03 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012834 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB045 

ACSA0012808 CONVEYOR BELT - TC8.04 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012808 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB046 

ACSA0012894 CONVEYOR BELT - TC8.05 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012894 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB047 

ACSA0012851 CONVEYOR BELT - TC8.06 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012851 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB048 

ACSA0012842 CONVEYOR BELT - TC8.07 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012842 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH02-
CVB049 

ACSA0012895 CONVEYOR BELT - TC8.08 - BAGGAGE HALL - MEZZANINE 
AREA - ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0012895 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB001 

ACSA0013032 CONVEYOR BELT - XC5.01 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013032 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB002 

ACSA0013048 CONVEYOR BELT - XC5.02 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013048 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB003 

ACSA0013049 CONVEYOR BELT - XC5.03 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013049 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB004 

ACSA0013028 CONVEYOR BELT - XC6.02 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013028 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL01-
BH03-
CVB005 

ACSA0013046 CONVEYOR BELT - XF4.12 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013046 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB006 

ACSA0013037 CONVEYOR BELT - XF4.13 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013037 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB007 

ACSA0013019 CONVEYOR BELT - XF4.14 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013019 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB008 

ACSA0013038 CONVEYOR BELT - XF4.16 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013038 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB009 

ACSA0013041 CONVEYOR BELT - XF4.17 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013041 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB010 

ACSA0013033 CONVEYOR BELT - XF4.18 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013033 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB011 

ACSA0013031 CONVEYOR BELT - XF4.19 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013031 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB012 

ACSA0013045 CONVEYOR BELT - XF4.20 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013045 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVB013 

ACSA0013034 CONVEYOR BELT - XF4.21 - BAGGAGE HALL - LEVEL 3 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013034 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH03-
CVR001 

ACSA0013020 CONVEYOR ROLLER - XF5.01 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013020 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH03-
CVR002 

ACSA0013040 CONVEYOR ROLLER - XF5.02 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013040 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH03-
CVR003 

ACSA0013043 CONVEYOR ROLLER - XF5.03 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013043 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH03-
CVR004 

ACSA0013047 CONVEYOR ROLLER - XF5.04 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013047 

CONVEYOR - ROLLER - 
GENERIC 
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KSI-
TC-FL01-
BH03-
CVR005 

ACSA0013024 CONVEYOR ROLLER - XF5.05 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013024 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH03-
CVR006 

ACSA0013021 CONVEYOR ROLLER - XF5.07 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013021 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH03-
CVR007 

ACSA0013035 CONVEYOR ROLLER - XF5.08 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 3 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013035 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL01-
BH04-
CVB001 

ACSA0013025 CONVEYOR BELT - XC6.01 - BAGGAGE HALL - LEVEL 4 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013025 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH04-
CVB002 

ACSA0013044 CONVEYOR BELT - XF4.23 - BAGGAGE HALL - LEVEL 4 - 
ARRIVALS CORRIDOR - FIRST FLOOR - TERMINAL - 
ACSA0013044 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL01-
BH04-
CVR001 

ACSA0013023 CONVEYOR ROLLER - XF4.24 - BAGGAGE HANDLING AREA - 
BAGGAGE HALL LEVEL 4 AREA - FIRST ARRIVALS CORRIDOR - 
TERMINAL - ACSA0013023 

CONVEYOR - ROLLER - 
GENERIC 

KSI-
TC-FL02-
OG01-
CVB001 

ACSA0013852 CONVEYOR BELT - OS1-03 - OUT OF GAUGE - PASSENGER 
DEPARTURES - SECOND FLOOR - TERMINAL - ACSA0013852 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
OG01-
CVB002 

ACSA0013855 CONVEYOR BELT - OS1-07 - OUT OF GAUGE - PASSENGER 
DEPARTURES - SECOND FLOOR - TERMINAL - ACSA0013855 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
OG01-
CVR001 

ACSA0013850 CONVEYOR ROLLER - OS1.01 - OUT OF GAUGE AREA - 
SECOND PASSENGER DEPARTURES - TERMINAL - ACSA0013850 

CONVEYOR - ROLLER - 
GLIDEPATH 

KSI-
TC-FL02-
OG01-
CVR002 

ACSA0013853 CONVEYOR ROLLER - OS1.04 - OUT OF GAUGE AREA - 
SECOND PASSENGER DEPARTURES - TERMINAL - ACSA0013853 

CONVEYOR - ROLLER - 
GLIDEPATH 

KSI-
TC-FL02-
OG01-
CVR003 

ACSA0013854 CONVEYOR ROLLER - OS1.05 - OUT OF GAUGE AREA - 
SECOND PASSENGER DEPARTURES - TERMINAL - ACSA0013854 

CONVEYOR - ROLLER - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB001 

ACSA0012436 CONVEYOR BELT - CC1.01 - CHECK-IN ISLAND 1 - COUNTER 
01 TO 18 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012436 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB002 

ACSA0012431 CONVEYOR BELT - CC2.01 - CHECK-IN ISLAND 1 - COUNTER 
01 TO 18 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012431 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC01-
CVB003 

ACSA0012567 CONVEYOR BELT - CR1.01 - CHECK-IN ISLAND 1 - COUNTER 
01 TO 18 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012567 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB004 

ACSA0012344 CONVEYOR BELT - FEEDER 01 - CI1.02 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012344 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB005 

ACSA0012332 CONVEYOR BELT - FEEDER 02 - CI1.04 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012332 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB006 

ACSA0012328 CONVEYOR BELT - FEEDER 03 - CI1.06 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012328 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB007 

ACSA0012359 CONVEYOR BELT - FEEDER 04 - CI1.08 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012359 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB008 

ACSA0012302 CONVEYOR BELT - FEEDER 05 - CI1.10 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012302 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB009 

ACSA0012398 CONVEYOR BELT - FEEDER 06 - CI1.12 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012398 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB010 

ACSA0012394 CONVEYOR BELT - FEEDER 07 - CI1.14 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012394 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB011 

ACSA0012303 CONVEYOR BELT - FEEDER 08 - CI1.16 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012303 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB012 

ACSA0012247 CONVEYOR BELT - FEEDER 09 - CI1.18 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012247 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB013 

ACSA0012528 CONVEYOR BELT - FEEDER 10 - CI2.18 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012528 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB014 

ACSA0012530 CONVEYOR BELT - FEEDER 11 - CI2.16 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012530 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB015 

ACSA0012532 CONVEYOR BELT - FEEDER 12 - CI2.14 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012532 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC01-
CVB016 

ACSA0012534 CONVEYOR BELT - FEEDER 13 - CI2.12 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012534 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB017 

ACSA0012536 CONVEYOR BELT - FEEDER 14 - CI2.10 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012536 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB018 

ACSA0012538 CONVEYOR BELT - FEEDER 15 - CI2.08 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012538 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB019 

ACSA0012540 CONVEYOR BELT - FEEDER 16 - CI2.06 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012540 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB020 

ACSA0012542 CONVEYOR BELT - FEEDER 17 - CI2.04 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012542 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
CVB021 

ACSA0012544 CONVEYOR BELT - FEEDER 18 - CI2.02 - CHECK-IN ISLAND 1 - 
COUNTER 01 TO 18 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012544 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC01-
SLE001 

ACSA0012330 SCALE - 01 - CI1.01 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012330 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE002 

ACSA0012340 SCALE - 02 - CI1.03 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012340 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE003 

ACSA0012358 SCALE - 03 - CI1.05 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012358 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE004 

ACSA0012345 SCALE - 04 - CI1.07 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012345 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE005 

ACSA0012341 SCALE - 05 - CI1.09 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012341 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE006 

ACSA0012395 SCALE - 06 - CI1.11 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012395 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE007 

ACSA0012386 SCALE - 07 - CI1.13 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012386 

SCALE - ATRAX - 
MCA1851 
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KSI-
TC-FL02-
PC01-
SLE008 

ACSA0012304 SCALE - 08 - CI1.15 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012304 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE009 

ACSA0012244 SCALE - 09 - CI1.17 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012244 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE010 

ACSA0012527 SCALE - 10 - CI2.17 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012527 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE011 

ACSA0012529 SCALE - 11 - CI2.15 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012529 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE012 

ACSA0012531 SCALE - 12 - CI2.13 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012531 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE013 

ACSA0012533 SCALE - 13 - CI2.11 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012533 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE014 

ACSA0012535 SCALE - 14 - CI2.09 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012535 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE015 

ACSA0012537 SCALE - 15 - CI2.07 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012537 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE016 

ACSA0012539 SCALE - 16 - CI2.05 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012539 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE017 

ACSA0012541 SCALE - 17 - CI2.03 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012541 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC01-
SLE018 

ACSA0012543 SCALE - 18 - CI2.01 - CHECK-IN ISLAND 1 - COUNTER 01 TO 18 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012543 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
CVB001 

ACSA0012570 CONVEYOR BELT - CC3.01 - CHECK-IN ISLAND 2 - COUNTER 
19 TO 36 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012570 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB002 

ACSA0012432 CONVEYOR BELT - CC4.01 - CHECK-IN ISLAND 2 - COUNTER 
19 TO 36 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012432 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC02-
CVB003 

ACSA0012439 CONVEYOR BELT - CR3.01 - CHECK-IN ISLAND 2 - COUNTER 
19 TO 36 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012439 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB004 

ACSA0012301 CONVEYOR BELT - FEEDER 19 - CI3.02 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012301 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB005 

ACSA0012376 CONVEYOR BELT - FEEDER 20 - CI3.04 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012376 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB006 

ACSA0012389 CONVEYOR BELT - FEEDER 21 - CI3.06 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012389 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB007 

ACSA0012346 CONVEYOR BELT - FEEDER 22 - CI3.08 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012346 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB008 

ACSA0012329 CONVEYOR BELT - FEEDER 23 - CI3.10 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012329 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB009 

ACSA0012366 CONVEYOR BELT - FEEDER 24 - CI3.12 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012366 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB010 

ACSA0012371 CONVEYOR BELT - FEEDER 25 - CI3.14 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012371 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB011 

ACSA0012375 CONVEYOR BELT - FEEDER 26 - CI3.16 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012375 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB012 

ACSA0012363 CONVEYOR BELT - FEEDER 27 - CI3.18 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012363 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB013 

ACSA0012314 CONVEYOR BELT - FEEDER 28 - CI4.18 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012314 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB014 

ACSA0012504 CONVEYOR BELT - FEEDER 29 - CI4.16 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012504 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB015 

ACSA0012429 CONVEYOR BELT - FEEDER 30 - CI4.14 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012429 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC02-
CVB016 

ACSA0012318 CONVEYOR BELT - FEEDER 31 - CI4.12 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012318 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB017 

ACSA0012342 CONVEYOR BELT - FEEDER 32 - CI4.10 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012342 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB018 

ACSA0012353 CONVEYOR BELT - FEEDER 33 - CI4.08 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012353 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB019 

ACSA0012355 CONVEYOR BELT - FEEDER 34 - CI4.06 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012355 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB020 

ACSA0012312 CONVEYOR BELT - FEEDER 35 - CI4.04 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012312 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
CVB021 

ACSA0012357 CONVEYOR BELT - FEEDER 36 - CI4.02 - CHECK-IN ISLAND 2 - 
COUNTER 19 TO 36 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012357 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC02-
SLE001 

ACSA0012378 SCALE - 19 - CI3.01 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012378 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE002 

ACSA0012361 SCALE - 20 - CI3.03 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012361 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE003 

ACSA0012379 SCALE - 21 - CI3.05 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012379 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE004 

ACSA0012390 SCALE - 22 - CI3.07 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012390 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE005 

ACSA0012373 SCALE - 23 - CI3.09 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012373 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE006 

ACSA0012320 SCALE - 24 - CI3.11 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012320 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE007 

ACSA0012392 SCALE - 25 - CI3.13 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012392 

SCALE - ATRAX - 
MCA1851 
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KSI-
TC-FL02-
PC02-
SLE008 

ACSA0012374 SCALE - 26 - CI3.15 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012374 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE009 

ACSA0012387 SCALE - 27 - CI3.17 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012387 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE010 

ACSA0012315 SCALE - 28 - CI4.17 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012315 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE011 

ACSA0012503 SCALE - 29 - CI4.15 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012503 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE012 

ACSA0012428 SCALE - 30 - CI4.13 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012428 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE013 

ACSA0012343 SCALE - 31 - CI4.11 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012343 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE014 

ACSA0012311 SCALE - 32 - CI4.09 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012311 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE015 

ACSA0012313 SCALE - 33 - CI4.07 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012313 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE016 

ACSA0012356 SCALE - 34 - CI4.05 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012356 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE017 

ACSA0012316 SCALE - 35 - CI4.03 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012316 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC02-
SLE018 

ACSA0012347 SCALE - 36 - CI4.01 - CHECK-IN ISLAND 2 - COUNTER 19 TO 36 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012347 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
CVB001 

ACSA0012435 CONVEYOR BELT - CC5.01 - CHECK-IN ISLAND 3 - COUNTER 
37 TO 54 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012435 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB002 

ACSA0012430 CONVEYOR BELT - CC6.01 - CHECK-IN ISLAND 3 - COUNTER 
37 TO 54 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012430 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC03-
CVB003 

ACSA0012440 CONVEYOR BELT - CR5.01 - CHECK-IN ISLAND 3 - COUNTER 
37 TO 54 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012440 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB004 

ACSA0012319 CONVEYOR BELT - FEEDER 37 - CI5.02 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012319 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB005 

ACSA0012334 CONVEYOR BELT - FEEDER 38 - CI5.04 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012334 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB006 

ACSA0012307 CONVEYOR BELT - FEEDER 39 - CI5.06 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012307 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB007 

ACSA0012305 CONVEYOR BELT - FEEDER 40 - CI5.08 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012305 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB008 

ACSA0012362 CONVEYOR BELT - FEEDER 41 - CI5.10 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012362 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB009 

ACSA0012338 CONVEYOR BELT - FEEDER 42 - CI5.12 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012338 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB010 

ACSA0012309 CONVEYOR BELT - FEEDER 43 - CI5.14 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012309 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB011 

ACSA0012306 CONVEYOR BELT - FEEDER 44 - CI5.16 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012306 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB012 

ACSA0012377 CONVEYOR BELT - FEEDER 45 - CI5.18 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012377 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB013 

ACSA0012506 CONVEYOR BELT - FEEDER 46 - CI6.18 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012506 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB014 

ACSA0012508 CONVEYOR BELT - FEEDER 47 - CI6.16 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012508 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB015 

ACSA0012510 CONVEYOR BELT - FEEDER 48 - CI6.14 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012510 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC03-
CVB016 

ACSA0012512 CONVEYOR BELT - FEEDER 49 - CI6.12 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012512 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB017 

ACSA0012514 CONVEYOR BELT - FEEDER 50 - CI6.10 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012514 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB018 

ACSA0012516 CONVEYOR BELT - FEEDER 51 - CI6.08 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012516 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB019 

ACSA0012522 CONVEYOR BELT - FEEDER 52 - CI6.06 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012522 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB020 

ACSA0012524 CONVEYOR BELT - FEEDER 53 - CI6.04 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012524 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
CVB021 

ACSA0012526 CONVEYOR BELT - FEEDER 54 - CI6.02 - CHECK-IN ISLAND 3 - 
COUNTER 37 TO 54 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012526 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC03-
SLE001 

ACSA0012337 SCALE - 37 - CI5.01 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012337 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE002 

ACSA0012335 SCALE - 38 - CI5.03 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012335 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE003 

ACSA0012360 SCALE - 39 - CI5.05 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012360 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE004 

ACSA0012336 SCALE - 40 - CI5.07 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012336 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE005 

ACSA0012339 SCALE - 41 - CI5.09 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012339 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE006 

ACSA0012308 SCALE - 42 - CI5.11 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012308 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE007 

ACSA0012310 SCALE - 43 - CI5.13 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012310 

SCALE - ATRAX - 
MCA1851 



 

   

Scope of Work Part C3 P a g e  | 47 
  

KSI-
TC-FL02-
PC03-
SLE008 

ACSA0012333 SCALE - 44 - CI5.15 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012333 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE009 

ACSA0012388 SCALE - 45 - CI5.17 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012388 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE010 

ACSA0012505 SCALE - 46 - CI6.17 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012505 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE011 

ACSA0012507 SCALE - 47 - CI6.15 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012507 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE012 

ACSA0012509 SCALE - 48 - CI6.13 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012509 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE013 

ACSA0012511 SCALE - 49 - CI6.11 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012511 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE014 

ACSA0012513 SCALE - 50 - CI6.09 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012513 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE015 

ACSA0012515 SCALE - 51 - CI6.07 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012515 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE016 

ACSA0012521 SCALE - 52 - CI6.05 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012521 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE017 

ACSA0012523 SCALE - 53 - CI6.03 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012523 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC03-
SLE018 

ACSA0012525 SCALE - 54 - CI6.01 - CHECK-IN ISLAND 3 - COUNTER 37 TO 54 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012525 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
CVB001 

ACSA0012434 CONVEYOR BELT - CC7.01 - CHECK-IN ISLAND 4 - COUNTER 
55 TO 72 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012434 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB002 

ACSA0012437 CONVEYOR BELT - CC8.01 - CHECK-IN ISLAND 4 - COUNTER 
55 TO 72 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012437 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC04-
CVB003 

ACSA0012566 CONVEYOR BELT - CR7.01 - CHECK-IN ISLAND 4 - COUNTER 
55 TO 72 - PASSENGER DEPARTURES - SECOND FLOOR - 
TERMINAL - ACSA0012566 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB004 

ACSA0012369 CONVEYOR BELT - FEEDER 55 - CI7.02 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012369 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB005 

ACSA0012324 CONVEYOR BELT - FEEDER 56 - CI7.04 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012324 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB006 

ACSA0012321 CONVEYOR BELT - FEEDER 57 - CI7.06 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012321 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB007 

ACSA0012381 CONVEYOR BELT - FEEDER 58 - CI7.08 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012381 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB008 

ACSA0012385 CONVEYOR BELT - FEEDER 59 - CI7.10 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012385 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB009 

ACSA0012382 CONVEYOR BELT - FEEDER 60 - CI7.12 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012382 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB010 

ACSA0012383 CONVEYOR BELT - FEEDER 61 - CI7.14 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012383 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB011 

ACSA0012326 CONVEYOR BELT - FEEDER 62 - CI7.16 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012326 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB012 

ACSA0012397 CONVEYOR BELT - FEEDER 63 - CI7.18 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012397 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB013 

ACSA0012283 CONVEYOR BELT - FEEDER 64 - CI8.18 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012283 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB014 

ACSA0012240 CONVEYOR BELT - FEEDER 65 - CI8.16 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012240 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB015 

ACSA0012230 CONVEYOR BELT - FEEDER 66 - CI8.14 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012230 

CONVEYOR - BELT - 
GLIDEPATH 
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KSI-
TC-FL02-
PC04-
CVB016 

ACSA0012556 CONVEYOR BELT - FEEDER 67 - CI8.12 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012556 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB017 

ACSA0012554 CONVEYOR BELT - FEEDER 68 - CI8.10 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012554 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB018 

ACSA0012552 CONVEYOR BELT - FEEDER 69 - CI8.08 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012552 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB019 

ACSA0012550 CONVEYOR BELT - FEEDER 70 - CI8.06 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012550 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB020 

ACSA0012548 CONVEYOR BELT - FEEDER 71 - CI8.04 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012548 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
CVB021 

ACSA0012546 CONVEYOR BELT - FEEDER 72 - CI8.02 - CHECK-IN ISLAND 4 - 
COUNTER 55 TO 72 - PASSENGER DEPARTURES - SECOND 
FLOOR - TERMINAL - ACSA0012546 

CONVEYOR - BELT - 
GLIDEPATH 

KSI-
TC-FL02-
PC04-
SLE001 

ACSA0012331 SCALE - 55 - CI7.01 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012331 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE002 

ACSA0012323 SCALE - 56 - CI7.03 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012323 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE003 

ACSA0012322 SCALE - 57 - CI7.05 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012322 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE004 

ACSA0012391 SCALE - 58 - CI7.07 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012391 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE005 

ACSA0012400 SCALE - 59 - CI7.09 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012400 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE006 

ACSA0012384 SCALE - 60 - CI7.11 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012384 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE007 

ACSA0012393 SCALE - 61 - CI7.13 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012393 

SCALE - ATRAX - 
MCA1851 
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KSI-
TC-FL02-
PC04-
SLE008 

ACSA0012327 SCALE - 62 - CI7.15 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012327 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE009 

ACSA0012325 SCALE - 63 - CI7.17 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012325 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE010 

ACSA0012242 SCALE - 64 - CI8.17 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012242 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE011 

ACSA0012234 SCALE - 65 - CI8.15 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012234 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE012 

ACSA0012568 SCALE - 66 - CI8.13 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012568 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE013 

ACSA0012555 SCALE - 67 - CI8.11 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012555 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE014 

ACSA0012553 SCALE - 68 - CI8.09 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012553 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE015 

ACSA0012551 SCALE - 69 - CI8.07 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012551 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE016 

ACSA0012549 SCALE - 70 - CI8.05 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012549 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE017 

ACSA0012547 SCALE - 71 - CI8.03 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012547 

SCALE - ATRAX - 
MCA1851 

KSI-
TC-FL02-
PC04-
SLE018 

ACSA0012545 SCALE - 72 - CI8.01 - CHECK-IN ISLAND 4 - COUNTER 55 TO 72 
- SECOND FLOOR - PASSENGER DEPARTURES - TERMINAL - 
ACSA0012545 

SCALE - ATRAX - 
MCA1851 

 

Electronic assets 

Name Description Manufacturer Model Serial Number 

GSS01 GlideSort (SAC) 
Server PC #1 

HP Proliant 
DL380 G5 

  

  Operating System Microsoft Windows 
2008 Server 
Standard 

  



 

   

Scope of Work Part C3 P a g e  | 51 
  

Edition +5 CALs 
OEM 

GSS02 GlideSort (SAC) 
Server PC #2 

HP Proliant 
DL380 G5 

  

  Operating System Microsoft Windows 
2008 Server 
Standard 
Edition +5 CALs 
OEM 

  

GVS01 Glide View Server 
PC #1 

HP Proliant 
DL380 G5 

  

  Operating System Microsoft Windows 
2008 Server 
Standard 
Edition +5 CALs 
OEM 

  

  SCADA Server 
License 

GE Intelligent 
Platforms 

Proficy iFIX 
SCADA v5.0 
Blind Unlimited 
+ IGS I/O Driver 

100278518 

GVS02 Glide View Server 
PC #2 

HP Proliant 
DL380 G5 

  

  Operating System Microsoft Windows 
2008 Server 
Standard 
Edition +5 CALs 
OEM 

  

  SCADA Server 
License 

GE Intelligent 
Platforms 

Proficy iFIX 
SCADA v5.0 
Blind Unlimited 
+ IGS I/O Driver 

100278519 

GSC01 Glide Operator 
Client PC #1 

HP dc7900 SFF   

  Operating System Microsoft Windows 
Vista Business 
Edition OEM 

  

  19" LCD Monitor HP L1910   

GSC02 Glide Operator 
Client PC #2 

HP dc7900 SFF   

  Operating System Microsoft Windows 
Vista Business 
Edition OEM 

  

  19" LCD Monitor HP L1910   

GVC01 Glide View Client 
PC #1 

HP dc7900 SFF   

  Operating System Microsoft Windows 
Vista Business 
Edition OEM 

  

  SCADA Client 
License 

GE Intelligent 
Platforms 

Proficy iFIX 
iClient v5.0 
Runtime 

100278520 

  22" LCD Monitor Philips 220BW9CB   

GVC02 Glide View Client 
PC #2 (JOC Room) 

HP dc7900 SFF   
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  Operating System Microsoft Windows 
Vista Business 
Edition OEM 

  

  SCADA Client 
License 

GE Intelligent 
Platforms 

Proficy iFIX 
iClient v5.0 
Runtime 

100278521 

  22" LCD Monitor Philips 220BW9CB   

GPCLS0
1 

Oversize 1 
Clearing Station PC 

Advantech PPC-174T 
Resistive 
Touchscreen 

  

  Operating System Microsoft Windows XP 
Professional 
OEM 

  

GPMES0
1 

RE1 Line Manual 
Encode Station PC 

Advantech PPC-174T 
Resistive 
Touchscreen 

  

  Operating System Microsoft Windows XP 
Professional 
OEM 

  

GPMES0
3 

ME2 Line Manual 
Encode Station PC 

Advantech PPC-174T 
Resistive 
Touchscreen 

  

  Operating System Microsoft Windows XP 
Professional 
OEM 

  

GPMES0
3 

ME1 Line Manual 
Encode Station PC 

Advantech PPC-174T 
Resistive 
Touchscreen 

  

  Operating System Microsoft Windows XP 
Professional 
OEM 

  

GPSP01 Spare Manual 
Encode or Clearing 
Station PC 

Advantech PPC-174T 
Resistive 
Touchscreen 

  

  Operating System Microsoft Windows XP 
Professional 
OEM 

  

GPPRN0
1 

Report Printer #1 HP LaserJet 
P4014dn 

CNFX406211 

GPSW01 Server Room 1 HP 
Procurve Switch 2810  

HP HP ProCurve 
2810-24G 

CN847XIC81 

GPSW02 Server Room 2 HP 
Procurve Switch 2810  

HP HP ProCurve 
2810-24G 

CN847XICD1 

GPSW03 Control Room 1 HP 
Procurve Switch 2610  

HP HP ProCurve 
2610-24 

CN833ZT09N 

GPSW04 Control Room 2 HP 
Procurve Switch 2610  

HP HP ProCurve 
2610-24 

CN843ZT7NY 

GPSW05 Field 3 MOXA 
Switch 518A 

MOXA EDS-518A 00061 

GPSW06 Field 2 MOXA 
Switch 518A 

MOXA EDS-518A 07816 

GPSW07 Field 1 MOXA 
Switch 518A 

MOXA EDS-518A-
MM-SC 

09035 

GPSW08 Spare MOXA 
Switch 518A 

MOXA EDS-518A-
MM-SC 
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  Field 4 MOXA 
Switch 208 

MOXA EDS-208-M-
SC 

  

  Field 5 MOXA 
Switch 205 

MOXA EDS-205   

  Spare MOXA 
Switch 208 

MOXA EDS-208-M-
SC 

  

  Server Room 1 
2200VA UPS 

HP R/T2200 G2 2CJ8291287 

  Server Room 2 
2200VA UPS 

HP R/T2200 G2 2CJ8480258 

  Server Room 1 15" 
LCD 8-way KVM 
Drawer 

Rextron IURA108   

  Server Room 2 15" 
LCD 8-way KVM 
Drawer 

Rextron IURA108   

  GlideSort Software 
Site License 

Glide path HBS and 
Sortation 

592DFD06F0B6F74688
B1 

 

2.17 OPERATING HOURS 
 

Normal airport operational hours shall be from 04:30 to 22:30 for every day of the year but will be 
confirmed/amended by the Service Manager from time to time. Down-time of Baggage Handling System 
for routine maintenance shall be arranged with the Operations Manager to suit airport operations. The 
Contractor must allow for enough after-hours work in order for scheduled work not to interfere with airport 
operations. 
 

2.18 KEY PERFORMANCE INDICATORS 
 

The following shall be the minimum performance benchmarks for this contract: 
The Contractor must comply and respond to the following: 

Item  (Operational) Response time* 

Minor jam / clearing of PEC 3 min (including time to solve) 

OOG jam / clearing of PEC 5 min (including time to solve) 

Major bag jam 7 min (including time to solve) 

Resetting of panel, device or E-stop 6 min (including time to solve) 

High and OOG bag alarm 3 min (including time to solve) 

Chute full 5 min 

Duration of bags in the system Not more than 10 min 

Activation of back-up systems Not more than 5 min, with structures in place 

Sorter capacity Not greater than 70 % capacity 

 

Manual coding stations to be activated:  within 5 min. 

Absenteeism of staff Not greater than 3 %, costing to be deducted per 
head if there are serious operations impact. 

Ability to recruit temporary staff Staff has resigned, loss of life, dreaded illness –24 
hours turnaround time (ability to recruit staff). To 
ensure that the Service Provider complies to the 
minimum resources required 

Short ships (As per IATA benchmark) 3 / 1000 <3 per 1000 for domestic <2 per 1000 for 
international 

Creating a new flight and new allocations 5 min SAC allocation in Bag Stage Item 
(Technical) Performance measure* 
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Availability 99.7 % availability (total system) Not more than 
4 hours technical downtime per month, and does 
not impact flight departures, short ships, and RH 
operations. 

Scanners readability 97% readability, test to be done after each shift 
more scanners to be installed if less than 90%. 

Manual scanning to be done by contractor  within 5 min 

Breakdown resolution To be done within 30min and ensure automatic 
Handling. And does not impact flight departures 
and RH operations. 

Improve performance by 4% yearly Not availability (mandatory with documented 
proof – business case) 

Pilferage 0 (ZERO TOLERANCE) 

Sorter Breakdown 1 per month (in excess of 1 hour or as per 
GLIDEPATH estimated time) 

No of faults per 1000 bags 2 

KPI review Twice a year 

 
Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated 
on a monthly average. The total operational hours for the respective week/month shall be used as a guide. 
The only exceptions will be stoppages due to mains electricity supply failures, deficiencies/failures in the 
ACSA IT network and/or where ACSA has refused system repairs and/or adequate access to the site. 
All the information to the above breakdowns and stoppages exceeding agreed response times shall be 
logged with the ACSA IMC (Infrastructure Monitoring and Control department) at or email 
KSIAHELPDESK@airports.co.za 
Conversely once the problem has been resolved the contractor will advise the IMC (Infrastructure 
Monitoring and Control department) at 032 436 6494 
 
 

2.19 AVAILABILITY MEASURES 
 

The following service levels are the minimum service levels acceptable to ACSA, KSIA, Contractor must 
always comply with and be able to match or better the service levels. 
The tables below stipulate both operational and technical availability targets to be achieved on monthly 
basis. 

Technical Availability System Target Availability 

Sorter 99.80% 

Sub-System 1 99.70% 

Sub-System 2 99.70% 

Sub-System 3 99.70% 

Sub-System 4 99.70% 

Sub-System 5 99.70% 

Sub-System 6 99.70% 

Sub-System 7 99.70% 

Sub-System 8 99.70% 

Sub-System 9 99.70% Total System Availability 99.7% 

 

Operational Availability System Target Availability 

Sorter 99.80% 

Sub-System 1 99.80% 

Sub-System 2 99.80% 

Sub-System 3 99.80% 

Sub-System 4 99.80% 

Sub-System 5 99.80% 
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Sub-System 6 99.80% 

Sub-System 7 99.80% 

Sub-System 8 99.80% 

Sub-System 9 99.80% Total System Availability 99.8% 

Measured as the period of breakdown of equipment during operational hours where breakdown is of such 
nature that the system cannot perform its designed intend. 
The contractor needs to ensure that the reporting from SCADA and other systems are fully operational. 
These KPI will be verified and reviewed 3 months after operation. 
NOTE: All system re-routes (redundancy options) will be considered as downtime unless planned. 
Response Times 
The Contractor must at all times comply with the following: 
Response time shall be calculated as the time taken from the fault being reported (via SCADA, 3rd party, 
or other) to the time the fault is cleared, and the relevant device becomes available for use. 
100% of all technical breakdowns shall be responded to within 10 minutes for onsite team. Response time 
shall be measured as the time taken from reporting the call, to the technician arriving at the relevant piece 
of equipment. 
100% of all after hour breakdowns shall be responded to within 45 minutes. Response time shall be 
measured as the time taken from reporting the call, to the technician arriving at the relevant piece of 
equipment. 
Any breakdown impacting on operations shall be attended-to until restored to good reliable condition. This 
implies that no breakdown may be left unattended or incomplete for the next day or shift. 
ACSA will hold the Contractor liable for any costs incurred by any party as a result of negligence or 
unreasonable poor performance by the Contractor including excessive time taken to effect repairs. 
Closure Duration 
Closure duration is defined as the time elapsed since the maintenance call was logged at the IMCC to the 
time the contractor reports to the IMCC that the problem has been resolved. 
95% of all breakdowns will be restored to good working condition within 1 hour, unless a special agreement 
exists with the employer’s agent. Include escalation procedure. The contractor must report any defect 
immediately to ACSA. 
In the event of a Baggage Handling System or its related component being unavailable, it will be the sole 
responsibility of the Contractor to advise the Infrastructure Monitoring Control (IMC) as well as Contract 
Manager immediately. 
Defect free liability period 
Defect free liability period – preventative maintenance 
The defect free period will be no less than the interval between preventative maintenance intervals. 
Defect free liability period – corrective or breakdown maintenance 
The defect free period will be no less than 90 days. 
Defect free liability period – project work 
The defect free period will be no less than 12 months or as per OEM specifications. 
Maintenance Management 
Contractor is expected to adhere to a 90/10 planned vs. unplanned maintenance split on monthly basis. 
On arrival to site (airport) to attend to a callout, a contractor need to notify IMC (ACSA Helpdesk at 
KSIAHELPDESK@airports.co.za or +27 (0) 32) 432 6494 and also notify IMC (ACSA Helpdesk) on 
completion of the repair work before leaving the site (airport). 
Checklists and Logbooks Technical checklists and logbooks to be kept and verified by ACSA personnel as 
per OEM or SABS standard. Audits will be performed on ad hoc basis to assess quality of checklists and 
logbooks. 
DAR (Data Analysis and Reporting) 
Weekly and Monthly feedback report to be compiled and submitted to ACSA mechanical maintenance 
department stipulating per area cost breakdown, findings and recommendations. This report should state 
number of failures, availability and reliability of the particular equipment. Daily reports to be available on 
request. If an incident or deviation occurs, an RCA (Root Cause Analysis) investigation to be carried out 
along with ACSA mechanical maintenance personnel to determine the root cause and corrective actions 
required to bring the physical asset back online. A technical investigation report of any incident should be 
submitted within 24 hours to ACSA Mechanical Maintenance Department. Inventory control audits reports 
to be submitted on monthly basis. 
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A management report that consists of a task list should be submitted for all repairs and replacements and 
not just an invoice. 
Conformance Report 
In the event of any irregularity concerning contractor performance the report attached in the following page 
will be completed by an ACSA representative and signed by the respective contractor’s representative. 
The NCR process below can also be used for all infringements including technical, operational and non-
adherence to SLAs. 
 

2.20 MAINTENANCE SCHEDULE 
 

Carousal Weekly 
 

10 THESE ACTIVITIES SHOULD BE PERFORMED ON A WEEKLY BASIS 

20 Check for tracking, unusual noises, oil leaks and other obvious faults that 
may result in damage or breakdowns 

30 Check belt for wear or damage 

40 Check belt tension 

50 Check belt tracking 

60 Check drive bearings and oil level 

70 Check that drive safety covers and other safety covers are secure 

80 Check Frame Side guarding 

90 Check Photocells and reflectors 

100 Clean conveyor areas 

    
  

Carousal Monthly  
 

10 Clean sidewalls and drives from dust and stickers. Remove papers from 
conveyor under guarding 

20 Check belt damage 

30 Check belt tension 

40 Check belt tracking 

50 Check belt wear 

60 Check drive bearings 

70 Check Drive Oil level 

80 Check that drive safety covers present 

90 Check Frame Side guarding 

100 Check General Conveyor dirt 

110 Check General Photocells and reflector dirt 

120 Check General Safety covers present 

130 Clean conveyor areas 
  

Conveyor Rollers 
weekly 

 

Operation Description 

10 PERFORM THE FOLLOWING TASKS 

11 Inspect rollers for proper operation 
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20 Inspect the stop of rollers to work correctly 

30 Inspect structure for stability and safe operation 

Conveyor Rollers 
Yearly 

 

10 PERFORM THE FOLLOWING TASKS 

11 Clean the rollers and check for damage 

20 Inspect and clean bottom cover 

30 Inspect and clean power transfer system 

40 Inspect the stop of rollers to work correctly 

50 Inspect structure for stability and safe operation 
  

Conveyor Belt weekly 
 

10 THESE ACTIVITIES SHOULD BE PERFORMED ON A WEEKLY BASIS 

20 Check for tracking, unusual noises, oil leaks and other obvious faults that 
may result in damage or breakdowns 

30 Check belt for wear or damage 

40 Check belt tension 

50 Check belt tracking 

60 Check drive bearings and oil level 

70 Check that drive safety covers and other safety covers are secure 

80 Check Frame Side guarding 

90 Check Photocells and reflectors 

100 Clean conveyor areas 

Conveyor Belt Monthly 
 

10 Check belt damage 

20 Check/adjust belt tension 

30 Check/adjust belt tracking 

40 Check/replace belt wear 

50 Check/replace belt welding 

60 Check/replace drive bearings 

70 Check/clean drive bearings 

80 Check/replace drive pulley 

90 Check Drive Leakage motor reducer 

100 Check/clean Drive motor reducer dirt 

110 Check/adjust Drive Oil level 

120 Drive Replace motor oil according to oil specifications or after 10000 
operation hours (max 3 years) 

130 Check that drive safety covers present 

140 Check Drive Sound motor reducer 

150 Check Drive Temperature motor reducer 

160 Check/replace Drive Timing belt pulleys alignment wear and damages 

170 Check/replace End Take-up Bearings 

180 Check/clean End Take-up Conveyor dirt 
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190 Check End Take-up wear 

200 Check/adjust Frame Alignment sections 

210 Check/replace Frame Bearings return assembly 

220 Check/clean Frame Cover dirt return rollers 

230 Check/repair Frame for damage 

240 Check/clean Frame for Return rollers dirt 

250 Check Frame Side guarding 

260 Check/clean General Conveyor dirt 

270 Check/replace General Damaged cables 

280 Check/repair General Function emergency stops 

290 Check/replace General Function photocells 

300 Check/repair General Function PPI 

310 Check/clean General Photocells and reflector dirt 

320 Check/Clean General PPI wheel dirt 

330 Check General Reachability emergency stops 

340 Check General Safety covers present 
  

Conveyor Cute 
Monthly 

 

10 Clean sidewalls and drives from dust and stickers. Remove papers from 
conveyor under guarding 

20 Check belt damage 

30 Check belt tension 

40 Check belt tracking 

50 Check belt wear 

60 Check drive bearings 

70 Check Drive Oil level 

80 Check that drive safety covers present 

90 Check Frame Side guarding 

100 Check General Conveyor dirt 

110 Check General Photocells and reflector dirt 

120 Check General Safety covers present 

130 Clean conveyor areas 

 

2.21 GENERAL MAINTENANCE 
 

Inspect important auxiliary and safety items and report concerns or non-serviceable items to ACSA 
Helpdesk and ensure completion of repairs within a reasonably time, else follow escalation process. Fire 
systems and extinguishers OSHACT tool/equipment inspections Support structures Spares Cleaning IT 
Systems Electrical Systems 
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2.22 PREDICTIVE MAINTENANCE 
 

Predictive maintenance may include the following: Vibration analysis’ Oil analysis Thermo graphic analysis 
Temperature analysis Noise analysis and others IT predictive component maintenance 
 
The Employer will issue preventive maintenance work orders on a monthly basis, the Contractor shall 
adhere to the maintenance requirements including the frequency of service 
Overview of the works 
The Contractor will be fully responsible for meeting all requirements in this document regarding the Works. 
 

¶ For each equipment, all work will be carried out to standards as required by the Original Equipment 
Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where OEM 
standards differ from those required by this document the more stringent requirement shall apply.  
The Contractor will be fully responsible for obtaining (and keeping up to date with) said 
requirements. 

 

¶ The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for 
successful execution of the works.  The Contractor shall always comply with the Minimum Staffing 
Schedule – as stipulated in the Annexes.  This may be amended by mutual arrangement between 
ACSA and the Contractor from time to time. 
 

 

¶ The Contractor shall always remain responsible to ensure that the staff compliment and 
maintenance regime is sufficient to maintain the service levels and system performance indicators 
as stipulated in the Annexes.  Should the Contractor not be able to maintain adequate system 
performance indicators due to constraints caused by the Employer, it shall be timeously reported, 
in writing, to the Service Manager.  Refer to the Annexes for the required system performance 
indicators. 
 

 

¶ The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties 
required of them.  The Contractor shall continuously ensure that all staff is knowledgeable of the 
baggage handling system. 
 
 

¶ All work shall be performed within the required Response Times – as stipulated in the Annexes.  
Any breakdown impacting on operations shall be attended-to until restored to good reliable 
condition.  No breakdown may be left unattended or incomplete for the next day or shift.  All repair 
work shall carry a defect free be guaranteed for a period of 3 months after completion of work. 

 

¶ All work shall be charged according to the Activity Schedule.  However, no labour shall be charged 
for any non-scheduled work, repair work or other work when carried out by a scheduled 
maintenance shift. 
 

 

¶ The Contractor will be responsible for holding all tools and/or special equipment that might be 
required for the execution of the works on their premises in order to comply with the Response 
Time requirements of this contract.   

¶  

¶ The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, 
all senior staff members and on-site support staffs are always immediately reachable via cell phone. 
 

 

¶ The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply 
with a minimum requirement as agreed with the Service Manager from time to time.  Current airport 



 

   

Scope of Work Part C3 P a g e  | 60 
  

requirements are safety shoes, and a uniquely numbered reflective jacket (for easy identification 
via CCTV). 
 

 

¶ The Contractor will be fully responsible for meeting all requirements to carry-out the services.  In 
addition, all services will be carried out to the standard and frequency as required by the Original 
Equipment Manufacturer (OEM) and Maintenance and Engineering working procedures, 
standards, as well as any applicable governing law and/or regulations. 
 

 

¶ Upon completion of the relevant service or task, the Contractor shall complete a comprehensive 
written service report in respect the works, listing all activities undertaken, additional services 
performed, and consumables used and submit this report to the Employerôs representative for 
approval and endorsement. 
 
 

¶ The consumables necessary to Provide the service namely extinguishing agents, seals, and 
cleaning materials will be supplied by the Contractor at his/her own cost. 
 

 

¶ For the avoidance of doubt, any amount allocated to preventive maintenance must include for all 
standby fees, cell phone support and normal maintenance related spares and lubrication. 
 

 

¶ All services shall be charged for in accordance with the Price Schedule, repair services or other 
services when carried out by a scheduled maintenance shift, in relation to the provision of the 
services. 
 
 
 

¶ The Contractor shall submit a written report to the Employer on any items which could adversely 
affect the operation of the plant or any equipment which needs attention beyond the scope of the 
contract. 

 

Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa 

KSIA King Shaka International Airport 

OEM Original Equipment Manufacturer 

PPE Personal Protective Equipment 

PLC Programmable Logic Controller 

SCADA Supervisory Control and Data Acquisition 

OHS Occupational Health and Safety 
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3. MANAGEMENT STRATEGY AND START UP. 

The Contractor’s plan for the service 

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. 
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core 
clauses and some additional requirements in each of the main Options.   
 
The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in 
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan 
for the Contractor to follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the 
Contractor’s plan. 
 
Use this section to describe any particulars which must be taken into account by the Contractor in 
developing his plan as required by clause 21.2.   For example, information about the order and timing or 
method of carrying out particular items of work.  
 
List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s 
plan.  
 

 
 

3.1 MANAGEMENT MEETINGS 

The Contractor will attend meetings relating to maintenance, operations, 
contract management and other issues that may arise from time to time.  As far as is practicable, the 
Contractor will make all required persons available for these meetings.  The Contractor shall not 
submit claims for payment for staff attending any of these meetings. 
 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Quarterly KSIA Employer, Contractor 

Overall contract 
progress and feedback 

Monthly KSIA Employer, Contractor  

    

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions 
or instructions under the contract as these shall be done separately by the person identified in the conditions 
of contract to carry out such actions or instructions.   
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3.2 DOCUMENTATION CONTROL 

All contractual communication will be in the form of properly compiled letters, reports or forms attached to 
emails and not as a message in the email itself. 
 
The Contractor shall submit service reports on completion of the service and before the invoice is submitted. 
The report should cover but not limited to maintenance done (Including % of scheduled maintenance 
completed) and the maintenance plan for the next service.  
 
There are other additional reports that may be requested by the Employer from time to time to aid 
investigations or continuous improvement initiatives. 
 

 

3.3 INVOICING AND PAYMENT 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Airports Company South Africa 
King Shaka International Airport 
PO Box 57701 
4407 
 
 
and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager.  
The contract number and title. 
Contractor’s VAT registration number. 
The Employer’s VAT registration number 4930138393. 
Description of service provided for each item invoiced based on the Price List. 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 
(add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 
 

3.4 CONTRACT CHANGE MANAGEMENT  

Should there be any changes to scope during the contract period, ACSA KSIA will formally notify the 
Contractor of any addition or reduction in scope of this contract. An addendum will be compiled and signed 
by the two parties accordingly. 

 
 
 

Things provided at the end of the service period for the Employer’s use 

¶ All tools provided by the Employer at the beginning of the service period. 

¶ Drawings 

¶ Software 
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4. HEALTH AND SAFETY, THE ENVIRONMENT AND QUALITY ASSURANCE 
 

Health and safety risk management 
 
Health and safety requirements and procedures: 
 
The Service Manager shall be entitled to fine the Contractor an amount of R2000.00 for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities 
in this regard to the Employer by any means. 
 
The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all 
persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered 
to in rostering staff. 
 
All persons on company premises shall obey all health and safety rules, procedures and practices.  In 
particular, NO SMOKING signs and the prohibition of the carrying of smoking materials in designated areas 
shall always be obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety 
Department. 
 
All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Service Manager. 
 
The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request 
 
The following areas in the company are declared as “HOT WORKS PERMIT” areas: 
 
All airside areas 
All basement areas 
All areas accessible to the public 
All enclosed areas 
The terminal building 
 
Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by 
the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under the 
protection of a permit to work shall be in strict compliance with every prescription regarding the permit. 
 
Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)   
 
The Contractor, at his/her own expense shall provide such equipment, for his/her employees. 
 
The Contractor shall apply the necessary discipline and control to ensure compliance by his workers. 
 
All Contractors must ensure that his/her employees are familiar with the existing emergency procedures 
and must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time. 
 
No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
 
No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.   
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The Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any penalty to the Company and without affecting the terms of the Contract in any way. 
 
The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment 
or goods on its premises and will not be liable for any costs or loss evoked by the action. This includes the 
right to search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, 
package, handbag and pockets.  Persons who are not willing to permit such searches may not bring any 
such items or vehicles onto the premises. 
 
The Contractor shall maintain good housekeeping standards in the area where he is working for the duration 
of the contract. 
 
At no time must the Contractor interfere with, or put at risk, the functionality of any fire detection and/or fire 
prevention system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include safety 
shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (as per 
Airport requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, 
model and frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall 
be sufficiently hoarded and guarded in order to safeguard children and the public from injury relating to 
machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide 
same at his/her own expense.  Hoarding, barricades and lighting shall comply with industry accepted norms 
and standards and may not be used for purposes of advertising or any other purpose than safeguarding 
the Works. 
 

 

4.1 Quality assurance requirements 

All maintenance shall be done in accordance with OEM's requirements.  

 

4.2 Working on the Affected Property 

The Contractor shall accept and respect the fact that the airport and premises are continuously undergoing 
construction and improvement and that a variety of stakeholders are involved in ACSA’s business.  
Therefore, within reason and with prior arrangement with the Contractor, ACSA reserves the right to request 
the following from time to time. 
 
(a) To permit other operators' reasonable access to those working areas occupied by the Operator for 
purpose of the execution of the Services in accordance with the provisions of this Agreement 
 
(b) Co-operating with ACSA Security relating to security issues 
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4.3 Employer’s site entry and security control, permits, and site regulations 

 
The airport is regarded as a National Key Point; therefore, it has strict access requirements, the Contractor 
will be required to obtain relevant access permits. 
 
All airside services are in restricted areas and access-controlled areas; accordingly, it is crucial for the 
Contractor to note that King Shaka International Airport is a National Key Point and governed as such. 
 

 
 

4.5 Control of noise, dust, water and waste  

The airport is under operation, therefore it required that contractors are considerate when rendering service 
and control noise, dust, water and waste. 
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PART C4: SITE INFORMATION 

1 C4.1: Information about the site at time of tender which may affect the work in this contract 

 

1.1  Access limitations  

Access into site will be restricted to permitted personnel through an ACSA permit system and as 
such all personnel who will forming part of staff that will be executing the works shall be issued with 
permits.  

 

1.2  Ground conditions in areas affected by work in this contract 

Wayleave of all existing services will be provided to the contractor 
 

1.3   Hidden and other services within the site  

There are no hidden services around the area where works will be performed. 
 

1.4  Details of existing buildings / facilities which Contractor is required to work on 

Baggage Handling System in Terminal build of KSIA 
 
1.5  Operating Hours 

Operating hours of the airport are between 4:30 and 22H30 daily, and contractor to roster key 
personnel accordingly. Should operating hours of the airport change, the contractor’s roster will be 
revised accordingly ensuring that personnel working hours are within labour laws. 

 
 
ANNEXURE A _ X17 LOW SERVICE DAMAGES  
 
 
Low service damages  

Equipment No of 
Assets 

AVG Target 
% 

Low service damages 
measure in percentage 

Low service 
damages = % of 
monthly cost 

Entire baggage system failure 
affecting operations 

164  99.5 % 99- 99,4 %  5% 

 
 99.5 85 % 99% 10% 

 
 99.5 80 - 85% 15% 

 
 99.5 Less than 80% 20% 

 
 99.5 Less than 80% in three 

consecutive months 
Termination 
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Equipment No of 
Assets 

AVG Target 
% 

Low service damages 
measure in percentage 

Low service 
damages = % of 
monthly cost 

Electronics including IT connections 164  99.5 % 99- 99,4 %  5% 
 

 99.5 85 % 99% 10% 
 

 99.5 80 - 85% 15% 
 

 99.5 Less than 80% 20% 
 

 99.5 Less than 80% in three 
consecutive months 

Termination 

 

5. LIST OF DRAWINGS 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing number Revision Title 
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C3.4 REQUIREMENTS OF GOVERNMENT’S PROGRAMME FOR 
BROAD-BASED BLACK ECONOMIC EMPOWERMENT 
 
 

C3.4.1  SCOPE 
 
1. GOVERNMENT POLICY 
 
There is a compelling need to elevate development of previously disadvantaged individuals and 
enterprises, and leadership. ACSA is required to establish the framework for the development of previously 
disadvantages individuals and enterprises. 
 
The objective of ACSA is to promote equity ownership across the different contracting categories and 
grades, as well as improving skills and performance in the delivery and maintenance of capital works across 
the public sector. 
.  
 
2. APPLICABLE LEGISLATION 
 
All tenders will be considered with specific reference to applicable legislation in force from time to time and 
which are specifically applicable to organs of state for example the following: - 
 

2.1 Public Finance Management Act No. 1 of 1999; 
2.2 Preferential Procurement Policy Framework Act No. 5 of 2000; 
2.3 The Constitution of South Africa 
2.4  Broad-Based Black Economic Empowerment Act No. 53 of 2003 
2.5 National Small Business Amendment Act No. 26 of 2003 

 
  
C3.4.2 DEFINITIONS 
 

1) BBBEE  
Broad-Based Black Economic Empowerment  

2) BO  
Black Owned  

3) BWOYO  
Black Woman Owned, Youth Owned  

4) CIDB  
Construction Industry Development Board  

5) CPG  
Contract Participation Goals  

6) EME  
Exempted Micro Enterprise  

7) ISO  
Quality management systems standards  

8) JV  
Joint Venture  

9) NCDP  
National Contractors Development Programme  

10) PPPFA  
Preferential Procurement Policy Framework Act  

11) PWPDO  
Persons with Physical Disability Owned  

12) SADC  
Southern African Development Community  
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TABLE A 

Size 

Total Gross asset 
value (fixed 

property excluded) 
(less than) 

Total annual 
turnover 

 
(less than) 

Total full time 
equivalent of paid 

employees 
(less than) 

Medium R 5 m R 26 m 200 

Small R 1 m R 6 m 50 

Very Small  R 0.5 m R 3 m 20 

Micro R 0.1 m R 0.2 m 5 

 
 

C3.4.3 CONTRACT PARTICIPATION (NOT APPLICABLE) 
 
Airports Company South Africa aims to contract predominantly with Empowering Suppliers per the definition 
in P010 004P (ACSA internal transformation policy) were this relates to: 

¶ an increase in local production, 

¶ raw material beneficiation 

¶ retention and employment of black people  

¶ the transfer of skills to black owned EME’s and QSE’s. 
 

1. Contract Participation Goals (CPG) 
 
CPG refers to the extent to which the contracted resources achieve predetermined transformation 
objectives, expressed as a percentage (%) of the contract value. Bidders are expected to achieve this target 
by the end of the project. 
 

2. Bidders are to submit to submit a transformation proposal meeting the CPG target for all contracts 
over R1m including VAT. 

 
3. CPG for this contract will be at 50% which will consist of the following B-BBEE elements: 

 
3.1. Equity (Target 50%): 45% weighting. 

3.2. Management (Target 50%): 45% weighting 

3.3. Enterprise and supplier development: 10% weighting 

 

4. To facilitate achievement of targets set out in 3, and transfer of skills, the tenderer must subcontract 
more than 30% of the contract value to entities that are women owned, youth owned, PWPDO, or 
allocate to EME, QSE that are 51% black owned entities. 

 
5. In the event that the Contractor/consultant fails to substantiate that any failure to achieve the contract 

participation goal relating to the granting of a preference was due to quantitative underruns, the 
elimination of items, or any other reason beyond the Contractor’s control which may be acceptable to 
the Employer, the Contractor/Consultant shall be liable to pay to the Employer a financial penalty 
calculated in the following manner: 

 
P = (0,15 x (D – Do) x CA)/100  
 

- where D is the tendered contract participation goal percentage;  
- Do is the contract participation goal which the Employer’s representative, certifies based on the 

credits passed, as being achieved upon completion of the contract;  
- CA is the contract amount.  
- P is the monetary value of penalty payable  

 
No financial award is due for over performance on CPG. 
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6. Sample score sheet for Calculation of Contract Participation goals (Not applicable) 
 

Contract value R1 000 000

Ownership Method 1 % of contract being executed by prime contractor % Black ownership Effective Total CPG Weighting CPG Contract CPG

Target 51% 60% 40% 24%

Method 2 % of contract being executed targeted JV partners % black ownership

10% 0% 0%

Method 3 % on contract being executed by targeted sub contractors % black ownership

30% 100% 30% 54%

Management Method 1 % of contract being executed by prime contractor % Black Management Effective Total

Target 51% 60% 50% 30%

Method 2 % of contract being executed targeted JV partners % black management

10% 90% 9%

Method 3 % on contract being executed by targeted sub contractors % black management

30% 100% 30% 69%

ESD* Effective Total

manadatory

minimum 30% Method 2 % of contract being executed targeted JV partners % black management

10% 90% 9%

Method 3 % on contract being executed by targeted sub contractors % black management

30% 100% 30% 39%

Skills* number of hours (minimum equal to contract value) factor total

Mandatory 1 000 000 150 150 000 000

59%

45%

45%

10%

24%

31%

4%
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Part C4:   Site Information 
 

1. Description of the Site and its surroundings 
 

C4.1 Site Location 

KING SHAKA INTERNATIONAL AIPORT, King Shaka Drive, La Mercy 4405. 
 
Baggage Handling System Located Inside Terminal Building on the Airside, at Arrivals Level, 
closest to Alpha 9. 
 
 

C4.2 Site Description 

 
Baggage Handling System Hall is on the airside of the airport. 

 


